

Performance Work Statement (PWS)

High Performance Computing Modernization Program Integrated Technical Services – Unrestricted III (HITS-U III)

6 March 2025

DRAFT

CONTENTS

Contents.....	2
1.0 GENERAL INFORMATION.....	6
1.1 INTRODUCTION.....	6
1.2 BACKGROUND.....	6
1.3 SCOPE.....	7
1.4 ACRONYMS.....	7
1.5 GENERAL REQUIREMENTS.....	9
1.5.1 Contractor Program Manager and Deputy.....	9
1.5.2 Key Personnel.....	9
1.5.3 Administrative, Managerial, and Supervisory.....	11
1.5.4 Security Investigation and clearance.....	11
1.5.5 Substitution or Addition of All Personnel.....	12
1.5.6 Qualifications.....	12
1.5.7 Meetings and Training.....	12
1.5.8 Quality Control Program.....	12
1.5.9 Quality Assurance.....	13
1.5.10 Contract Management.....	13
1.5.11 Contract/Task Meetings.....	13
1.5.12 Contract Review.....	13
1.5.13 Hours of Operations.....	14
1.5.14 Observance of Legal Holidays and Administrative Leave.....	14
1.5.15 Travel.....	15
1.5.16 Conservation of Utilities.....	15
1.5.17 Off-Site Space Requirements.....	15
1.5.18 Transition Period.....	15
1.5.19 Transition activities.....	16
1.5.20 Monthly assessment report (CDRL A004).....	16
2.0 PERIOD OF PERFORMANCE (POP).....	16
3.0 GENERAL SCOPE OF REQUIREMENTS.....	16
3.1 OPERATE DSRCS.....	17
3.2 DELIVER UNCLASSIFIED HPC CAPABILITIES.....	19
3.3 DELIVER CLASSIFIED HPC CAPABILITIES.....	21
3.4 DELIVER SPECIALIZED HPC CAPABILITIES.....	22
3.5 ASSIST HPC USERS.....	23
3.6 CROSS-CENTERS/ENTERPRISE SUPPORT.....	25
3.7 OVERALL SECURITY.....	27

4.0 QUALITY ASSURANCE.....	40
5.0 DELIVERABLES.....	47
5.1 METHOD OF DELIVERY.	49
5.2 REPORTS/PLANS.....	49
5.2.1 Program Management Plan (CDRL A010).....	50
5.2.2 Weekly Situational Awareness Report (CDRL A003).....	50
5.2.3 Monthly Assessment Report (CDRL A004).....	50
5.2.4 Transition Support.....	51
5.2.5 Phase-in Plan (CDRL A011).	51
5.2.6 Phase-Out Plan (CDRL A012).	52
5.2.7 Initial Business and Technical Meeting (KICK-OFF) (CDRL A014).	52
5.2.8 Monthly Financial Summary Report (CDRL A015).....	52
5.2.9 Enterprise Contractor Manpower Reporting application (eCMRA) (CDRL A006)	53
5.2.10 Abbreviated Accident Prevention Plan (AAPP)	54
5.2.11 Other Reports.	56
5.2.12 Monthly Accrual Forecast (CDRL A015).	56
5.2.13 Integrated Master Schedule (CDRL A016).	56
5.2.14 Hardware/Software maintenance report (CDRL A007).	56
5.2.15 monthly inventory report (CDRL A017).	56
5.2.16 system integration project plan (CDRL A005).	56
5.2.17 Monthly Cybersecurity Status Report (CDRL A008).	57
5.2.18 MONTHLY 8140 NON-COMPLIANCE Report (CDRL A019).	57
5.3 INSPECTION AND ACCEPTANCE.....	57
5.3.1 Scope of Inspection.	57
5.3.2 Basis of Acceptance.	57
5.3.3 Non-Conforming Products or Services.....	58
5.3.4 Problem Resolution.....	58
5.3.5 Notice of Late Delivery.....	58
5.3.6 Draft Deliverables.	58
6.0 CONTRACT ADMINISTRATION	58
7.0 PAST PERFORMANCE INFORMATION	59
8.0 APPLICABLE DOCUMENTS	59
9.0 GOVERNMENT FURNISHED EQUIPMENT (GFE).....	62
9.1 GFE /GFP.....	62
9.2 SOFTWARE MADE AVAILABLE FOR CONTRACTOR'S USE.....	62
10.0 REIMBURSABLE COSTS	62

10.1 TRAVEL.....	63
10.2 PRIOR APPROVAL.....	63
10.3 MATERIALS, EQUIPMENT AND OTHER SERVICES.....	64
10.3.1 IT Equipment/Software Solutions.....	64
10.3.2 Mail Services.....	65
10.3.3 Miscellaneous Supplies and Materials.....	65
11.0 PRIVACY ACT.....	65
12.0 PERSONNEL SECURITY.....	65
12.1 DD-254.....	66
12.2 SECURITY MANAGEMENT.....	66
12.3 TERMINATION.....	66
12.4 EMPLOYMENT ELIGIBILITY.....	66
12.5 CONTINUED ELIGIBILITY.....	67
12.6 SUITABILITY DETERMINATION.....	67
12.7 INFORMATION TECHNOLOGY SECURITY TRAINING AND OVERSIGHT.....	67
13.0 NON-PERSONAL SERVICES.....	68
14.0 CONTRACT FUNDING.....	69
14.1 INCREMENTAL FUNDING.....	69
15.0 CONTRACT ADMINISTRATION DATA.....	69
15.1 CONTRACT COMPLETION.....	69
16.0 ANTITERRORISM (AT) AND OPERATIONS SECURITY (OPSEC).....	69
16.1 ACCESS AND GENERAL PROTECTION/SECURITY POLICY AND PROCEDURES.....	69
16.2 SUSPICIOUS ACTIVITY REPORTING TRAINING.....	70
16.3. CONTRACTOR EMPLOYEES WHO REQUIRE ACCESS TO GOVERNMENT INFORMATION SYSTEMS.....	71
16.4 OPSEC STANDING OPERATING PROCEDURE/PLAN.....	71
16.5 OPSEC TRAINING.....	71
16.6 INFORMATION ASSURANCE (IA)/INFORMATION TECHNOLOGY (IT) TRAINING.....	71
16.7 FOR INFORMATION ASSURANCE (IA)/INFORMATION TECHNOLOGY (IT) CERTIFICATION.....	71
16.8 FOR CONTRACTS THAT REQUIRE HANDLING OR ACCESS TO CLASSIFIED INFORMATION.....	72

16.9	WILL BE ESCORTED IN AREAS WHERE THEY MAY BE EXPOSED TO CLASSIFIED AND/OR SENSITIVE MATERIALS AND/OR SENSITIVE OR RESTRICTED AREAS.....	72
16.10	CONTRACTOR COMPANY TO OBTAIN A FACILITY CLEARANCE AND INDIVIDUAL CLEARANCES AT THE APPROPRIATE LEVEL.	72
16.11	THREAT AWARENESS REPORTING PROGRAM.....	72
16.12	PRE-SCREEN CANDIDATES USING E-VERIFY PROGRAM:	73
APPENDIX A: PURCHASE REQUEST PROCESS AND TEMPLATE		73

DRAFT

1.0 GENERAL INFORMATION

1.1 INTRODUCTION. Work performed under this contract is for direct support to the Centers component of the Department of Defense (DoD) High Performance Computing Modernization Program (HPCMP) managed by the U.S. Army Corps of Engineers, Army Engineer and Research Center (ERDC), Vicksburg, MS. The Centers component provides funding, strategic direction, and operational guidance for five DoD Supercomputing Resource Centers (DSRCs) located throughout the country and represented by three military services (Air Force/Space Force, Army, and Navy). Although there are similarities between the DSRCs such as operations and supercomputing capabilities, they have unique processes and procedures due to their diverse customer user base environments. An enterprise approach under Cross-Centers is to generate efficiencies and innovations at two or more of the DSRCs in order to increase the ability for HPCMP to deliver a holistic customer user experience. In addition, to the DSRCs, the HPCMP includes other components that provide support to the Centers such as Resource Management (RM) and Computational Research & Engineering Acquisition Tools and Environments (CREATE). The objective of this contract is to maintain the enterprise perspective across the DSRCs while enabling each DSRC to sustain a certain level of autonomy to better serve the mission of the HPCMP and support any unique HPC customer requirements. The federated approach with geographically separated sites, a distributed workforce, and centralized oversight lends itself to an operational model where an overarching Cross-Centers team works with the local DSRC staff. The Cross-Centers team communicates with government staff executive agents and local DSRC staff (both government and Contractor) on enterprise efforts.

1.2 BACKGROUND. The DoD HPCMP mission is to provide DoD's scientists and engineers with the resources necessary to solve the most demanding compute-intensive and data-intensive problems through the strategic application of HPC, networking, and subject matter expertise. To accomplish this mission, the program established a number of components related to HPC hardware, application software, networking, resource management, security, and training. The Centers component is focused on operating the DSRCs with associated DoD-wide network connectivity, implementing and managing HPC software applications and support environments, and providing some basic assistance to end users (approximately 2,500 active users at this time). The fundamental mission of Centers then is to: operate the DSRCs, deliver HPC capabilities, and assist users. This mission often includes support to other HPCMP components, specifically in delivery of HPC and user assistance.

The Centers' five DSRC names and locations are identified below:

- The Air Force Research Laboratory (AFRL) DSRC, Wright-Patterson Air Force Base, OH
- The Army Research Laboratory (ARL) DSRC, Aberdeen Proving Ground, MD

- The Army Corps of Engineers, Engineer Research and Development Center (ERDC) DSRC, Vicksburg, MS
- The Navy DSRC, Stennis Space Center, MS

Historically, prior to the establishment of the HPCMP in the mid-1990s, the DSRCs were owned by their respective service agencies vying for funding and supercomputing hours on their own using varied business models until the HPCMP unified the overall mission. The program was intended to take advantage of economies-of-scale by providing shared world-class supercomputing service levels to the DoD science & technology, and now the acquisition, communities. The challenges of keeping the DSRCs operating toward a common mission relate to nuances among the different military service organizations that host them, geographic separation, and enterprise versus local perspectives. Prior contracts leveraged a federated approach of allowing the DSRCs to operate somewhat autonomously while working together through an enterprise team for more efficiencies and effectiveness where appropriate.

1.3 SCOPE. The scope of this contracted effort includes: (1) essential DSRC operations support, including system integration and operation, system administration, network administration, cybersecurity/information assurance, facilities support, database administration, maintenance management and execution for the facility, hardware, and software; (2) delivery of HPC capabilities at unclassified and classified levels including management of workflows and use cases; (3) enterprise and user support requirements, such as HPC Help Desk, data analysis and visualization, application software support, outreach, and support for other HPCMP components; (4) program and project management support, such as financial data and reports and process management, procurement support, and inventory support. Operations support includes all services required for DSRC routine operations, somewhat independent of HPC capabilities being delivered or customers (users of HPC systems) supported. The DSRCs operate 24 hours/day, 7 days/week, even during federal holidays. An enterprise HPC Help Desk provides support 5 days per week (Monday-Friday), 12 hours per day (0800-2000 Eastern Time), excluding federal holidays, to over 5,000 HPC users and HPCMP staff members (approximately 2,500 considered active users). Cybersecurity is a critical requirement on this contract, where Centers must perform continuous risk assessments and management, as well as sustain the approvals to operate.

This contract will provide services to support the operations and management of four of the five DSRCs (AFRL, ARL, ERDC, Navy), as well as the Cross-Centers/Enterprise component. NOTE: The scope does not include operations support for the MHPCC DSRC, but does include enterprise efforts that impact the MHPCC. Requirements will be defined by individual tasks from the four supported DSRCs and Cross-Centers. The tasks may include work requested and funded by HPCMP components other than Centers and/or customers of the HPCMP.

1.4 ACRONYMS. The following table is a key of acronyms used within this PWS.

ACRONYMS	DEFINITIONS
AFRL	Air Force Research Laboratory
ARL	Army Research Laboratory
ATO	Authority to Operate
CDRL	Contract Data Requirements List
COTR	Contracting Officer's Technical Representative
COR	Contracting Officer's Representative
CREATE	Computational Research & Engineering Acquisition Tools and Environments
DAAC	Data Analysis and Assessment Center
DHPI	Dedicated HPCMP Investment
DoD	Department of Defense
DPM	Deputy Program Manager
DREN	Defense Research and Engineering Network
DSRC	DoD Supercomputing Resource Center
ERDC	Engineer Research Development Center
ESMT	Enterprise Software Management Team
HPC	High Performance Computing
HPCMP	High Performance Computing Modernization Program
HPCMPO	High Performance Computing Modernization Program Office
ISSM	Information System Security Manager
ISSO	Information System Security Officer
KO	Contracting Officer
PgMP	Program Management Plan
pIE	Portal to the Information Environment
PM	Program or Project Manager
PWS	Performance Work Statement
QAP	Quality Assurance Program
QASP	Quality Assurance Surveillance Plan
QCP	Quality Control Plan
RDT&E	Research, Development, Test and Evaluation
RM	Resource Management
RMF	Risk Management Framework
S&T	Science and Technology
SDREN	Secret Defense Research and Engineering Network
STIG	Security Technology Implementation Guide
SOPs	Standard Operating Procedures
T&E	Test and Evaluation
UAG	User Advocacy Group

1.5 GENERAL REQUIREMENTS

1.5.1 CONTRACTOR PROGRAM MANAGER AND DEPUTY. The Contractor shall provide a Program Manager (PM) and Deputy Program Manager (DPM) who shall be responsible for the performance of the work specified in accordance with the terms and conditions of the resulting contract. The PM and DPM shall have full authority to act on behalf of the Contractor for all issues pertaining to contract administration for subject contract. The PM and DPM will possess at least a Bachelor's degree in finance, business administration, computer science, computer engineering and/or information systems or other related discipline with a minimum of fifteen (15) years program management experience which includes a minimum of ten (10) years IT organizational support management experience similar to the size and scope reflected in this PWS. The experience can be Federal or private industry. For candidates with advance degrees (e.g. Masters or PhD) or recognized industry certifications (e.g. PMI's PMP) may substitute up to 5 years' experience. Qualifications of the PM and DPM are subject to Government review and concurrence. The PM and DPM shall be available during normal working hours to meet at the HPCMP office in person and/or via teleconference with Government personnel designated by the Contracting Officer (KO), HPCMP Program Manager (PM) or Contracting Officer's Representative (COR) within two (2) hours of notification.

1.5.2 KEY PERSONNEL. The Government has determined that certain personnel are key to successful completion of the contract. These Key Personnel will be designated in the individual tasks and are subject to the provisions and clauses of the contract. Resumes shall be submitted detailing the qualifications and experience of Key Personnel. The personnel specified below are considered to be essential to the work being performed under this contract. Prior to diverting any of the specified individuals to other projects, the Contractor shall notify the KO or COR one month in advance and shall submit justification (including proposed substitutions) in sufficient detail to permit evaluation of the impact on the program. No diversion shall be made by the Contractor without the written consent of the KO. Key personnel are identified as follows:

Position	Tasks
Program Manager	PWS Paragraph 3.6.1
Deputy Program Manager	PWS Paragraph 3.6.1
Site Lead – AFRL DSRC	Per AFRL DSRC Tasks
Site Lead – ARL DSRC	Per ARL DSRC Tasks
Site Lead – ERDC DSRC	Per ERDC DSRC Tasks
Site Lead – Navy DSRC	Per Navy DSRC Tasks
Lead – Cross-Centers	Per Cross-Centers Tasks
ISSO Lead – AFRL DSRC	PWS Paragraph 3.7.10.1
ISSO Lead – ARL DSRC	PWS Paragraph 3.7.10.1
ISSO Lead – ERDC DSRC	PWS Paragraph 3.7.10.1
ISSO Lead – Navy DSRC	PWS Paragraph 3.7.10.1
ISSO Lead – Cross-Centers	PWS Paragraph 3.7.10.1

Program Manager/Deputy Program Manager responsibilities include, but are not limited to:

- The Program Manager/Deputy Program Manager will serve as the main point of contact for the Contracting Officer (CO), Contracting Officer Representative (COR) and, the HPCMP Associate Director of Centers for the overall contract status updates related to the enterprise and DSRC efforts in several areas, including cost management/avoidance, schedule estimation and tracking, contract performance management, risk management, requirements analysis, and quality assurance activities.
- Effectively communicate overall contract cost, schedule, and performance, and provide regular status updates to government leadership at regularly scheduled status meetings or other established methods of communication
- Provide program management for all subtasks areas to include Task Planning, Contractor Personnel Management, Task/Project Management and Cost Reporting, Schedule and Task Performance Oversight, Risk Management, Reporting and Contract Deliverables Management, Strategic Planning and Technical Recommendations across various components of the contract.
- Establish and sustain effective and pro-active, top-down and bottom-up, communications amongst contractor DSRC Site Leads, Cross-Centers Lead and other Government stakeholders.
- Consolidate inputs and provide feedback on all contractor projects included in the Integrated Master Schedule to ensure consistency and coordination of any dependencies that might affect other projects and potentially other DSRCs/Cross-Centers
- Thorough understanding of the technical and performance requirements in the performance work statement.

Site/Cross-Centers Lead responsibilities include, but are not limited to:

- Site/Cross-Centers Lead will be primary point-of-contact to the Government DSRC Directors and DSRC Contracting Officer Technical Representatives (COTRs) for the tracking and reporting of the DSRC/Cross-Centers in several areas local to the DSRCs: cost management, schedule estimation and tracking, contract performance management, risk management, requirements analysis, and quality assurance activities.
- Oversight and management of contractor personnel local to the DSRCs to ensure proactive and effective communication related to project schedules, performance and risk analysis.
- Interfaces with the Site Lead ISSO to provide direction to the site contractor personnel in coordinating activities related to ensuring DSRC enclave's security posture is maintained.
- Report on a weekly basis, or as needed, the technical and programmatic status of existing projects to local contractor and Government staff.

- Interact with contract PM, DPM, and/or corporate staff to facilitate DSRC/Cross-Centers specific work and ensure business office activities are accelerated in support of the DSRC/Cross-Centers to include procurements
- A thorough understanding of the technical requirements to provide effective communication and recommendations to the DSRCs on risk analysis and technical/business efficiencies.
- Ensure configuration management of assets is maintained

ISSO Lead responsibilities include, but are not limited to:

- Primary point-of-contact to the Government DSRC Information System Security Manager (ISSM) in maintaining the DSRC enclave's security posture assigned acceptable risk level.
- Interfaces with Site Lead to coordinate activities related to ensuring DSRC enclave's security posture is maintained.
- Lead and direct other local ISSOs at the DSRCs to ensure continuity of the implementation of DoD and HPCMP security regulations by coordination of activities by the established timeline from the ISSMs.

Further ISSO responsibilities and qualifications are identified in PWS paragraph 3.7.10.1.

1.5.3 ADMINISTRATIVE, MANAGERIAL, AND SUPERVISORY. The Contractor shall provide qualified personnel with administrative, managerial, and supervisory capabilities to assure the effective performance of the contract.

1.5.4 SECURITY INVESTIGATION AND CLEARANCE. Contractor personnel shall be required to perform duties requiring a security investigation. At a minimum all contractor personnel are required to have and maintain a Secret clearance. The scope of the investigation required and the forms to be completed shall be in accordance with DoD personnel security directives and the HPCMP Personnel Security Investigative Memorandum. Most of the contractor personnel require IT Level I (critical sensitive information access) which requires a favorable Special Security Background Investigation (SSBI) (Tier 3/5 Personnel Security Investigation). The Contractor shall be responsible for the preparation and submittal of the required forms to the HPCMP facility Security Office. The Contractor personnel shall not be required, nor permitted to perform work prior to receipt of the required approval unless a temporary waiver is granted by the HPCMP Associate Director for Security.

Contractor personnel performing duties that require system elevated privileges and/or any support of Above-Secret (e.g. Top Secret, Special Access Program – SAP) environments and systems are required to have Top Secret Clearances (Tier 5 Personnel Security Investigation).

The Contractor shall include in the Monthly Assessment Report (CDRL A004) a listing of the names of all contractor personnel who had access to an HPCMP facility, sensitive information and/or resources anytime during the reporting period. Copies shall be submitted to the Government Physical Security Point of Contact and the COR/KO. In furtherance of the above report, the Contractor shall also include any employment changes made during the reporting period to the KO/COR. Examples of such changes are terminations, new hires, and name changes.

1.5.5 SUBSTITUTION OR ADDITION OF ALL PERSONNEL. The Contractor shall fill vacancies within 28 calendar days after the vacancies occur. The Contractor shall maintain adequate staffing levels and report number of days vacant for all open positions on Monthly Assessment Report (CDRL A004) to ensure performance and delivery requirements are met.

All new positions added during the performance of this contract must be staffed within 45 calendar days, and all replacement positions must be staffed within 28 calendar days. The KO/COR/COTRs must be notified if vacancies have not been filled in allotted time period and approve any exceptions to this staffing requirement.

1.5.6 QUALIFICATIONS. The Contractor shall maintain a qualified staff at all times. The Government restricts access or work hereunder to United States citizens only.

All cybersecurity risk management-related positions must have baseline certifications as designated in DoD Approved 8570 Baseline Certifications (DoD 8570.01M) or DoDM 8140.03 foundational and resident qualification requirements prior to employment.

1.5.7 MEETINGS AND TRAINING. Contractor personnel may be required to attend functions such as seminars, conferences, workshops, educational courses, and training unique to the HPCMP or directed/mandated by the HPCMP. The requirement to attend said functions will be identified in individual requests, approved by the COTR/COR/KO and may include activities such as attendance at a conference to give a technical presentation, attendance at meetings to obtain information necessary to perform tasks included in this PWS, or to present information obtained in performing a task related function. The Contractor, at their own expense, shall provide training of Contractor employees, unless the Government has given prior approval for training to meet special requirements that are particular to its environment and/or operation.

1.5.8 QUALITY CONTROL PROGRAM. The Contractor shall establish and maintain a complete Quality Control Plan (CDRL A020) to ensure the services performed conform to stated requirements. The Contractor shall include an initial QCP with their proposal. The KO will notify the Contractor of acceptance or required modifications to the plan. The Contractor shall make appropriate modifications at no additional cost to the Government and obtain acceptance of the QCP by the KO before the start of the initial performance period. The Contractor shall submit an updated QCP to the COR/KO for approval six (6) months after contract award, assuming the benefit of lessons learned

over the initial six-month period. Thereafter, the plan shall be reviewed, updated, and submitted annually, or as changes occur, for acceptance by the Government. The QCP shall describe the inspection system for the requested services listed in the PWS and shall include the following:

- A description of the contractor's quality control system. The system shall cover all services, specify work to be inspected on either a scheduled or unscheduled basis, frequency, and describe how inspections are to be conducted.
- The name(s) and qualifications of individual(s) responsible for performing quality control inspections, and the extent of their authority.
- A description of the methods used to record the quality control inspection and corrective actions taken.
- A description of the methods used for identifying and preventing defects in the quality of service performed.
- The approach for filling vacancies in a timely manner, providing qualified personnel and documenting and maintaining an ongoing training program to ensure contractor employees acquire the knowledge and skills necessary for new/emerging technology, managing changes in workload requirements and providing timely and accurate invoices. The Contractor shall maintain a file of all scheduled and performed Quality Control inspections, inspection results, and dates and details of corrective actions. The file shall be made available to the KO and COR upon request.

1.5.9 QUALITY ASSURANCE. The Government's quality assurance is not a substitute for Quality Control (QC) by the contractor. All findings of unsatisfactory, or non-performed work will be resolved in accordance with the Quality Assurance Surveillance Plan (QASP). Failure to agree as to what constitutes defective performance under these clauses shall be handled under the procedures of the disputes clause included in the resulting contract.

1.5.10 CONTRACT MANAGEMENT. The Contractor shall submit a Program Management Plan (**PgMP CDRL A010**) to the KO for approval within 30 calendar days after start of contract. Thereafter, the plan shall be reviewed, updated, and submitted annually 30 days after the start of each task, and/or as changes occur, for acceptance by the Government.

1.5.11 CONTRACT/TASK MEETINGS. The Contractor PM and/or DPM shall be required to meet, at the discretion of the KO, with the KO and/or COR during the term of the contract. Meeting minutes shall be documented as designated by the KO. The Contractor may also request a meeting with the COR. The COR will coordinate any such meeting request through the KO.

1.5.12 CONTRACT REVIEW. Twice yearly contract review meetings may be coordinated by the Government to disseminate information and discuss any contract or operational

issues, including contract activity. These program reviews, if conducted, will be at a time and location of the Government's choice. The Contractor shall submit any agenda items to the COR and KO no later than five (5) days prior to the scheduled contract review and minutes will be supplied no later than five (5) days after the review (CDRL A002).

1.5.13 HOURS OF OPERATIONS. The hours of operations include all operational support required for DSRC resources and networks to include DSRC operations 24 hours/day, 7 days/week and a Help Desk that provides support 5 days (Monday-Friday) 0800-2000 Eastern Time, excluding Federal Holidays, to over 5,000 users (approximately 2,500 considered active users). The Contractor shall observe the normal work hours of the HPCMP. The HPCMP's normal work hours, Monday through Friday, are 0600 to 1800 of the respective DSRC time zone. Specific tasks may require variations from this schedule as a result of the type of work performed and shall be approved by the COR or KO. The Contractor shall optimize personnel staffing and manning to match the specific task requirements and performance criteria during the operating hours. In addition, weekend and evening support may be required to accommodate HPCMP activities.

1.5.14 OBSERVANCE OF LEGAL HOLIDAYS AND ADMINISTRATIVE LEAVE. Generally, the Contractor shall not be required to work, nor will payment be made by the Government for holidays and administrative leave. The Contractor will identify any exceptions where contractor support may be required during holidays, administrative leave, facility closure, and facility reduced access. Generally, computer operators will work 24/7, 365 while other positions will be required to be on-call. The Contractor shall implement the best approach to cover DSRC and Cross-Centers operations.

The following is a list of Federal holidays and other events that might lead to reduced access to the DSRC facilities and/or reduced staffing levels (DSRCs will continue to operate):

- a. New Year's Day
- b. Martin Luther King Jr Day
- c. Washington's Birthday
- d. Memorial Day
- e. Juneteenth
- f. Independence Day
- g. Labor Day
- h. Columbus Day
- i. Veterans Day
- j. Thanksgiving Day
- k. Christmas Day
- l. Any other day designated by Federal statute, executive order, or presidential proclamation.

There may be local determinations relating to adverse weather conditions, national emergencies, energy conservation, HPCMP and/or DSRC executive order determinations, furloughs, etc., which may require one or more facilities to close or

reduce facility access. Since there is 24/7 coverage required for this contract, work may be required at the respective facilities to be determined by the local authority. However, work may also be performed at an alternate location, with prior approval by the KO or COR. Telework may be permitted with concurrence from COR and in accordance with local telework policies.

1.5.15 **TRAVEL**. Travel shall be in accordance with the Federal Travel Regulations and can only be conducted upon prior approval by the COTR/COR/KO. If unexpected travel due to an unplanned system outage is required, the Contractor must show due diligence that costs were kept to a minimum and are beholden to supplying all receipts and costs in the Trip Report (**CDRL A001**).

1.5.16 **CONSERVATION OF UTILITIES**. The Contractor shall instruct employees in utilities conservation practices. The Contractor shall be responsible for operating under conditions, which preclude the waste of utilities that shall include:

- a. Lights shall be used only in areas where, and when, work is actually being performed.
- b. Mechanical equipment controls for heating, ventilation, and air conditioning systems shall not be adjusted by the contractor, or by contractor employees, unless authorized.
- c. Water faucets or valves shall be turned off after the required usage has been accomplished.
- d. Computer equipment shall be powered down during off hours, unless otherwise coordinated.

1.5.17 **OFF-SITE SPACE REQUIREMENTS**. In the event adequate space is not available at a Government facility to house the personnel required for specific task(s), the Government shall provide required space including all utilities, telephone, janitorial services, workstations; associated hardware and software; office equipment/furnishing(s), telecommunication connectivity, as required for Information systems access, and supplies. However, the Contractor, with the direction and assistance of the Government representative(s), shall provide the appropriate space for Contractor personnel during natural disasters, and unforeseen Government facility closures, as discussed in paragraph 1.5.14.

1.5.18 **TRANSITION PERIOD**. It is essential to the Government that services required under this PWS are performed without interruption. Consequently, it is imperative that transition to full contract performance be accomplished in a well-planned, orderly manner. The transition period shall begin at the time of award. Full contract performance is expected within one hundred and twenty (120) calendar days of contract award, or as required by the solicitation. The purpose of this orientation is primarily to:

- a. Observe work accomplished by current contractor personnel
- b. Complete personnel requirements including the hiring of personnel to ensure satisfactory performance beginning on the contract start date (Note: Soliciting

- personnel for employment during their duty hours is prohibited. Contractor shall abide by applicable recruitment governance regulations.)
- c. Obtain security clearances
 - d. Accomplish necessary training of contractor employees
 - e. Establish workstations and other equipment/access necessary
 - f. Support and close-out current HPCMP System Integrations
 - g. Transition of maintenance agreements across Cross-Centers and DSRC sites

1.5.19 **TRANSITION ACTIVITIES.** At the conclusion of option periods or extensions, the services provided under this PWS may be awarded to another contractor. The Contractor in place shall be required to assist in the transition activities.

1.5.20 **MONTHLY ASSESSMENT REPORT (CDRL A004).** The Contractor shall prepare and submit a monthly assessment report describing accomplishments during the past month, the progress achieved via milestones during the past month, plans for the forthcoming month, any anticipated problems. Monthly Assessment Reports shall include staffing numbers, to include number of employees and number of FTEs of the month assessed, staffing changes, vacancies, and extended dollar expenditures.

The Contractor is required to submit the Monthly Assessment Report by the tenth (10th) calendar day of the following month, allowing government customers to review contractor performance in a timely manner without delaying prompt payment of invoices.

2.0 PERIOD OF PERFORMANCE (POP)

The period of performance for the overall base contract will consist of a five (5) year ordering period. Tasks will be issued during the five-year ordering period and will specify a period of performance for each task.

3.0 GENERAL SCOPE OF REQUIREMENTS

This section identifies the baseline set of requirements for contractor technical services needed to support the mission of the HPCMP Centers component. The three primary focus areas of the mission are to (1) operate the DSRCs, (2) deliver HPC capabilities, and (3) assist users of HPC resources. Although the DSRCs contribute similarly to the mission, they have some unique requirements based on local organization support (or lack of), emphasis on classified or specialized HPC capabilities, and tailored support for expected HPC workflows and use cases. DSRC-specific and any special requirements will be addressed through individual tasks.

The following sections are organized by the Centers' mission elements: Operate DSRCs (3.1), Deliver HPC Capabilities (Unclassified 3.2, Classified 3.3, Specialized 3.4), and Assist HPC Users (3.5). There is an additional section (3.6) that identifies the

requirements for Cross-Centers or enterprise activities, including overall contract program and performance management. The last section (3.7) addresses the overall security requirements. Altogether, the requirements identified in this PWS for the base contract determine the baseline scope of effort needed to minimally support the Centers' mission. Individual tasks will provide more specifics to the baseline requirements and determine level of effort needed.

3.1 OPERATE DSRCs

This PWS element includes all minimal support required for basic operations of the DSRCs to be ready to deliver HPC capabilities and assist users. The requirements are somewhat independent of the number of HPC systems operating and HPC users being supported. The requirements are inclusive for a DSRC facility with appropriate operational elements of total electrical power and mechanical cooling capacity (not tied specifically to any HPC systems but representative of overall total capacity), basic DREN and SDREN networking enclaves with various operational workstations and servers, safety and security programs, and business processes such as procurement, asset/inventory control, change management, and configuration management.

Baseline operations support will ensure the following:

- Each DSRC operates and delivers HPC capabilities 24 hours/day, 7 days/week, 365 days/year (includes government holidays, although reduced staff expected during government holidays)
- Facilities, support infrastructure, and non-HPC systems remain operational and reliable
- Cybersecurity support is continuous and consistent with effective risk assessment and management so that network enclaves maintain appropriate authorities to operate
- Hardware and software maintenance agreements are up to date
- Configurations are managed effectively

3.1.1 Operations Monitoring

The Contractor shall provide support to monitor the DSRC facilities, infrastructure elements, and HPC systems for 24x7 operations. This includes all unclassified areas in the baseline, and classified areas will be identified by the DSRCs in separate tasks.

3.1.2 Facilities Engineering Support

The Contractor shall provide support to DSRC efforts related but not limited to minor building alterations, environmental monitoring, electrical power and backup subsystems, and mechanical support systems. Services include planning through engineering designs and assessments, as well as other functions needed to execute facility projects.

3.1.3 Cybersecurity Support for DSRC Operations

The baseline operational DREN, SDREN and/or Above-Secret network enclaves in each DSRC require authorization to operate and connect to the wide-area networks. The Contractor shall assist the government cybersecurity staff in attaining and sustaining the appropriate authorizations to operate. Cybersecurity requirements related to DSRC operations are identified in section 3.7. Cybersecurity support in classified enclaves other than SDREN will be addressed in individual DSRC tasks.

3.1.4 System Administration

For baseline DSRC operations, there are a number of non-HPC devices such as workstations, servers, repositories, and virtual communication equipment. The Contractor shall provide system administration support in keeping these systems operating reliably and securely. Each DSRC has different numbers and types of non-HPC systems to administer, and individual tasks will be used to further specify this requirement per DSRC.

3.1.5 Network Engineering and Administration

For baseline DSRC operations, the DREN, SDREN and/or Above-Secret enclaves require engineering and system administration support for the various equipment items such as routers and switches. The Contractor shall provide network engineering and system administration for the network devices. Support for network engineering and administration for classified enclaves other than SDREN will be addressed in individual DSRC tasks.

3.1.6 Database Administration

Each DSRC maintains databases for baseline operations support. This includes but is not limited to environmental monitoring data, service tickets, maintenance logs, etc. The Contractor shall provide database administration support for these systems.

3.1.7 Software Development

The Contractor shall develop and support execution of specialized software used in DSRC operations. This includes but is not limited to applications to monitor facility environmental controls and automate operational processes.

3.1.8 Maintenance Support

The Contractor shall provide support for DSRC hardware and software maintenance agreements related to facility equipment and supporting infrastructure (networks, non-HPC servers, etc) used in routine operations.

3.1.9 Inventory Management Support

The Contractor shall assist the government in identifying and documenting equipment inventory for asset management. This contract does not handle GFP however, the Contractor shall provide support to the DSRCs in identifying and documenting equipment inventory for asset management.

3.1.10 Configuration and Change Management

Various system and subsystem configurations often change within a DSRC and effective management processes are executed. The Contractor shall support the configuration and change management processes by assisting in identifying and documenting configurations and associated changes.

3.1.11 Procurement Support

Each DSRC has the ability to purchase various items needed to support routine operations. This includes, but is not limited to, office supplies and equipment, facility infrastructure items, and HPC infrastructure equipment as well as, hardware/software maintenance. The Contractor shall provide procurement/purchasing support for any local unique DSRC requirements per task.

3.1.12 Continuity of Operations

Technical support is required to reconstitute critical operations, defined by the government, of a DSRC at alternative location(s) in the event of a disaster that would shut down the primary DSRC location. The Contractor shall assist in establishing continuity of operations and disaster recovery for such events, and shall support any exercises/simulations.

3.1.13 Technical Project Support

DSRCs regularly execute studies and projects related but not limited to facility upgrades, infrastructure changes, HPC capacity increases, and HPC system installation and integration. The Contractor shall provide technical support to DSRC studies and projects whether local or enterprise level. The support shall include technology planning and assessments and engineering support during project execution.

3.2 DELIVER UNCLASSIFIED HPC CAPABILITIES

Delivering HPC capabilities includes requirements in direct support of installing, integrating, and operating HPC systems for the HPCMP. The baseline scope in this PWS section includes allocated, shared unclassified HPC systems as well as shared special-purpose unclassified systems. This PWS element also includes the HPC-related infrastructure that ties directly to delivering unclassified HPC capabilities, such

as data movement, data storage (mid-tier and archive), and user interfaces/portals to unclassified HPC systems.

3.2.1 Infrastructure Support for Unclassified HPC

The Contractor shall provide technical support to include, but not be limited to, system engineering, system integration, system administration, and database administration for HPC-related infrastructure directly tied to delivering unclassified HPC capabilities. This includes but is not limited to HPC data movement and storage systems, portals, servers, routers, and switches that have direct relationships/connections to HPC systems. This does not include those systems or devices that are part of the DSRC baseline operations identified in paragraph 3.1 and associated subparagraphs.

3.2.2 Unclassified HPC System Installation and Integration

This requirement includes preparation of the DSRC facilities for installing, integrating, accepting, and operating unclassified HPC systems. The Contractor shall provide engineering support for connecting the unclassified HPC systems to the DSRC infrastructure, both facilities-related and HPC-delivery-related.

3.2.3 Application Management Support for Unclassified HPC

The HPC original equipment manufacturers (OEMs) typically provide levels of support, maintenance, and warranties for hardware and software delivered with an operational HPC system. For those software components that are to be installed and/or modified to support HPCMP workloads/use cases, the Contractor shall install, modify, and manage those applications for unclassified HPC system utility. This includes but is not limited to job schedulers, reservation/dedicated partition services, data management/movement services, data visualizers, HPC applications, and user interfaces/portals.

3.2.4 Cybersecurity Support for Unclassified HPC Systems

This requirement is related to cybersecurity support for unclassified HPC needed in addition to, DSRC operations cybersecurity identified in paragraph 3.1.3. The Contractor shall provide this additional cybersecurity support to include but not be limited to HPC infrastructure and HPC systems. This additional cybersecurity support shall be identified within individual DSRC tasks. Cybersecurity requirements related to Unclassified HPC systems are identified in section 3.7.

3.2.5 Unclassified HPC System Support

HPC systems may be managed and administered by OEMs, third-party entities, government personnel, or the Contractor. Requirements in this area will be identified by task.

3.2.6 Additional unclassified HPC requirements

As defined per task.

3.3 DELIVER CLASSIFIED HPC CAPABILITIES

Delivering HPC capabilities includes requirements in direct support of installing, integrating, and operating HPC systems for the HPCMP. The baseline scope in this PWS section includes allocated, shared classified HPC systems as well as shared special-purpose classified or systems. This PWS element also includes the HPC-related infrastructure that ties directly to delivering classified HPC capabilities, such as data movement, data storage (mid-tier and archive), and user interfaces/portals to classified HPC systems. All DSRCs have SDREN enclaves; however, not all DSRCs host HPC systems in those enclaves. Some DSRCs have above-secret level enclaves where HPC systems and infrastructure exist. Individual DSRC tasks will describe the specific classified HPC requirements.

3.3.1 Infrastructure Support for Classified HPC

The Contractor shall provide technical support to include, but not be limited to, system engineering, system integration, system administration, and database administration for HPC-related infrastructure directly tied to delivering classified HPC capabilities. This includes but is not limited to HPC data movement and storage systems, portals, servers, routers, and switches that have direct relationships/connections to HPC systems. This does not include those systems or devices that are part of the DSRC baseline operations identified in paragraph 3.1 and associated subparagraphs.

3.3.2 Classified HPC System Installation and Integration

This requirement includes preparation of the DSRC facilities for installing, integrating, accepting, and operating classified HPC systems. The Contractor shall provide engineering support for connecting the classified HPC systems to the DSRC infrastructure, both facilities-related and HPC-delivery-related.

3.3.3 Application Management Support for Classified HPC

The HPC original equipment manufacturers (OEMs) typically provide levels of support, maintenance, and warranties for hardware and software delivered with an operational HPC system. For those software components that are to be installed and/or modified to support HPCMP workloads/use cases, the Contractor shall install, modify, and manage those applications for classified HPC system utility. This includes but is not limited to job schedulers, reservation/dedicated partition services, data management/movement services, data visualizers, HPC applications, and user interfaces/portals.

3.3.4 Cybersecurity Support for Classified HPC Systems

This requirement is related to cybersecurity support for classified HPC needed in addition to, DSRC operations cybersecurity in paragraph 3.1.3. The Contractor shall provide this additional cybersecurity support to include but not be limited to HPC infrastructure and HPC systems. This additional cybersecurity support shall be identified within individual DSRC tasks. Cybersecurity requirements related to Classified HPC systems are identified in section 3.7.

3.3.5 Classified HPC System Support

HPC systems may be managed and administered by OEMs, third-party entities, government personnel, or the Contractor. Requirements in this area will be identified by task.

3.3.6 Additional classified HPC requirements

As defined per task.

3.4 DELIVER SPECIALIZED HPC CAPABILITIES

Delivering HPC capabilities includes requirements in direct support of installing, integrating, and operating HPC systems for the HPCMP. The baseline scope in this PWS section includes specialized HPC systems used to explore new technologies, alternative service delivery models, or emerging non-traditional workloads/use cases. These systems are typically not shared or allocated the same as the systems in PWS paragraphs 3.2 and 3.3, and can be hosted in various environments (unclassified, classified, isolated, standalone). This PWS element also includes the HPC-related infrastructure that ties directly to delivering specialized HPC capabilities, such as data movement, data storage (mid-tier and archive), and user interfaces/portals to specialized HPC systems. Each DSRC has unique requirements for specialized HPC which will be addressed in individual DSRC tasks.

3.4.1 Infrastructure Support for Specialized HPC

The Contractor shall provide technical support to include, but not be limited to, system engineering, system integration, system administration, and database administration for HPC-related infrastructure directly tied to delivering specialized HPC capabilities. This includes but is not limited to HPC data movement and storage systems, portals, servers, routers, and switches that have direct relationships/connections to HPC systems. This does not include those systems or devices that are part of the DSRC baseline operations identified in paragraph 3.1 and associated subparagraphs.

3.4.2 Specialized HPC System Installation and Integration

This requirement includes preparation of the DSRC facilities for installing, integrating, accepting, and operating specialized HPC systems. The Contractor shall provide

engineering support for connecting the specialized HPC systems to the DSRC infrastructure, both facilities-related and HPC-delivery-related.

3.4.3 Application Management Support for Specialized HPC

The HPC original equipment manufacturers (OEMs) typically provide levels of support, maintenance, and warranties for hardware and software delivered with an operational HPC system. For those software components that are to be installed and/or modified to support HPCMP workloads/use cases, the Contractor shall install, modify, and manage those applications for specialized HPC system utility. This includes but is not limited to job schedulers, reservation/dedicated partition services, data management/movement services, data visualizers, HPC applications, and user interfaces/portals.

3.4.4 Cybersecurity Support for Specialized HPC Systems

This requirement is related to cybersecurity support for specialized HPC needed in addition to, DSRC operations cybersecurity in paragraph 3.1.3. The Contractor shall provide this additional cybersecurity support to include but not be limited to HPC infrastructure and HPC systems. This additional cybersecurity support shall be identified within individual DSRC tasks. Cybersecurity requirements related to Specialized HPC systems are identified in section 3.7.

3.4.5 Specialized HPC System Support

HPC systems may be managed and administered by OEMs, third-party entities, government personnel, or the Contractor. Requirements in this area will be identified by task.

3.4.6 Additional specialized HPC requirements

As identified per task.

3.5 ASSIST HPC USERS

This PWS element includes all baseline support required for assisting HPC users. The requirements relate to an enterprise HPC Help Desk basic function hosted by a single DSRC and higher levels of more involved support from experts at the DSRCs. Also included is an enterprise data analysis and visualization requirement hosted by one or more DSRCs to assist HPC users and HPCMP staff in generating graphical representations of HPC results. Another requirement is included to support the development and maintenance of user account authentication methods for secure access to HPC systems. As most user assistance requirements are executed with a Centers enterprise perspective, they may be met by contractor staff located at one or more DSRCs, as well as remotely. Individual tasks will describe the anticipated staffing locations.

3.5.1 Basic HPC Help Desk

The Centers component requires an enterprise-level basic Help Desk function to support all HPC users. Requirements include, but are not limited to, user account setup support and troubleshooting, basic HPC system information, and limited HPC application support. The Contractor shall provide enterprise basic Help Desk support to include at a minimum 5x12 (Monday-Friday 8:00am to 8:00pm EST, 12 hours each day) operations and phone, email, and online communications for over 2,500 active HPC users (approximately 5,000 total users). This includes all unclassified areas in the baseline, and classified areas will be identified by the DSRCs in separate tasks.

3.5.2 DSRC Help Desk Liaisons

The Contractor shall provide support staff associated with each DSRC to follow up on service requests issued by the Basic HPC Help Desk in PWS paragraph 3.5.1. These local DSRC support staff are required to be familiar with the DSRC's HPC systems, infrastructure, and other support elements in order to, address each Help Desk service request sent for follow-up. Support is required for unclassified as well as, classified HPC capabilities and will be addressed in individual DSRC tasks.

3.5.3 Higher Level User Support

The Contractor shall provide additional user support above the basic level to address areas such as, but not limited to, HPC application software installation and software container development and support. This level of support typically requires up to thirty (30) days for complex issues. Other requests for support that involve other components within the HPCMP or third parties such as HPC vendors shall be transferred appropriately.

3.5.4 HPC Application Management and Support

The Contractor shall manage and support all HPC enterprise software applications that are accessible to users for their workflows/use cases. This includes government-owned, commercial, and open-source software installed and operating by the Centers component, as well as license servers and managers. It also includes software installed on HPC systems in both the unclassified and classified enclaves. Specific requirements will be described in individual DSRC tasks.

3.5.5 Advanced Visualization Application Development and Maintenance

The Centers component develops and maintains unique, tailored applications that provide the ability to visualize HPC results through digitally-generated images and videos. The Contractor shall support the development and maintenance of the visualization software applications. This includes utilizing the appropriate software development and management processes and environments and coordinating with

other Centers and DSRC staff to install, test, put into production, and maintain the applications.

3.5.6 Advanced Visualization Application Support

The Centers component provides expertise to HPC users and HPCMP staff members in advanced data visualization of HPC results. The Contractor shall provide support in assisting HPC users and HPCMP staff members in the generation of digital images and videos of HPC results. The images and videos may be used in technical presentations, publications, and/or other documents or forums that highlight the HPCMP and its capabilities.

3.5.7 User Authentication Services

The Centers component develops and maintains a suite of applications that permit HPC users and HPCMP staff members secure access to various capabilities. These capabilities are accessible through secure authentication software. The Contractor shall develop and maintain software applications for secure authentication and shall support both development and production environments for the applications. This includes the use of DevSecOps software practices, or equivalent software development-to-production cycle pipeline, and support for cybersecurity compliance.

3.6 CROSS-CENTERS/ENTERPRISE SUPPORT

While not a DSRC or site, the Cross-Centers/Enterprise entity is intended to be a collection of capabilities and resources that support multiple DSRCs. This includes, but is not limited to, enterprise databases, web services, technology assessments and projects, software management, and consolidated procurements. This PWS element includes all baseline support required for the Cross-Centers or enterprise activities that support most or all the DSRCs. There are also activities that support other components within the HPCMP that are considered enterprise support, and those efforts will be described in individual tasks. The baseline Cross-Centers support includes requirements to effectively manage the overall performance of the contract, support various projects, maintain enterprise capabilities, and support major purchases/procurements. A Centers enterprise approach is adopted where practical to ensure effective and efficient operations of Centers versus having potentially redundant functions at two or more DSRCs. Contractor staffing locations, including remote, will be identified in individual tasks.

3.6.1 Contract Program and Performance Management

The Contractor shall provide effective management of contract performance on all requirements under this PWS and within each task.

3.6.2 Project Management Support for Projects

Cross-Centers or enterprise tasks, both for Centers and other HPCMP components, may be established for specific projects that require contractor technical support with high levels of effort. The Contractor shall provide project management expertise and apply appropriate mechanisms to facilitate project schedules and manage project costs.

3.6.3 Technology Assessment and Advancement Support

As emerging HPC technologies are identified from the at-large HPC community, there is a requirement to assess those technologies for appropriate incorporation into Centers. The Contractor shall provide support to technology assessments and incorporation of any new HPC technologies that are determined to support the mission of the HPCMP.

3.6.4 Enterprise Cybersecurity Support

A Cross-Centers or enterprise perspective on cybersecurity directives, processes, and procedures is important for effective, efficient, and consistent assessment and management of risks across all DSRCs. The Contractor shall provide coordination of information security specialists across the DSRCs, and leverage lessons learned and common practices in routine operations and during security exercises or inspections. Cybersecurity documentation shall be consistent where applicable and common definitions shall be adopted where practical. Section 3.7 identifies overall cybersecurity requirements.

3.6.5 Enterprise Outreach Services

The primary approach to Centers' outreach to the HPCMP community is through an enterprise website. Information that is posted includes, but is not limited to, how to establish HPC user accounts, HPC system information, lists of available HPC software applications, static content about other components within the program, and various documentation available to HPC users. Information about each DSRC is also included. The Contractor shall provide support to the Centers' website for the development and maintenance of all web pages including keeping current all content.

3.6.6 Enterprise Software Development and Management

Centers enterprise software requiring support includes both operational software items and HPC user utilities to include, but not limited to, software license buffer, automated installation and testing/verification tools, baseline configuration compliance checking, various modules for common HPC utilities, and applications for data transfers and HPC execution support. Other enterprise software and development activities that support other HPCMP components may be identified in individual tasks. The Contractor shall provide support to the development, management, and maintenance of enterprise software. This includes the use of approved DoD software development and

management practices, as well as the use and support of appropriate development platform(s) and support for cybersecurity compliance.

3.6.7 Cross-Centers/Enterprise Architecture Support

Cross-Centers or enterprise servers/platforms exist that support areas such as, but not limited to, Help Desk service tickets, asset and configuration management, database management, and user requirements and account management. The Contractor shall provide support to Cross-Centers or enterprise architectures for engineering design and functional performance. Operational/production support shall be provided by either the contractor, government staff, and/or third parties.

3.6.8 Cross-Centers/Enterprise Database Management

Cross-Centers or enterprise databases are needed in support of Centers' operations, to include but not be limited to, daily operational information, configuration information, cybersecurity information, and user information. The Contractor shall provide support in the development and maintenance of these databases.

3.6.9 Procurement Support

Centers takes an enterprise approach to purchasing major hardware and software items, as well as third-party technical services, needed by more than one DSRC. This approach leads to efficiencies and economies of scale resulting in cost savings. After purchases are made, any follow-on maintenance or renewals are usually addressed by the DSRCs. The Contractor shall provide procurement support for the purchases of new items and the renewals of ongoing maintenance support agreements. Specific procurement support requirements related to the DSRCs will be addressed in individual tasks.

3.7 OVERALL Security

The Contractor shall perform all necessary actions to ensure all applicable security requirements (e.g., DoD, National, HPCMP) are met which includes cyber, physical and personnel security.

Commensurate with supporting the High Performance Computing Modernization Program (HPCMP) mission, and the value of potentially affected information or assets, the HPCMP has implemented a cybersecurity risk management process as prescribed by DoDI 8500.01. The process is used to manage risk and to leverage the process as described in NIST SP 800-39 and CNSSP 22.

The HPMCP has employed a comprehensive IT security governance structure that provides assurance that IT security strategies are aligned with the HPCMP's mission

and business objectives; is consistent with applicable laws and regulations through adherence to policies and internal controls; and provide assignment of responsibility. The HPCMP Cybersecurity Program provides the mechanisms to measure, monitor, and enforce information security and sharing policies and procedures as they relate to information in an electronic form, primarily through the implementation of security controls.

Cybersecurity shall be fully integrated into system life cycles and will be a visible element of HPCMP, External Services, joint, and DoD Component IT portfolios. All IT that receives, processes, stores, displays, or transmits DoD information will be acquired, configured, operated, maintained, and disposed of consistent with applicable DoD and HPMCP cybersecurity policies, standards, and architectures.

All IT identified as supporting the HPMCP is under the governance of the HPCMP Cybersecurity Program in accordance with DoDI 8500.01. The cybersecurity requirements for DoD information technologies is managed through the RMF DoDI 8510.01 and is consistent with the principals established in NIST SP 800-37.

3.7.1 Risk Management

The RMF satisfies the requirements of Subchapter III of Chapter 35 of Title 44, United States Code (U.S.C.), also known and referred as the "Federal Information Security Management Act (FISMA) of 2002". IT supporting the HPCMP shall meet or exceed the standards required by the Office of Management and Budget (OMB) and the Secretary of Commerce, pursuant to FISMA and Section 11331 of Title 40, U.S.C.

DoDI 8510.01 describes the DoD RMF process for identifying, implementing, assessing, and managing cybersecurity capabilities and services, expressed as security controls, and authorizing the operation of IT and Platform IT (PIT) systems. Contractor personnel serving in RMF roles at every level shall refer to NIST SP 800-37 for a full description of the process, definitions, roles and responsibilities, and activities. In cases where NIST SP 800-37 conflicts with DoDI 8510.01, compliance with DoDI 8510.01 takes precedence and shall be required.

In the categorization process, the Information Owner (IO) identifies the potential impact (low, moderate, or high) resulting from the loss of confidentiality, integrity, and availability if a security breach occurs. The HPCMP Authorizing Official (AO) has categorized DREN as having a Confidentiality value of Moderate, an Integrity value of Moderate, and an Availability value of Low (overall CIA value of MML), in accordance with CNSSI 1253. Therefore, the Contractor shall implement a corresponding set of security controls from NIST SP 800-53, and use the assessment procedures from NIST SP 800-53A.

Unless stated otherwise within this RFP, all security requirements apply to both DREN and SDREN enclaves.

3.7.1.1 Risk Management Framework (RMF)

All HPCMP Information Systems (IS) are required to obtain an RMF Authority to Operate (ATO) by the HPCMP Authorizing Official (AO) prior to operational use. The Enterprise Mission Assurance Support Service (eMASS) tool is a web-based GOTS capability that will be used to document the applicable authorization for each system; Assess and Authorize, Type Authorization, Assess Only, and Interim Authority to Test (IATT). Additionally, an Authority-to-Connect (ATC) is required to establish and maintain connectivity to DREN or SDREN as part of the DoD Information Network (DoDIN).

The Contractor shall utilize the eMASS tool to document all phases of RMF.

High Performance Computing requires RMF tailoring to ensure the security and performance is maintained throughout the system lifecycle. To facilitate RMF process tailoring, the HPCMP implements node security IAW NIST SP 800-223 and HPCMP guidance.

HPC systems are comprised of many systems commonly referred to as nodes. These are connected via a high-speed interconnect network that enables parallel computing activities. The nodes provide varying functionality. Some of these nodes will have external connections that make them available to users outside of the HPC while others may be available from within the HPC and may be accessed via schedulers, a bastion host, or by pivoting through other nodes. Finally, others may only be accessed internal to the cluster by system administrators. Personnel assigned to administrative and cyberspace roles are required to implement node security. HPCMP guidance outlines the process which encompasses identifying the nodes into three categories, applying the prescribed level of security, and creating plan of actions and milestones (POA&M) entries to address any identified vulnerabilities.

The Contractor shall:

- Create and/or maintain RMF artifacts for security authorization package(s) (e.g., security plan, security assessment reports, etc.), IAW DoD Instruction 8510.01 for all systems, whether the system is networked, isolated, or stand-alone.
- Maintain an ATC for both DREN and SDREN networks, IAW with the DREN Support Agreement and SDREN Connection Approval Process, for all networked collateral systems.
- Implement and maintain security guidelines (e.g., STIGs, SRGs, etc.) on all systems and infrastructure in accordance with current HPCMP Standard Operating Procedures (SOP). Actively participate in configuration and change management programs (e.g., Enterprise and Local change control board).
- Maintain change management processes (e.g., change control board (CCB) charter, meeting notes, etc.) and capture all changes to hardware or software made within the environment
- Maintain a current hardware and software list in eMASS

- Ensure that all critical findings (i.e. end-of-life hardware and software, iSIGHT findings, and any other metric as identified by the HPCMP SCA-R Team) are remediated within 7 days of discovery.

3.7.1.2 Plan of Action & Milestones (POA&M)

A POA&M is a document that identifies tasks needing to be accomplished. It details resources required to accomplish the elements of the plan, any milestones in meeting the tasks, and scheduled completion dates for the milestones.

The Contractor shall use a POA&M to identify any system-level security vulnerability or weakness and provide a remedial action plan to correct or mitigate the finding. HPCMP utilizes eMASS as the system of record for documenting system-level POA&Ms within the HPCMP area of responsibility. The Information System Security Managers (ISSM) have overall responsibility for their POA&Ms with support from additional cybersecurity roles: Information System Security Officers (ISSO), System Administrators (SA), and Database Administrators (DBA). The Security Control Assessor (SCA) and Representatives (SCA-R) perform reviews and recommendations to the AO for approval workflow within eMASS. Security controls that are not technically or procedurally relevant to the system, as determined by the AO, AODR, SCA-R, or ISSM, will be recorded as not applicable (NA) in the POA&M, with sufficient justification.

POA&Ms are maintained throughout the system life cycle. Once posted to the POA&M, vulnerabilities will be updated after correction or mitigation actions are completed, but not removed. These updates are also known as milestones. The Contractor shall update milestones quarterly in conjunction with the POA&M expiration, and as established in HPCMP guidance. Additionally, the Contractor shall include any inherited vulnerabilities in the POA&Ms. The Contractor shall maintain POA&Ms throughout a system's life cycle as vulnerabilities remain or are remediated.

The Contractor shall:

- Follow HPCMP SOPs as it pertains to POA&M and STIG management

3.7.1.3 Supply Chain Risk Management (SCRM)

Supply Chain Risk Management (SCRM) is a systematic process for managing risk by identifying vulnerabilities and threats to a system's mission-critical functions presented by the system's supply chain and developing mitigation strategies to address them. Supply chain threats can manifest themselves via a supplier, supplied product, or in the supply chain itself (e.g., initial production, packaging, handling, storage, transport, mission operation, and disposal).

SCRM is one element of DoD's Trusted Systems and Networks (TSN) strategy, which integrates SCRM, robust systems engineering, information assurance, security, counterintelligence, intelligence, hardware and software assurance, and information systems security engineering disciplines to manage risks to system integrity and trust. These risks can come from vulnerabilities in system design, or sabotage or subversion by hostile elements. The goal is to ensure that mission-critical functions and critical components within DoD systems are provided with assurance consistent with the criticality of the system and with their role within the system.

Contractor personnel assigned to administrative and cyberspace roles within the HPCMP shall adhere to DoD and HPCMP SCRM guidance.

The Contractor shall:

- Use telecommunications, services, and equipment purchased from only those countries authorized in the current, and any subsequent, NDAA, as approved by Congress.

3.7.1.4 Cloud

HPCMP mission owners may only utilize cloud services and products that have received FedRAMP approval and a DoD Provisional Authorization (PA) for the impact level of data to be processed, transmitted, and stored. The Authority to Operate (ATO) for a cloud instance must be issued by the HPCMP Authorizing Official (AO). The requirement applies to all HPCMP enclaves using commercial cloud Information Technology (IT) services and IT products to include all DoD HPCMP mission owners using cloud services. This includes integrators, brokers and Cloud Service Providers (CSPs) serving as prime contractor. In addition, any supporting third-party Cloud Service Offering (CSO), CSP, or facilities provider (i.e., subcontractor) that an integrator/broker/CSP might leverage or contract with to provide a complete service or set of services under a DoD contract.

HPCMP mission owners will follow the RMF process for an Assessment and Authorization to obtain an organizational ATO from the HPCMP AO, creating a separate eMASS package for each cloud use case.

The Contractor Shall:

- Follow DoD and HPCMP guidance as it pertains to cloud implementation

3.7.2 Vulnerability Management

The Contractor Shall:

- Acknowledge and process results from remote vulnerability assessments conducted by the CSSP using enterprise cybersecurity capabilities.

- Notify the CSSP of any formal vulnerability assessments (e.g., Red/Blue Team activities, operational exercises, Cyber Operational Readiness Assessment (CORA), Command Cyber Operational Readiness Inspection (CCORI), SCA-V, etc.), and furnish deconfliction information (e.g., assessment timeframe, source/destination IP(s), and Trusted Agent (TA) POC information, etc.) to the CSSP.
- Furnish results (e.g., final reports, out-briefs, scan data, etc.) of formal vulnerability assessments.
- Use CSSP-hosted ACAS capabilities, specifically ACAS SecurityCenter server, Nessus Network Monitor, and fielded Nessus Vulnerability Scanner (NVS), IAW applicable vulnerability assessment, management, reporting, and other USCYBERCOM and JFHQ-DODIN requirements as defined by HPCMP and DOD policy.
- Maintain ultimate responsibility for compliance with current or future, applicable Orders (e.g., JFHQ-DODIN TASKORD 20-0020 [ACAS], USCYBERCOM OPOD 16-0080 [ESS], etc.), and work closely with the CSSP to address any area of non-compliance (e.g., credentialed scans, module version updates, policy inheritance/tuning/enforcement, etc.)

3.7.3 Information Security Continuous Monitoring (ISCM)

Information Security Continuous Monitoring (ISCM) is very complex and requires a close working relationship between the Government and the Contractor. The Contractor shall ensure the overall risk to DREN and SDREN is minimal and remains acceptable to the HPCMP AO. The Contractor shall perform ISCM of networks to monitor security risk and increase situational risk awareness in accordance with the following ISCM instructions: DoDI 8510.01, "Risk Management Framework (RMF) for DoD Information Technology (IT)"; NIST SP 800-137, Information Security Continuous Monitoring (ISCM) for Federal Information Systems and Organizations; and OMB Circular A-130, Managing Information as a Strategic Resource.

The Contractor Shall:

- Review physical devices, software platforms, and application inventories at least annually.
- Maintain and provide a network diagram depicting a current, accurate network topology consisting of the required elements, IAW the DREN Service Agreement (DSA) or SDREN Connection Approval Process (CAP) including interfaces to internal and external Local Area Networks (LANs) or Wide Area Networks (WANs). Network diagrams should depict model numbers and Internet Protocol (IP) addresses of network devices. Upon request, but at least bi-annually, furnish a copy to the CSSP and DREN Operations.
- Conduct mission analysis of information systems to ensure Mission-Relevant Terrain-Cyber (MRT-C)/Key Cyber Terrain is properly identified, understood, and shared with CSSP.

- Ensure Subscriber system and application accounts are configured IAW least privilege doctrine, and privileged user account access to Subscriber systems is validated quarterly.
- Conduct ISCM activities, including asset endpoint details (e.g., IP address, domain, and system criticality), through the correlation and trend analysis of operational data from enterprise cybersecurity capabilities (e.g., Operationalizing the Cybersecurity Framework (OCF)) with relevant vulnerability and threat information.
- Incorporate ISCM results and data into local cybersecurity activities, including vulnerability, patch, and configuration management processes.
- Assist, at the request of the CSSP, in maximizing the visibility of relevant operational data feeds to improve CSSP correlation and analysis reports.
- Acknowledge, review, respond to, and act upon:
 - Output of automated and manual cybersecurity vulnerability scanning/assessment tools
 - IAVM notifications
 - CSSP alerts
 - Assessment and vulnerability reports
 - Anomalies detected in log files
 - Other assessment and vulnerability reports
- Ensure that applicable IAVAs (Information Assurance Vulnerability Alerts) and IAVBs (Information Assurance Vulnerability Bulletins) are mitigated by the required suspense date. If remediation by the suspense date is not possible due to a technical or logistical reason, a POA&M shall be reported to HPCMP CSSP.
- Respond to Requests for Information (RFIs), TASKORDs, OPORDs, WARNORDs, CTOs, or any other order from HPCMP CSSP or JFHQ-DODIN within the set suspense date.

3.7.4 Endpoint Security (ESS)

The Contractor Shall:

- Protect cybersecurity data (e.g., vulnerability results, incident/event reports, orders, etc.) at-rest and in-transit through the use of encryption, access controls, active monitoring, and storage at the appropriate security classification level and sensitivity category.
- Use CSSP-hosted ESS capabilities, specifically ESS ePolicy Orchestrator (ePO) server IAW USCYBERCOM and JFHQ-DODIN requirements.
- Ensure ESS Endpoint Security (ENS) signatures are downloaded from the Content Staging Server and tuned no later than the last business day of each month IAW current, applicable ESS orders.
- Investigate rogue systems from ESS to identify or remove unmanaged systems.

3.7.5 Zero Trust and Comply-to-Connect

The Contractor Shall:

- Ensure compliance with HPCMP policies and directives regarding Zero Trust (ZT) and Comply-to-Connect (C2C).
- Establish and maintain a Forescout or Cisco ISE implementation to support Comply-to-Connect and adhere to all DOD and HPCMP guidance.
- Categorize all systems and report to HPCMP CSSP and JFHQ-DODIN weekly
- Implement all policy sets directed by DISA or JFHQ-DODIN within 30 days or the set suspense, whichever is sooner.
- Integrate the selected solution into all other supported capabilities (i.e. switches, firewalls, ESS, ACAS, etc.)
- Auto-remediate any non-compliant system in accordance with the above policy before the system is allowed access to the network, other than a quarantine zone
- Authorize all connections, both local and remote, to ensure only approved devices are connected to the network and deny all others.

3.7.6 Incident Response

The Contractor Shall:

- Maintain baseline of network operations and expected data flows for users and systems
- Maintain infrastructure and resources to support the implementation of baseline triggers for UAM, IAW CNSSD 504 table 1 that alerts to anomalous activity.
- Assist, upon request, the CSSP in ingesting and incorporating available cybersecurity and network sources (e.g., CEDAR, routers, firewalls, VPN logins, audit/system event logs from workstations and servers, etc.) to enhance detection capabilities.
- Complete and submit a Site Self-reporting Form in the instance a potential anomalous or malicious activity is detected locally.
- Adopt, or create if needed, and continuously improve, an incident response plan (IRP) for each DSRC and support incident response.
- Communicate updates on incident response activities via the Incident Response Tracker (IRT) within one (1) business day for Category 3, 5, 6, 8, and 9 incidents.
- Communicate updates on incident response activities via the IRT within one (1) hour during core hours for Category 1, 2, 4, and 7 incidents.
- Identify the technical and operational impacts of cyber incidents and events.
- Provide, upon request, supplemental logs, malware, physical hard drives, or other artifacts to the CSSP in support of incident response analysis.
- Provide evidence and/or validation incident has been remediated or mitigated, such as, removal of malicious activity and any associated files, elimination of any access methods, applying patches and updates, supplying validation scans, etc.
- Support, at the request of the CSSP, postmortem incident and/or event analysis, including documented lessons learned.
- Ensure recovery guidance is followed and accurately documented within the IRT.

3.7.7 User Activity Monitoring (UAM)

The Contractor Shall:

- Support the deployment and implementation of DoD HPCMP CSSP UAM capabilities.
- Provide the CSSP with identified baseline triggers that could be indicative of potential insider threat activities, IAW CNSSD 504 table 1, and any additional filtering/alerting criteria requested by the CSSP.
- Ensure usage of removable media meets minimum FIPS 140-2 requirements and is approved by an AO prior to permitting use.
- Implement CSSP-managed removable media restriction capabilities on all supported information systems.
- Ensure any unsupported systems receive compensating controls to restrict the usage of removable media not formally authorized by the AO.
- Ensure automatic execution of any content by removable media on classified subscriber-managed information systems is disabled unless specifically authorized by USCYBERCOM.

3.7.8 Logical Security

The Contractor Shall:

- Maintain a valid CAC for use on DOD systems and utilize it for two-factor authentication to the maximum extent possible
- Maintain a valid classified DOD token for use on DOD systems and utilize it for two-factor authentication to the maximum extent possible for all personnel with access to SDREN
- Utilize either a DOD alternate token or HPCMP-approved solution for all privileged accounts, on both DREN and SDREN.
- Use GFE for all business pertaining to this contract. At no time shall Contractor Furnished Equipment (CFE) or personal equipment be used to connect to government systems, without the written consent of the enclave ISSM.

3.7.9 Physical Security

The Contractor Shall:

- Apply and follow the local physical security program policies and procedures as set by the hosting command.
- Maintain a valid CAC for use on DOD systems and utilize it for two-factor authentication to the maximum extent possible
- Maintain a valid classified DOD token, if access to SDREN is established, for use on DOD systems, and utilize it for two-factor authentication to the maximum extent possible

- Be responsible for safeguarding all Government property for Contractor use at the close of each work period. Government facilities, equipment, and materials shall be secured in accordance with applicable local policies and procedures.

3.7.10 Cybersecurity Personnel

3.7.10.1 ISSO Roles & Responsibilities

The primary duty of the Information System Security Officer (ISSO) is to support the Information System Security Manager (ISSM) in maintaining the enclave's security posture assigned acceptable risk level. Assignments and tasks assigned by ISSM must be completed by the ISSO in the timeline established by the ISSM.

The Contractor shall:

- Register in the Army Training and Certification Tracking System (ATCTS) (<https://atc.us.army.mil>).
- Complete required Cybersecurity Workforce training and certification in accordance with (IAW) DoD 8570 (and DoD 8140 when implemented).
- Complete and sign the Privileged Access Agreement (PAA)/Non-disclosure Agreement, and Acceptable Use Policy, then upload in ATCTS.
- Ensure the DD2875 is signed in part IV by the designated HPCMP appointed cybersecurity support personnel, noting elevated privileges are approved/denied.
- Participate in the development, modification, and implementation of the computing environment cybersecurity program plans, and requirements IAW with the RMF and IAVA Management, to include DISA STIGs/SRGs.
- Develop and/or implement procedures to ensure system users are aware of their cybersecurity responsibilities before granting access to DoD Information Systems. Process and review DD-2875s.
- Ensure users with privileged access performing elevated functions receive the necessary initial and sustaining cybersecurity training and certification(s) to carry out their duties.
- Ensure users receive initial and annual cybersecurity Awareness training by verifying completion in ATCTS.
- Ensure information ownership responsibilities are established for each DoD IS and implement a role-based access control schema.
- Ensure security violations and incidents are reported to the HPCMP CSSP and implement protective or corrective measures IAW the IRP.
- Ensure that cybersecurity requirements are integrated into Continuity of Operations Plans (COOPs).
- Ensure that cybersecurity security requirements are appropriately identified in computing environment operation procedures.
- Prepare, distribute, and maintain plans, instructions, guidance, and SOPs concerning the security of system(s) operations.
- Recommend resource allocations required to securely operate and maintain HPCMP's network environment cybersecurity requirements.

- Develop security requirements, and maintain list of hardware, software, and service acquisitions specific to network environment cybersecurity security programs. Ensure Hardware and Software Lists are created and maintained IAW with applicable policies and SCA-R guidance.
- Ensure software, hardware, and firmware comply with appropriate computing environment security configuration guidelines, policies, procedures and follow the configuration management process for approval before implementation.
- Assist in the gathering and preservation of evidence used in the prosecution of computer crimes.
- Assist the ISSM with the preparation and maintenance of RMF authorization packages IAW the DoD RMF regulation and HPCMP guidance. Prepare and maintain artifacts to include but not limited to the SSP, IRP, COOP, POA&Ms and annual review results.
- Establish and maintain an eMASS account to facilitate uploading of artifacts and information to support the RMF and cybersecurity processes.
- Assist the ISSM with preparing for assessments and/or inspections from external and internal entities.
- Conduct annual control and plan testing. Provide results to the ISSM.
- Evaluate the presence and adequacy of security measures proposed or provided in response to requirements contained in DoD regulations and HPCMP documents.
- Advise the ISSM of any changes affecting the computing environment's cybersecurity risk level and security posture.
- Evaluate and approve development efforts to follow the Interim IATT) and/or Assess Only processes to ensure that baseline security safeguards are appropriately installed and mitigated.
- Complete applicable computer-based training (CBT), to obtain and maintain access to enterprise cybersecurity capabilities and furnish a copy to the CSSP. As necessary, renew applicable CBT in the event of a major version update, and furnish a copy to the CSSP.

3.7.10.2 Training Qualifications

In accordance with the DoDM 8570.01-M, Information Assurance Workforce Improvement Program, and its replacement DoDM 8140.03, Cyberspace Workforce Qualification and Management Program, personnel identified as members of the DoD cyberspace workforce require qualification for their designated role(s) and position(s).

All cyberspace workforce personnel must register in the Army Training and Certification Tracking System (ATCTS). The HPCMP utilizes ATCTS to monitor and cybersecurity workforce compliance and qualification.

Personnel assigned to cyberspace roles within the HPCMP must adhere to the training and certification requirements outlined in DoDM 8570.01-M and will be required to meet the requirements of DoDM 8140.03 when implemented. Focus

must be applied to the foundational and computing environment (when applicable) certification requirements. Per DFARS 525.239.7001 and AR 25-2, the Contractor employees supporting IA/IT functions shall be appropriately certified prior to being granted administrative access to systems on the Government's network.

The Contractor shall:

- Ensure all personnel assigned to cyberspace workforce roles, maintaining privileged access, conducting system administration activities, or in other roles required by HPCMP policy are registered within ATCTS, have completed required training, and have an appointment letter signed by the respective ISSM prior to being issued access to information systems.

3.7.10.3 Clearance Investigations

In accordance with DoD Manual 5200.02, personnel in special-sensitive and critical-sensitive positions require additional security investigations. HPCMP has defined the requirements based on the DoD 8140 Workforce Roles and the requirements defined in the previous HPCMP Security Memorandum: Personnel Security Investigative Requirements for HPCMP Personnel.

The HPCMP Memo outlines the appropriate background investigation for all personnel performing cybersecurity roles, civilian, contractor and/or military. Investigative requirements will be based on the privileged user role and the environment in which the system is implemented. HPCMP personnel, including all Contractors, shall adhere to the minimum clearance investigation level for each role assigned below. For individuals with multiple roles assigned, they shall be required to meet the highest clearance investigation level for their assigned roles.

Software Developers clearance/investigation level shall be commensurate with the classification of the systems being accessed or the environment in which applications are being deployed. Therefore, all Software Developers shall have a minimum of a favorably adjudicated T3 investigation or Secret clearance. This shall apply to all military, government personnel and support contractors and is required prior to accessing systems or developing software.

Privileged User Roles at the Enterprise/Domain level		Clearance Investigation Level	
		Secret and Below systems	TS and above systems
Software Engineering	Software Test and Evaluators	T3	T5
	Software Developer	T3	T5
	Software System Security Analyst	T3	T5
IT Cyberspace	Database Administration	T5	T5
	Enterprise Architect	T5	T5
	System Administrator	T5	T5
	System Developer	T5	T5
	Technical Support Specialist	T5	T5
	Network Operations Specialist	T5	T5

Privileged User Roles at the enclave/local roles only		Clearance Investigation Level	
		Secret and Below systems	TS and above systems
Software Engineering	Software Test and Evaluators	T3	T5
	Software Developer	T3	T5
	Software System Security Analyst	T3	T5
IT Cyberspace	Database Administration	T5	T5
	Enterprise Architect	T5	T5
	System Administrator	T5	T5
	System Developer	T3	T5
	Technical Support Specialist	T3	T5
	Network Operations Specialist	T5	T5

All DoD 8140 training/certification requirements and security investigations referenced above shall be met prior to being granted access. All training shall be verified by the ISSM and entered in the Army Training & Certification Tracking System (ATCTS) to ensure compliance is maintained.

3.7.11 Digital Security Policy

DoDI 8520.02 section 3b. (1), mandates all DoD e-mail systems shall support sending and receiving e-mail signed by DoD-approved certificates. E-mail shall be digitally signed in accordance with DoD Component digital signature policy and shall be signed using DoD-approved certificates. This applies to systems regardless of the connection medium, including but not limited to the following, workstations, laptops, and Information Systems (IS) physically connected to the network, remote workstations, laptops, and IS connected to a Virtual Private Network (VPN), wireless devices, mobile phones, Personal Digital Assistants (PDAs), and tablets.

A PKI digital signature shall be used whenever e-mail is considered official business and/or contains sensitive information IAW references A, B, and F. The digital signature provides assurances that the integrity of the message has remained intact in transit and provides for the non-repudiation of the message verifying that the sender originated the e-mail. The following emails shall be digitally signed with an approved DoD PKI certificate: All e-mails containing active (embedded) hyperlinks (uniform resource locator (URL) web address or e-mail address), attachments, direction or tasking, requests or responses to requests for resources, discusses any operational matter, contract or finance matters, and personnel management discussions.

Data is encrypted to ensure confidentiality. However, data confidentiality results when only the intended recipient can decrypt encrypted information. IAW reference A, all DoD e-mail that requires encryption must use certificates issued by the DoD PKI or by a DoD-approved PKI for authentication, digital signature, or encryption. Encryption uses a greater amount of bandwidth than digital signature. Therefore, encrypted e-mails should be the exception, not the rule. The following emails shall be encrypted: all e-mails and/or attachments that contain sensitive information, including but not limited to Personally Identifiable Information (PII), Controlled Unclassified Information (CUI), and Health Insurance Portability and Accountability Act (HIPAA).

4.0 QUALITY ASSURANCE

The government will evaluate the Contractor's performance under this contract in accordance with the basic Quality Assurance Surveillance Plan (QASP) below, as well as QASPs included with each task. The plans are focused on how the government will ensure the Contractor is performing according to a set of standards. The plans define the performance standards expected for contract requirements, the minimum acceptable levels of performance, and the method and frequency of surveillance.

PWS 3.0 Performance Requirements Paragraph.	Deliverable or Service Required	Performance Standard (s)	Acceptable Quality Level (AQL)	Method of Surveillance
3.1.13 3.6.1 3.6.2	Proactively manage execution of contract performance and projects to successfully deliver a quality capability within cost and schedule constraints.	Cost, schedule, and performance status are actively managed and required products are successfully delivered within cost and schedule constraints.	Key milestones are met or renegotiated at least 15 calendar days in advance of due date. Costs do not exceed budgeted amount.	Regular performance and project status reviews. DSRCs: weekly written or oral reports. Cross-Centers or Enterprise Initiatives: monthly written or oral status reports
3.1.2 3.2.1 3.3.1 3.4.1	Perform and document root cause analyses.	Analysis of problems or failures of systems and/or components and examination of root causes of failure and trends in systems performance to identify corrective actions. Accurate and timely analysis provided after collection of all data.	100% of root cause analyses are accepted by the government by negotiated deadlines or renegotiated at least 15 calendar days in advance of due date.	Inspection of analysis reports.
3.1.4 3.1.5 3.2.1 3.2.5 3.3.1 3.3.5 3.4.1 3.4.5	Effective coordination of planned system outages.	100% of outages that impact HPC user(s) shall be coordinated to minimize HPC service impacts. This includes HPC systems and supporting infrastructure systems. Communication of scheduled/planned outages to HPC users and DSRC and Cross-Centers staff shall occur at least 10 business days in advance unless otherwise negotiated.	90% of planned outages are communicated within negotiated timeframe	Planned outage notifications validated against established HPCMP rules and/or baseline configuration policies
3.1.4 3.1.5 3.2.1 3.2.5 3.3.1 3.3.5 3.4.1 3.4.5	Minimization of avoidable system or network outages.	No more than 1 avoidable outage that impacts one or more DSRCs per quarter. This includes only those systems or subsystems under the direct control/administration of the Contractor.	More than 1 avoidable outage will result in documented process improvements to prevent recurrences.	Documentation of outage results and process improvements will be validated by COTR/COR
3.1.4 3.2.1 3.3.1 3.4.1	Reliable HPC and infrastructure systems that are under Contractor administration.	Contractor controlled/administered systems are operational 100% of the available time. Planned or scheduled outages for maintenance are not included in the available time.	98% system uptime. Any deficiencies are promptly acknowledged and resolved within 5 business days.	Review of operations reports and system logs.

PWS 3.0 Performance Requirements Paragraph.	Deliverable or Service Required	Performance Standard (s)	Acceptable Quality Level (AQL)	Method of Surveillance
3.1.4 3.2.5 3.3.5 3.4.5	Reliable networks that are under Contractor administration.	Network including the border router, communication devices and cabling inside the computer rooms are operational 100% of the available time. Planned or scheduled outages for maintenance are not included in the available time.	99% network uptime. Any deficiencies identified are promptly acknowledged and resolved within 5 business days.	Review of operations reports and network logs
3.1.4 3.2.1 3.3.1 3.4.1	Orderly recovery of HPC and infrastructure systems.	Contractor controlled/administered systems are recovered from interrupts and outages 100% of the time. Recovery plans well documented and verified/tested annually.	Systems recovered 95% of the time from interrupts and 90% of the time for full outages. Recovery plans pass verification tests 90% of the time. Any deficiencies are promptly acknowledged and resolved within 30 calendar days.	Review of recovery results when interrupts or outages occur and review of recovery plan documents and annual verification/test results.
3.5.1 3.5.2	Timely response to and successful resolution of first-level Help Desk service requests/trouble tickets.	For first-level requests, responses to initiator or transfers to higher level(s) to be accomplished within 30 minutes during normal duty hours 100% of the time. Resolutions for first-level requests shall occur within 90 minutes, 95% of the time. 100% of service requests/tickets not resolved within standard timeframe shall show daily progress with work being done toward resolution, and a weekly status report shall be submitted. Successful resolution shall be determined by HPC user feedback obtained by the Contractor by a method(s) of the Contractor's choosing. Positive feedback from an HPC user is considered successful resolution. No feedback from an HPC user is considered successful resolution for the AQL determination.	95% of requests result in response to initiator or escalation to higher level(s) within 30 minutes. 90% of requests result in resolution within 90 minutes. 95% of requests result in successful resolution. Requests not resolved within standard timeframe shall be worked to successful resolution with weekly reporting of status 100% of the time.	Review of Help Desk tickets and HPC user feedback.

PWS 3.0 Performance Requirements Paragraph.	Deliverable or Service Required	Performance Standard (s)	Acceptable Quality Level (AQL)	Method of Surveillance
3.5.3	Timely response to and successful resolution of higher-level Help Desk service requests/trouble tickets.	For higher-level requests (above first-level), responses to initiator or transfers to other solution providers outside the first-level Help Desk to be accomplished within 4 hours during normal duty hours 100% of the time. Resolutions for higher-level requests shall occur within 48 hours (second business day), 90% of the time. Service tickets/requests not resolved within standard timeframe shall show weekly progress with work being done toward resolution, and a bi-weekly status report shall be submitted. Resolutions expected to take longer than 30 days may not be completed, alternative solutions may be identified, and initiator shall be notified of status and options. Successful resolution shall be determined by HPC user feedback obtained by the Contractor by a method(s) of the Contractor's choosing. Positive feedback from an HPC user is considered successful resolution. No feedback from an HPC user is considered successful resolution for the AQL determination.	95% of requests result in response to initiator or escalation to higher level(s) within 4 hours. 80% of requests result in resolution within 48 hours. 95% of requests result in successful resolution. Requests not resolved within standard timeframe and less than 30 days to complete shall be worked to successful resolution with bi-weekly reporting of status 100% of the time.	Review of Help Desk tickets and HPC user feedback.
3.5.1 3.5.2 3.5.3	Identify Help Desk service requests/tickets that have been open for an excessive period of time and assess validity of keeping ticket open.	100% of requests/tickets which have been open for more than 3 months shall be evaluated; discussions shall be held including the initiator, government, and third-party vendors (if necessary) to assess need for keeping ticket open.	95% of tickets open over 3 months shall have a plan to resolve them or have a valid reason for keeping them open.	Review of Help Desk tickets.

PWS 3.0 Performance Requirements Paragraph.	Deliverable or Service Required	Performance Standard (s)	Acceptable Quality Level (AQL)	Method of Surveillance
3.2.3 3.3.3 3.4.3 3.5.4 3.5.5 3.6.6	Complete installation of software applications/ utilities for delivery of HPC capabilities and support to users.	Common baseline applications/utilities and enterprise HPC applications such as commercial software, user interfaces, and data visualization applications shall be installed, configured, and tested within 30 calendar days after acceptance of HPC systems. HPC systems operating in production mode shall have applications/utilities upgraded and patched as necessary within 30 calendar days of an approved change request or a negotiated time after approval of the upgrade or patch. This applies to those applications/utilities under the direct control of the Contractor, although coordination with HPC system OEMs or other third parties may be necessary.	95% of applications/ utilities shall be ready for production within 30 calendar days of HPC system acceptance. 95% of applications/ utilities shall be upgraded and/or patched within 30 calendar days of approved change request or negotiated time after approval of change.	Inspection of applications/ utilities status and associated checklists.
3.1.8 3.6.9	Overtime maintenance renewal agreements for all required hardware and software within the Contractor's control as reported in CDRL A007.	100% existing maintenance agreement renewals awarded with no breaks in service.	100% of renewals in place on time. Any deficiencies are resolved promptly but always accomplished on or before 5 business days or negotiated deadline.	Review of maintenance report deliverable.
3.1.8 3.6.9	Establishment of new maintenance agreements for hardware and software within the Contractor's control.	100% new maintenance agreements in place at the time of procurement of new hardware and/or software items.	100% of new agreements in place on time. Any deficiencies are resolved promptly but always accomplished on or before 5 business days or negotiated deadline.	Review of maintenance report deliverable.

PWS 3.0 Performance Requirements Paragraph.	Deliverable or Service Required	Performance Standard (s)	Acceptable Quality Level (AQL)	Method of Surveillance
3.1.7 3.5.7 3.6.6	Effective application of standard engineering practices.	Technical and engineering projects are executed with reasonable skill, care, and diligence based on standard best practices in industry and the government. For software projects, the work is performed in an appropriate DevOps, DevSecOps, or other software development pipeline process. When completed, the projects will result in reliable configurations ready for their intended use.	95% of delivered products are secure, operate reliably, and meet intended use. Results not meeting the standard are corrected within 30 calendar days.	Inspection of project results/products and scan results for software.
3.1.13 3.6.1 3.6.2	Proactive leadership of projects, PWS tasks, and results management.	Delivery on proposed initiatives to meet project and PWS requirements. 100% of efforts executed within negotiated cost and schedule commitments.	90% completion of tasks within negotiated costs and schedules. Any deficiencies are resolved within 30 calendar days.	Periodic project and contract reviews.
3.6.1	Effective financial data and reports.	Meets 100% contract data delivery requirements and data is accurate and consistent with generally accepted accounting principles.	90% of data reports delivered on time and without any corrections needed. Any deficiencies identified are resolved promptly within 5 business days.	Review of contract deliverables and periodic contract reviews.

PWS 3.0 Performance Requirements Paragraph.	Deliverable or Service Required	Performance Standard (s)	Acceptable Quality Level (AQL)	Method of Surveillance
3.1.3 3.2.4 3.3.4 3.4.4 3.6.4	Secure systems and networks. Continuous risk management and authority/approval to operate. Full compliance with cybersecurity requirements.	Zero intrusions or unauthorized accesses for all Contractor controlled/administered systems and subsystems. 100% of system/network reports must be uploaded to cybersecurity compliance checking tool(s). 100% of security patches and cybersecurity compliance directives implemented on time. 100% of risk mitigations documented and submitted on time. 100% of systems operating under current approval/authority to operate.	Zero intrusions or unauthorized accesses. 95% of reports uploaded on time. 95% of patches and compliance directives implemented on time. 95% of risk mitigations documented on time. 100% of systems operating under approval. Deficiencies are promptly acknowledged and resolved within 5 business days, or in accordance with cybersecurity directive/guidance.	Review of system security scan reports, network access logs, authorization or approval to operate documents, configuration and change management reports, and risk mitigation plans.
3.7.1.1 3.7.2 3.7.3 3.7.4	Information Security Continuous Monitoring and Operationalizing the Cybersecurity Framework (OCF)	Zero (0) critical findings (i.e. end-of-life software or hardware, iSIGHT findings, and any other metric as defined by the HPCMP SCA-R Team). All ACAS Monthly Vulnerability and Discovery Scans configured to meet USCYBERCOM guidance. 100% monitoring and tracking of subscriber compliance with IAVA alerts and compliance deadlines. 100% implementation and maintenance of DoD mandated and approved enterprise end point protection.	0 critical findings; 95% of scans are performed as credentialed scans; 95% subscriber compliance with published INFOCON and IAVM notifications within the required timeline; 95% of host systems compliant with relevant end point TASKORDS.	Review of OCF

PWS 3.0 Performance Requirements Paragraph.	Deliverable or Service Required	Performance Standard (s)	Acceptable Quality Level (AQL)	Method of Surveillance
3.7.1.1 3.7.1.2	Application of Risk Management and Sustainment of Authorization to Operate	Zero (0) systems with CAT I STIG findings and 10% or less of systems with very high STIG failures. 85% of applicable controls are compliant in eMASS at the submission of reauthorization. Review and update of 100% of existing POA&Ms monthly in eMASS. 100% current hardware/software inventory in eMASS in accordance with HPCMP policy.	0 CAT I STIG findings and 10% or less very high STIG failures; 85% or greater of applicable controls are compliant at the submission of reauthorization; 100% of POA&Ms are reviewed and updated monthly; 100% of items in current hardware/software inventory list in eMASS.	Review of eMASS

5.0 DELIVERABLES

The following table is a list of the deliverables to monitor timely progress for this Contract.

Deliverable	CDRL	Frequency	Submit To
Trip Reports	A001	No later than 5 business days after completion of travel. Travel requests will be assigned a number using a mutually agreed upon numbering system that will be used for reporting purposes on any supporting documentation.	To Government customer who required travel. Copies of signed travel requests and cost reconciliation against travel request submitted to COR/KO.
Contract Review Meeting Agenda Items and Notes	A002	As requested and coordinated by the Government to disseminate information and discuss any contract or operational issues, including contract activity. Contractor	Government Technical Point of Contact with verification to COR/KO. These program reviews, if conducted, will be at a time and location of the Government's choice. Costs associated with the attendance at these

Deliverable	CDRL	Frequency	Submit To
		will submit agenda items no later than 5 calendar days prior to scheduled review and notes will be provided no later than 5 days after the review.	reviews will be at no direct cost to the Government.
Weekly Situational Awareness Report (WSAR)	A003	Optional as identified by DSRC or Cross-Center tasks. No later than 2 days after the end of the reported week and will be used as discussion material for weekly status reports.	Government Technical Point of Contact with verification to COR/KO.
Monthly Assessment Report (MAR)	A004	10 calendar days after the end of the reported month.	Government Technical Point of Contact with verification to COR/KO.
System Integration Project Plan	A005	15 days after start of project to integrate HPC systems, network systems, infrastructure systems, or other systems in support of delivering HPC capabilities and assisting users.	Government Technical Point of Contact with verification to the COTR/COR/KO
Enterprise Contractor Manpower Reporting	A006	Due on the 31 st of October annually.	The Contractor will enter all required data into the https://www.ecmra.mil website and report to the COR/KO that this has been completed.
Hardware/Software Maintenance Report	A007	Updated annually or as plan changes. Also as requested by the Government.	COTR/COR/KO as supporting documentation.
Monthly Cybersecurity Status Report	A008	Monthly to document and maintain risk assessments in support of approval to operate.	Government Technical Point of Contact with verification to COTR/COR/KO.
Quality Assurance Plan (QAP)	A009	Upon award, and will follow established quality assurance policies and processes.	KO/COR
Program Management Plan (PgMP)	A010	30 days after the start of the contract and 30 days after the award of each task and/or as changes occur.	Government Technical Point of Contact with verification to COR/KO.
Phase-in Plan	A011	10 calendar days after the contract award .	Government Technical Point of Contact with verification to COR/KO.
Phase-Out Plan	A012	No later than 6 months after contract award and updated annually thereafter.	Government Technical Point of Contact with verification to COR/KO.
Monthly Contract Financial Summary Report	A013	Monthly, 10 calendar days after the end of the reported month.	Government Technical Point of Contact with verification to COR/KO.
Initial Business and Technical Meeting (Kick-Off) Minutes	A014	No later than 10 calendar days after the meeting.	Government Technical Point of Contact with verification to COR/KO.
Monthly Accrual Forecast	A015	Monthly, 15 calendar days after the beginning of the reported month.	COR/KO.

Deliverable	CDRL	Frequency	Submit To
Integrated Master Schedule	A016	To be presented quarterly on the agreed upon 3 rd Thursday of the applicable month. For all projects on each task to include Quad Charts for each project	COR/KO and presented to the COR for project review oversight and discussion.
Monthly Inventory Report	A017	Monthly, 10 calendar days after the end of the reporting month.	Government Technical Point of Contact with verification to COTR/COR/KO.
Monthly Personnel Strength Report	A018	Monthly, to include names of all contractor personnel by clearance level that have access to any HPCMP facility, sensitive information and/or resources anytime during the reporting period, annotating changes.	Government Point of Contact for Physical Security and COTR/COR/KO.
Monthly 8140 Non-Compliance Report	A019	Monthly, 10 calendar days after the end of the reporting month.	Government POC for Cybersecurity with verification to COTR/COR/KO.
Quality Control Plan (QCP)	A020	Initial QCP with proposal, then 6 months after award, then annually, and as changes occur.	COR/KO.
Invoicing Schedule	A021	One Time after award and at the beginning of each task.	COTR/COR/KO.

The above list is intended to identify the primary management plans and deliverables under the contract. It is not intended to be an all-inclusive list of all possible deliverables under each task.

Services under this contract will also include deliverables for the services requested under PWS paragraph 4.0 (Quality Assurance). These requests will be controlled by contract modification, which will delineate specific objectives, deliverables, desired completion time frames, and constraints. The Contractor shall be responsible for delivering all end items specified in tasks as well as the work control documentation. Verification of delivery shall be provided to the COR and KO as appropriate.

5.1 METHOD OF DELIVERY. All deliverables shall be provided to the Government Technical Point of Contact or the Government COTR/COR as appropriate for review and acceptance. Submission of deliverables, to the appropriate Government POC, shall be documented as an Action Item in the agency reporting system. The Contractor shall provide all deliverables in media and file formats required by the client.

5.2 REPORTS/PLANS

All reports, CDRLs, and Plans will be submitted to the REDi, a Sharepoint Portal maintained by UROC. File naming conventions for submissions will include: name of contract, "CDRL", CDRL reference number, CDRL Title, period of coverage. For

example, “Contract_Name-CDRL-A001-Trip Report-20270901-30” or “Contract_Name-CDRL-A003-WeeklySituationalAwarenessReport-20280305-12”. There will be no spaces in the file name.

5.2.1 PROGRAM MANAGEMENT PLAN (CDRL A010). The Contractor shall develop and maintain throughout the contract period of performance, a Program Management Plan (PgMP), which shall be used as a foundation for technical, resource, production, and management planning. The initial PgMP shall be due thirty (30) calendar days after start of the contract and shall be maintained and updated annually thereafter, thirty (30) days after the award of each task. The PgMP shall delineate the organizational structure and lines of communication from the Contractor to the Government. The PgMP shall describe the approach in managing all tasks related to this Contract. The PgMP shall include the following information:

- List of Active Projects
- Schedule and Critical Milestones Overall and per project
- Task Dependencies and Interrelationships
- Communication Plan noting interrelationships
- Key Deliverables
- Budget Information (for Reimbursable Items/Work Orders, etc.)
- Risk Management
- Subcontract Management
- Quality Assurance (QA)/Quality Control (QC) Plan
- Continuity of Operations (COOP) Plan
- Disaster Recovery Plan

Where the Contractor identifies deviations from the PgMP, the Contractor shall provide the supporting rationale necessitating the deviation, in a written submission to the Government Contracting Officer’s Representative (COR) and the KO.

5.2.2 WEEKLY SITUATIONAL AWARENESS REPORT (CDRL A003). Optional report for the DSRCs and Cross-Centers if deemed necessary for information. This CDRL item lists all outstanding current enumerated actions items across the contract, due dates, and a narrative explaining progress. It can be used as the basis for discussion with Government staff to ensure no items are overlooked. As updated each week, agreed upon due dates are not changed, but updated, to capture early completion and/or delays.

5.2.3 MONTHLY ASSESSMENT REPORT (CDRL A004). The Contractor shall provide a Monthly Assessment Report (MAR) by the tenth (10th) calendar day of each month for work performed the prior month. This report shall analyze the contract and provide contract accounting information. The MAR shall include, but is not limited to, the following elements:

- A summary of work performed by task functional area for the reporting period
- Milestone and updates against task activities

- Current progress (no older than 5 days) toward open efforts
- New work started during the reporting period
- Work orders outstanding and completed
- Deliverables submitted or progress on deliverable products
- Brief summary of activities planned for the next reporting period.
- Updates to the PgMP
- Total billed hours for the month as well as cumulative hours for surge support
 - This must include number of hours of total “exposure risk”, such as infrastructure work and facility support.
- Items (supplies and equipment) purchased during the reporting period
- Travel Costs and charges
- Staffing changes that depict position to include:
 - out-processed employees and last day
 - in-processed employees and first day
 - vacant positions and days vacant
- Number of contractors on contract and number of FTEs on contract

The Contractor shall also provide a rolled-up summary of the contract to date. The Contractor shall also reconcile within the monthly report, the above Contractor provided information with each invoice so that they can be matched month-by-month.

The Contractor shall maintain and report time worked at the project/task level in a monthly report. The Contractor shall pass this requirement to subcontractors.

5.2.4 TRANSITION SUPPORT. Transition support shall include a Phase-In (**CDRL A011**) and Phase-Out Plan (**CDRL A012**). The Contractor shall exercise its best efforts to effect an orderly and efficient transition with any incumbent or successor contractor to ensure that the required services are performed without interruption. The Contractor shall implement their Transition Plan presented in their quote immediately on award. However, the Government may require changes in the plan after award of individual tasks. Compliance of any Government requested changes or revisions to the plan are due within five (5) calendar days of the request, or sooner as negotiated.

5.2.5 PHASE-IN PLAN (CDRL A011**).** The transition period is expected to be 90 calendar days after contract award. The Contractor shall create and submit a Phase-In Transition Plan 10 calendar days after contract award and keep the Government fully informed of status throughout the transition period. The Contractor shall provide and implement a Phase-In Transition Plan to effect a low-risk and orderly transition for the start of this contract. The transition shall provide for uninterrupted service to the client agencies and organizations under this contract. The plan shall address the contractor’s transition approach (including risks, mitigation strategy, team members, security clearances and schedule), recruiting plan, and retention plan. The transition plan shall also address transitioning new requirements into the HPCMP program. The plan may also address other areas determined relevant by the Contractor. The Contractor shall begin implementation of this plan upon contract award or award of each task.

5.2.6 PHASE-OUT PLAN (CDRL A012). The Contractor shall develop, submit to the KO for approval, and implement a contract Transition Phase-Out Plan. The transition period is expected to be a minimum of 30 calendar days and maximum of 60 calendar days prior to contract end date. This Phase-Out Plan is due not later than six (6) months after contract award and updated annually thereafter. The minimum performance goals for this plan are:

- The contract Transition Phase-Out Plan includes the tasks, schedule, and Government responsibilities to implement the transition of this contract and associated tasks to a follow-on contract.
- The contract Transition Phase-Out Plan includes maintenance schedules to ensure that upon handover all maintenance will not be left to expire.
- The contract Transition Phase-Out Plan provides for an efficient and cost effective method and schedule to implement the transition.
- Contract transition activities have no impact on contract related performance or activities.

Upon contract completion, the Contractor shall assemble in an orderly and logical manner, and deliver to the Government, all working papers prepared during the contract term. These working papers shall include background studies, research documents, drawings, charts, diagrams, and any other documents developed at Government cost. Any final report(s) due shall be submitted within ten (10) calendar days after the last month of performance.

5.2.7 INITIAL BUSINESS AND TECHNICAL MEETING (KICK-OFF) (CDRL A014). Within ten (10) calendar days following the contract award date, contractor shall attend a Kick-Off Meeting to review contract goals and objectives, and to discuss technical requirements, administrative matters, security requirements, project transition, Government property accountable to the Government, the milestone schedule, review cycles and invoicing, etc. At the meeting, the Contractor shall present their plan for management of the contract. The meeting shall be attended by the contractor key personnel and shall be held at the HPCMPO designated office. The Contractor shall provide meeting minutes to the KO no later than ten (10) calendar days after the meeting.

5.2.8 MONTHLY FINANCIAL SUMMARY REPORT (CDRL A015). The financial summary report shall be submitted monthly ten (10) calendar days after the end of the reported month to the COR and Contracting Officer with the corresponding CLIN invoice and shall include labor charges for actual hours worked and other direct costs which may be authorized (i.e., reports, travel, reproductions, mailings, etc.). Invoiced hours shall be mapped against Functional Task Area Support Requirements and Delivery of Functional Task Area Support Requirements, or similar such areas described in Paragraphs 4, 5 and 7. Charges shall not exceed the authorized ODC limits. The Government will not pay unauthorized charges. Original receipts, travel vouchers, etc., completed in accordance with the Government Travel Regulations shall be maintained by the contractor to support charges other than labor hours and made available to Government

auditors upon request. The Monthly Financial Summary Report shall include the following:

- (i) Labor Hours and Costs for each Functional Task Area and Management Unit with Actuals, Estimates-to-Complete (ETC) and Estimates-at-Completion (EAC).
- (ii) Other direct costs listed by contractor's expenditure account codes (ODCs).
- (iii) ODC charges (Travel, Reproduction, IT Refresh, and Mailing for each Functional Task Area and Management Unit (G&A included)
- (iv) Data Costs and Quantity for each Functional Task Area and Management Unit.
- (v) Surcharges
- (vi) Total monthly charges by Functional Task Area and Management Unit.
- (vii) Accumulative total (labor, ODCs, travel, etc.)

Note: Travel charges must include the traveler's name, dates of travel, etc. The Contractor shall provide reports and shall submit these reports to the KO.

5.2.9 ENTERPRISE CONTRACTOR MANPOWER REPORTING APPLICATION (ECMRA) (CDRL A006) - The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data collection site where the Contractor will report ALL contractor manpower (including subcontractor manpower) required for performance of this contract. The Contractor is required to completely fill in all the information in the format using the following web address: <https://www.ecmra.mil>

The information to be reported is as follows:

- Contracting Office, Contracting Officer, Contracting Officer's Technical Representative;
- Contract number, including task and delivery order number;
- Beginning and ending dates covered by reporting period;
- Contractor name, address, phone number, e-mail address, identity of contractor employee entering data;
- Estimated direct labor hours (including sub-contractors);
- Estimated direct labor dollars paid this reporting period (including sub-contractors);
- Total payments (including sub-contractors);
- Predominant Federal Service Code (FSC) reflecting services provided by Contractor (and separate predominant FSC for each sub-contractor if different);
- Estimated data collection cost;
- Organizational title associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the Army Requiring Activity is responsible for providing the Contractor with its UIC for the purposes of reporting this information);
- Locations where Contractor and sub-contractors perform the work

- As part of its submission, the Contractor will also provide the estimated total cost (if any) incurred to comply with this reporting requirement. Reporting period will be the period of performance not to exceed 12 months ending 30 September of each government fiscal year and must be reported by 31 October of each calendar year. If contract performance is completed before 30 September, the data can be entered upon contract completion rather than waiting for the end of the fiscal year.

5.2.10 ABBREVIATED ACCIDENT PREVENTION PLAN (AAPP) - Contractor shall submit to the COR an Abbreviated Accident Prevention Plan (AAPP) for acceptance by the HNC Safety Office IAW Engineering Manual 385-1-1. All site visits must be pre-approved by the COR and coordinated with customer contacts prior to travel. Contractor shall not travel without an HNC approved AAPP; upon HNC Safety Office acceptance of the AAPP, the HNC Contracting Office will notify the Contractor.

The abbreviated AAPP shall address the following areas at a minimum. If other areas of the EM

385-1-1 are pertinent to the contract, the Contractor must assure these areas are addressed as well.

- (1) Title, signature, and phone number of the plan preparer.
- (2) Background Information to include:
 - (a) Contractor;
 - (b) Contract number;
 - (c) Project name;
 - (d) Brief project description,

Note: The project description shall provide a means to evaluate the work being done (see AHA requirements in 01.A.14), associated hazards involved and a RAC assigned to each. The overall

RAC for the activity must be determined (based on highest task RAC) and accepted at the appropriate level in order for work to proceed.

- (e) Description of work to be performed, and
- (f) Location of work being performed, to include a map.
- (3) Statement of Safety and Health Policy detailing their commitment to providing a safe and healthful workplace for all employees.
- (4) Responsibilities and Lines of Authorities – to include a statement of the employer's ultimate responsibility for the implementation of his SOH program; Identification and accountability of personnel responsible for safety at all levels to include designated site safety and health officer (SSHO) and associated qualifications. The District SOHO will be asked to review the qualifications for acceptance.
- (5) Training - new hire SOH orientation training at the time of initial hire of each new employee and any periodic retraining/recertification requirements.
- (6) Procedures for job site inspections - assignment of responsibilities and frequency.
- (7) Procedures for reporting man-hours worked and reporting and investigating any mishaps required by Section 01.D.

(8) Emergency Planning. Employees working alone shall be provided an effective means of emergency communication. This may be cellular phone, two-way radio or other acceptable means. The selected means of communication must be readily available and must be in working condition.

(9) Drinking Water provisions, toilet and washing facilities.

(10) First Aid and CPR training (at least two employees on each shift shall be qualified/certified to administer first aid and CPR) and provision of first aid kits (types/size).

(11) Personal Protective Equipment (PPE).

(a) Work Clothing - Minimum Requirements. Employees shall wear clothing suitable for the weather however minimum requirements for work shall be short-sleeve shirt, long pants (excessively long or baggy pants are prohibited) and leather work shoes. If analysis determines that safety-toed (or other protective) footwear is necessary they shall be worn.

(b) Eye and Face Protection. Eye and face protection shall be worn as determined by an analysis of the operations being performed.

(c) Hearing Protection. Hearing protection must be worn by all those exposed to high noise activities.

(d) Head Protection. Hard hats shall comply with ANSI Z89.1 and shall be worn by all workers when a head hazard exists, per Section 05.D.

(e) High Visibility Apparel shall comply with ANSI/ISEA 107, Class 2 requirements at a minimum and shall be worn by all workers exposed to vehicular or equipment traffic.

(g) Gloves of the proper type shall be worn by persons involved in activities that expose the hands to cuts, abrasions, punctures, burns and chemical irritants.

(h) If work is being performed around water and drowning is a hazard, PFDs must be provided and worn as appropriate.

(12) Machine Guards and safety devices. Power tools/equipment must have appropriate guards and safety devices in place and operational.

(13) Hazardous Substances. When any hazardous substances are procured, used, stored or disposed, a Hazard Communication Program must be in place and MSDSs (SDSs) shall be available at the worksite. Employees shall have received training in hazardous substances being used. When the eyes or body of any person may be exposed to corrosives, irritants or toxic chemicals, suitable facilities for quick drenching or flushing of the eyes and body shall be provided within 10 seconds of the worksite.

(14) Traffic control shall be accomplished in accordance with DOT's MUTCD.

(15) Control of Hazardous Energy (Lockout/Tagout). Before an employee performs any servicing or maintenance on any equipment where the unexpected energizing or startup of the equipment could occur, procedures must be in place to ensure adequate control of this energy.

(16) High hazard activities should not be encountered on these types of jobs. If they are (i.e., driving/operating equipment on slopes), a determination shall be made by the KO and local SOH Office as to whether an abbreviated APP is applicable. If so, they shall be fully addressed in the APP. AHAs are required on work activities which include high hazard activities.

5.2.11 OTHER REPORTS. Should additional standard reports be required during contract performance, the Contracting Officer will provide written direction to the Contractor. If additional reports are required, the Government may require the Contractor to deliver these additional reports to the Government Technical POC or COR and/or KO.

Ad hoc reports will be required as requested and will be provided to the Government Technical POC or the COR and/or KO as appropriate and verification of deliverable submissions.

5.2.12 MONTHLY ACCRUAL FORECAST (CDRL A015). The financial expenditures forecast shall be submitted monthly by the 15th of the reported month to the COR and KO with a pro forma CLIN invoice and shall include summarized breakouts by CLIN of estimated labor charges and other direct costs that are expected to be submitted on the invoice for the current month. Supporting details are not required with this pro forma invoice.

5.2.13 INTEGRATED MASTER SCHEDULE (CDRL A016). An IMS for each task will be submitted to the COR/KO and presented via monthly meeting. This document will log all projects, milestones, dependencies, and due dates for each section of the task contract on one document. This document will display all interdependencies between the projects and include all areas of the program under the purview of the task contract. It will coordinate deadlines, schedules, meetings, conferences, and documentation management, as needed to complete each project. Quad Charts will be used to define and update each project. Due dates may not be modified in cases of slippage. In case of cost or schedule variances, new values may be appended with a narrative discussion to explain change. Examples of projects include but are not limited to: planning and coordinating technology refreshes, planning and coordination of facilities engineering projects, planning and coordination of HPC technology insertion and system integration, gathering data and converting to cogent programmatic information.

5.2.14 HARDWARE/SOFTWARE MAINTENANCE REPORT (CDRL A007). This report will be by DSRC or indicate whether it is an enterprise/Cross-Centers asset. It will provide maintenance status for all hardware and software items in a format that can be updated annually or as plan changes. It must be formatted so that it can be directly imported into identified cybersecurity database(s), and shall be furnished at any time as requested by the Government.

5.2.15 MONTHLY INVENTORY REPORT (CDRL A017). This is a monthly report due 10 calendar days after the reporting month. The inventory report shall include all GFE hardware that has been issued to the Contractor.

5.2.16 SYSTEM INTEGRATION PROJECT PLAN (CDRL A005). This is a report due 15 days after the initiation of task projects. Each report shall be submitted to the Government Technical POC as well as the KO/COR. This report will establish the integration plan for incoming capabilities at the DSRCs and Cross Centers.

5.2.17 MONTHLY CYBERSECURITY STATUS REPORT (CDRL A008). This monthly report includes all plans of action and milestones in support of the cybersecurity risk assessment and management process, as well as the status of approvals and authorizations to operate. The focus of this report is to ensure all approvals are kept up-to-date.

5.2.18 MONTHLY 8140 NON-COMPLIANCE REPORT (CDRL A019). The report identifies those Contractor employees whose cybersecurity certifications and training requirements are not in compliance with Government directives.

5.3 INSPECTION AND ACCEPTANCE

5.3.1 SCOPE OF INSPECTION. All deliverables will be inspected for content, completeness, accuracy and conformance to contract requirements. Inspection may include validation of information or software through the use of automated tools and/or testing of the deliverables, as specified in the contract. The scope and nature of this testing shall be sufficiently comprehensive to ensure the completeness, quality and adequacy of all deliverables. The Government requires a period of not to exceed thirty (30) calendar days after receipt of final deliverable items for inspection and acceptance or rejection. All notifications of rejection shall be accompanied with an explanation of the specific deficiencies causing the rejection.

Computer software delivered under this contract must perform satisfactorily and be supportable from acceptance date for 13 months. If defects are discovered and identified within this period by the Government, the Contractor shall correct them within fourteen (14) calendar days of written notification at the Contractor's own expense. The Contractor shall not be responsible for the correction of any defects in Government property unless the Contractor performs, or is obligated to perform, any modifications or other work on such property. In this event, the Contractor shall be responsible for correction of defects that result from the work. If deficiencies cannot be corrected within fourteen (14) calendar days, the Contractor shall immediately notify the Government COR of the reason for the delay and provide an alternate corrective action plan within ten (10) calendar days of the rejection notice.

5.3.2 BASIS OF ACCEPTANCE. The basis for acceptance shall be compliance with the requirements set forth in the contract, the contractor's quote and other terms and conditions of the contract. Deliverable items rejected shall be corrected in accordance with applicable clauses.

Commercial and non-developmental hardware items, software items, pre-packaged solutions, and maintenance and support solutions will be accepted within thirty (30) calendar days of delivery when performance is in accordance with delivery requirements.

Reports, documentation and narrative type deliverables will be accepted when all discrepancies, errors or other deficiencies identified in writing by the Government have been corrected. If a draft deliverable is adequate, the Government may accept the draft and provide comments for incorporation in to the final version.

All of the Government's comments to deliverables must either be incorporated in the succeeding version of the deliverable or the Contractor must demonstrate to the Government's satisfaction why such comments should not be incorporated.

If the Government finds that a deliverable contains spelling errors, grammatical errors, and improper format or otherwise does not conform to the requirements stated within the contract, the document may be immediately rejected without further review and returned to the Contractor for correction and resubmission. If the Contractor requires additional Government guidance to produce an acceptable draft, the Contractor shall arrange a meeting with the Government COR.

5.3.3 NON-CONFORMING PRODUCTS OR SERVICES. The Contractor shall correct all deficiencies within ten (10) calendar days of receiving written notice from the Government of said deficiency.

5.3.4 PROBLEM RESOLUTION. The Contractor shall bring problem or potential issues, affecting performance to the attention of the COTR/COR as soon as possible. Verbal reports will be followed up with written reports when directed. This notification shall not relieve the Contractor of its responsibility to correct problems for which they are responsible. The Contractor shall work cooperatively with the Government to resolve issues as they arise.

5.3.5 NOTICE OF LATE DELIVERY. The Contractor shall notify the Government COTR/COR and KO as soon as it becomes apparent to the Contractor, that a scheduled delivery will be late. The Contractor shall include the rationale for the late delivery, the expected date for the delivery and the project impact for the late delivery. The COTR/COR and KO will review the new schedule and provide feedback to the Contractor. Such notification in no way limits the Government's right to any and all rights and remedies up to and including termination.

5.3.6 DRAFT DELIVERABLES. The Government shall provide written acceptance, comments and/or change requests, if any, within fifteen (15) calendar days from receipt by the Government of the draft deliverable. Upon receipt of the Government comments, the Contractor shall have ten (10) calendar days to incorporate the Government's comments and/or change requests and to resubmit the deliverable in its final form.

6.0 CONTRACT ADMINISTRATION

The Contract will be administered by:

The KO will delegate inspection and acceptance authority to a representative of the requiring activity with the requisite knowledge, skills, clearance level and education to perform these duties. A COR will be identified upon award of this contract. The KO will provide guidance and oversight to the client, as needed, to ensure satisfactory Contractor performance, compliance, invoice review and appropriate contract administration documentation.

7.0 PAST PERFORMANCE INFORMATION

The Government will provide and record Past Performance Information for Acquisitions over \$150,000 utilizing the Contractor Performance Assessment Reporting Systems (CPARS). The CPARS process allows contractors to view and comment on the Government's evaluation of the contractor's performance before it is finalized. Once the contractor's past performance evaluation is finalized in CPARS, it will be transmitted into the Past Performance Information Retrieval System (PPIRS).

8.0 APPLICABLE DOCUMENTS

The following documents apply:

- Title 44 U.S.C. 3541, Federal Information Security Management Act (FISMA) of 2002 (Chapter 35, Subchapter III of E-Gov).
- DoD Directive (DoDD) 8000.01, Management of the Department of Defense Information Enterprise •
- DoDD 8570.01, Information Assurance Training, Certification, and Workforce Management
- DoDD 8570.01-M, Information Assurance Workforce Improvement Program
- DoD Instruction 8510.01, Risk Management Framework (RMF) for DoD Information Technology (IT)
- DoD Instruction 8500.01, Cybersecurity
- Army Regulation (AR) 25-1, Information Technology
- AR 25-2, Information Assurance, 23 March 2009
- AR 380-5, Department of the Army Information Security Program
- AR 380-67, Personnel Security Program
- DoD Instruction 8500.01 Cybersecurity, 14 March 2014
- OMB Circular A-130 Management of Federal Information Resources, 8 February 96.
- DoD Manual 5200.1 DoD Information Security Program, 24 February 2012.

- DoD Instruction 8523.01 Communications Security (COMSEC), 22 April 2008.
- CJCSM 6510.01F Defense-in-Depth: Information Assurance (IA) and Computer Network Defense (CND), 9 February 2011.
- Public Law 99-474 The Computer Fraud and Abuse Act (18 USC 1030).
- Public Law 99-508 Electronic Communications Privacy Act of 1986 (ECPA).
- Public Law 107-347 Federal Information Security Management Act of 2002 (FISMA, 44 USC 3541).
- DoD Directive 8320.02 Data Sharing in a Net-Centric Department of Defense, 23 April 2007.
- DISA STIGS Security Technical Implementation Guides (<http://iase.disa.mil/stigs/>).
- DoD Manual 4161.02 Accountability and Management of Government Contract Property, 27 April 2012.
- DoD Instruction 5000.64 Accountability and Management of DoD-Owned Equipment and Other Accountable Property, 19 May 2011.
- DoD Directive 8320.02 Data Sharing in a Net-Centric Department of Defense, 23 April 2007.
- DOD Instruction 8510.01 Risk Management Framework (RMF) for DoD Information Technology, 12 March 2014.
- DoD Instruction 8520.02 Public Key Infrastructure (PKI) and Public Key (PK) Enabling, 24 May 2011.
- NIST Special Pub 800-53 Security and Privacy Controls for Federal Information Systems and Organizations, April 2013.
- ERDC Policy Memo #2 Ethical Uses of Communications Resources, 20 October 2006.
- AFI 16-1404 Air Force Information Security Management, 29 May 2015
- AFI 16-1406 Air Force Industrial Security Program, 25 August 2015
- AFI 17-130 Cybersecurity Program Management, 31 August 2015
- AFI 24-301 Vehicle Operations, 1 November 2008
- AFI 31-101 Integrated Defense (ID), 5 July 2017
- AFRPD 16-14 Security Enterprise Governance, 24 July 2014
- AFRPD 17-1 Information Dominance Governance and Management, 12 April 2016
- DODI 5200.08 Security of DOD Installations and Resources, 10 December 2005
- DODI 8570.1 Information Assurance Workforce Improvement Program, 19 December 2005
- DODM 5220.22 National Industrial Security Program Operating Manual (NISPOM), 18 March 2011
- DODR 5200.08 Physical Security, 27 May 2009
- WPAFBI 91-501 Lockout/Tag out (LOTO) Program Procedures, 12 March 2014

- ARL-M-25-5 ARL Information Management, 3 August 2007.
- ARL-M-380-7 Guidance for Submission of ARL Form 1 for Public Release of Information, 28 February 2007.
- NSA Manual 90-(U) NSA Industrial COMSEC Manual, October 2001.
- AFI 31-401 Information Security Program Management, 1 November 2005.
- AFI 31-406 Applying North Atlantic Treaty Organization (NATO) Protection Standards, 29 July 2004.
- AFI 31-501 Personnel Security Program Management, 27 January 2005.
- AFI 31-601 Industrial Security Program Management, 29 June 2005.
- AFI 33-200 Information Assurance (IA) Management, 15 Oct 2010.
- AFRPD 31-4 25-1-4 Information Security, 1 September 1998.
- AFRPD 31-5 Personnel Security Program Policy, 1 August 1995.
- AFRPD 31-6 Industrial Security, 13 March 2007.
- AFRPD 33-2 Information Assurance (IA) Program, 3 August 2011.
- AR 735-5 Policies and Procedures for Property Accountability, 28 February 2005.
- AR 25-1 Army Information Technology, 25 June 2013.
- AR 380-10 Foreign Disclosure and Contacts with Foreign Representatives, 22 June 2005.
- AR 380-381 Special Access Programs (SAPs) and Sensitive Activities, 21 April 2004.
- ERDC Regulation 25-1-4 Information Management: Corporate Information Assurance Policy, 26 July 2001.
- AFGM 2018-17-02 Air Force Enterprise Information Technology Management, 31 May 2018
- AFH 33-337 The Tongue and Quill, 27 May 2015
- AFI 10-208 Continuity of Operations (COOP) Program, 10 October 2018
- AFI 33-364 Records Disposition-Procedures and Responsibilities, 22 December 2006
- AFI 33-393 Electronic and Information Technology Accessible to Individuals with Disabilities, Section 508, 10 April 2013
- AFM 17-1203 Information Technology Asset Management (ITAM), 18 May 2018
- AFM 17-1303 Cybersecurity Workforce Improvement Program, 20 March 2015
- AFRPD 33-3 Information Management, 8 September 2011.

9.0 GOVERNMENT FURNISHED EQUIPMENT (GFE)

9.1 GFE /GFP. Government Furnished Equipment (GFE) and Government Furnished Property (GFP) are not a consideration on this contract in the sense that any property is accountable to the Government, and not the Contractor. At no time does GFE/GFP belong to the Contractor, and at no time may the Government be denied access to this equipment and data. All data on Government equipment or Contractor equipment used for this contract will be the property of the Government and the Government shall have full rights to use, disseminate, and dispose of the information.

Incidental Government property provided to the Contractor includes office space, office equipment, utilities and facilities required for the performance of this contract. Government integration information and descriptions of hardware and software including workstations and related software tools necessary to perform all tasks under this contract shall be provided by the Government. This equipment includes the necessary individual workstations to perform the tasks identified in this contract. The Contractor shall maintain records for all Government property in the Centers operational environment and submit a Monthly Inventory Report (CDRL A017).

9.2 SOFTWARE MADE AVAILABLE FOR CONTRACTOR'S USE. The Government, from time to time, may make certain software acquired under license available to the Contractor for its use in the performance of this contract. The Contractor recognizes and acknowledges that such software or data contained therein may be proprietary and confidential to a third party.

The Contractor agrees that it and its employees will not copy, disclose, modify, or reverse engineer such software except as permitted by the license and any other terms and conditions under which the software is made available to the Contractor.

The Contractor is not authorized to violate any software licensing agreement, or to cause the Government to violate any licensing agreement. If, at any time during the performance of this contract, the Contractor has reason to believe that its utilization of Government furnished software may involve or result in a violation of the Government's licensing agreement, the Contractor shall promptly notify the KO, in writing, of the pertinent facts and circumstances. Pending direction from the KO, the Contractor shall continue to perform to the full extent possible without utilizing the software in question.

10.0 REIMBURSABLE COSTS

All reimbursable costs shall be authorized by the KO and/or COR and be in conformance with contract requirements.

10.1 TRAVEL. Travel is anticipated during the performance of this requirement. Since the anticipated travel cannot be accurately forecast, it shall be awarded on a reimbursable basis for actual allowable costs that apply over the life of the contract. All travel shall be in accordance with the Federal Travel Regulations (FTR) and the Joint Travel Regulations (JTR); Travel will be reimbursed at actual cost in accordance with the limitation set forth in FAR 31.205-46. There will be no profit allowed on Travel or Other Direct Costs. Only a G&A or Material Handling Fee will be authorized. The Offeror shall propose its G&A or Material Handling Fee to be assessed for the Travel and ODC CLINs. The Contractor shall ensure that the requested travel costs will not exceed the obligated amount of this contract. Travel shall be submitted through the agency's reporting system for client approval. A completed Travel Expense Worksheet must be submitted in advance for anticipated travel.

10.2 PRIOR APPROVAL. Request for travel approval via the Travel Expense Worksheet shall be submitted in advance of the travel with sufficient time to permit review and approval and shall include:

- Traveler's name
- Purpose of the trip
- Justification Statement (benefit to the Government)
- Travel dates
- Location
- Estimated cost (lodging, lodging tax, M&IE, transportation (i.e., air fare, train, bus, rental car, fuel for rental car, private car mileage, tolls, parking, other related expenses))
- Identify the CLIN
- Identify estimated ceiling balance

All travel shall be pre-approved in advance by the COR and/or KO and be in compliance with the contract and all other applicable requirements.

The Contractor shall use only the minimum number of travelers and rental cars needed to accomplish the trip purpose. Travel shall be scheduled during normal duty hours whenever possible. Airfare will be reimbursed for actual common carrier fares which are obtained by the most reasonable and economical means.

Contractor will not be reimbursed for local travel under this contract.

The Contractor shall provide a Trip Report (CDRL A001) to the government customer requiring travel no later than five (5) business days after completion of the travel, unless approved for a longer time as an exception, for each trip associated with a travel approval. The Contractor shall maintain a summary of all approved travel, to include at a minimum, the name of the traveler, receipts, location of travel, duration of trip, total cost of trip, purpose of trip, and outcomes/results from the trip.

10.3 MATERIALS, EQUIPMENT AND OTHER SERVICES. The Contractor may be required to obtain contract related materials, i.e., supplies, equipment, training, reproduction, mailing, etc., to support the overall requirement. Those materials must be associated with the overall functions being performed through this contract. The Contractor shall abide by the requirements of the FAR and other DoD Mandatory sources/contractual vehicles when acquiring supplies and/or materials. The Contractor shall obtain three (3) quotes in accordance with the FAR from suppliers and include documentation of these quotes and submitted for approval by the COR or KO. Documentation of purchases will be input into the agency's reporting system as an action item in order for the Government to review them upon request and to ensure compliance with federal procurement regulations. All supplies must be authorized by the COR or KO and be in compliance with this contract and all other applicable requirements.

The Contractor will be required to use Army Computer Hardware, Enterprise Software and Solutions (CHESS) contracts/blanket purchase agreements when purchasing hardware and software. The following statements/clauses from CHESS contracts will apply:

10.3.1 IT EQUIPMENT/SOFTWARE SOLUTIONS. All materials required for performance of the contract, which are not Government-furnished, shall be furnished by the Contractor. Materials acquired by the Contractor with Government funds, for performance of this contract, are the property of the Government. The Contractor shall utilize Enterprise Software Initiative (ESI) source software and Computer Hardware, Enterprise Software and Solutions (CHESS) contract source equipment in accordance with applicable provisions in Section H, CHESS Source Contracts and DoD ESI. In addition to any other equipment, the Contractor shall separately identify ESI source software items and CHESS contract source equipment in each TO proposal. For ESI source software, the Contractor shall request approval to order from the Government supply sources. For proposed materials that are not from the identified Government supply sources for ESI source software or CHESS contract source equipment, the Contractor shall provide a justification why those sources are not being utilized to support approval by the Contracting Officer. Contractor costs for ESI source software shall be reimbursed at the prices charged to the Contractor, with no mark-up percentage for loadings, fee or profit, regardless of whether the contract type of the contract is Fixed Price or Cost Reimbursable. For CHESS contract source equipment, a fixed mark-up percentage for associated indirect loading shall be applied to the CHESS contract source equipment for FP contracts; however, profit or fee shall not be allowed. Advanced planning and earlier initiation of purchase request process for known procurements will be incentivized. This will be reflected by eliciting multiple vendor quotes from CHESS and industry ensuring the best value to the government. It must be apparent that the vendor has afforded the process enough time for quotes to come in with 0% delay to schedule, by starting the process well in advance of imminent need. Cost Savings in this case must be quantified and presented to the government in the quarterly reviews.

10.3.2 MAIL SERVICES. The vendor will support mail services as required to support mission at all the DSRCs and Cross Centers. Reimbursement of all applicable costs associated with mailing documents, supplies, or equipment shall be an direct cost within the ODC CLINs.

10.3.3 MISCELLANEOUS SUPPLIES AND MATERIALS. The Contractor shall utilize Government Mandatory Supply Sources for office supplies via the DoD EMALL IAW FAR Part 8.4 unless other specified by the Contracting Officer or designated representative. Rationale to support purchases from non-DoD EMALL vendors shall be documented and submitted to the COR/KO for approval 5-10 calendar days prior to purchase.

11.0 PRIVACY ACT

Work on this contract may require personnel have access to Privacy Information. Personnel shall adhere to the Privacy Act, Title 5 of the U. S. Code Section 552a and applicable agency rules and regulations.

12.0 PERSONNEL SECURITY

Employees selected by the Contractor for this performance work statement must be able to pass all security requirements IAW the local base policy in order to gain access to the installation. This effort involves the Contractor having access to FOUO, Confidential and classified information/material. The Contractor shall possess and maintain a top secret facility clearance. The Contractor shall provide personnel with clearances up to the "TOP SECRET" for some tasks which are identified and SECRET for all others. The Contractor may require handling/access of classified up to the "Secret" level as well as "Sensitive" Government information including "Acquisition Sensitive" information. Published material may also be unclassified or for official use only.

Required clearance levels are identified as follows:

PWS Task Element	Clearance Level Required
3.1 Operate DSRCs	75% SECRET 25% TOP SECRET
3.2 Deliver Unclassified HPC Capabilities	60% SECRET 40% TOP SECRET

3.3 Deliver Classified HPC Capabilities	100% TOP SECRET
3.4 Deliver Specialized HPC Capabilities	60% SECRET 40% TOP SECRET
3.5 Assist HPC Users	70% SECRET 30% TOP SECRET
3.6 Cross-Centers/Enterprise Support	70% SECRET 30% TOP SECRET

12.1 DD-254. The Contractor will abide by the requirements set forth in the DD Form 254, Contract Security Classification Specifications, for each task. The Contractor will also abide by the National Industrial Security Program Operating Manual (NISPOM) for the protection of classified information at its cleared facility, if applicable, as directed by the Defense Security Service.

Reimbursement of all applicable costs associated with obtaining necessary security clearances shall be an indirect cost and not direct billed. If the contract is cancelled prior to the negotiated start date, the Government will reimburse the Contractor for all applicable costs associated with obtaining personnel security clearances required under the contract.

12.2 SECURITY MANAGEMENT. The Contractor shall appoint an individual to serve as a Security Officer who shall interface with the Government Security Office through the COR on all security matters under this contract. The COR and the Government Security Office shall inspect all procedures and facilities utilized by the Contractor to assure compliance with the security requirements under this contract. Should the COR or the Government Security Office determine the Contractor is not in compliance with the security requirements of the contract, the KO shall notify the Contractor in writing of the appropriate action that must be taken to rectify this non-compliance (Ref the DoD National Industrial Security Program Operating Manual (NISPOM), DoD 5220.22m). Failure to comply with the security requirements of the contract or any task could result in termination action by the KO.

12.3 TERMINATION. The Government Security Office shall be notified of the termination of all personnel on this contract within one (1) day of occurrence. The Contractor shall return to the COR all Government issued identification cards and building passes and equipment and software from terminated employee(s) or that have expired. If an identification card or building pass cannot be returned, a report must be submitted to the COR noting the card or pass number, the name of the employee to whom the card or pass was issued, and their last known location or disposition.

12.4 EMPLOYMENT ELIGIBILITY. Subject to existing law, regulations, and/or other provisions of this contract, illegal or undocumented aliens shall not be employed in any

and all subcontracts or subordinate agreement issued in support of this contract. All employees shall be U.S. Citizens.

12.5 CONTINUED ELIGIBILITY. The Government reserves the right to deny and/or restrict entrance to Government facilities, prohibit employees from assigned work under the contract, and deny and/or restrict the handling of classified and/or sensitive documents and/or materials to any Contractor employee who the Government determines may present a risk to classified and/or sensitive Government information. The Contractor shall report to the Government Security Office any and all adverse information brought to its attention concerning employees performing under this contract. The subsequent termination of employment of any employee does not preclude the requirement to submit this report.

12.6 SUITABILITY DETERMINATION. The Government shall exercise full control over granting, denying, withholding, or terminating unescorted facility access and/or the handling of classified or sensitive Government information to Contractor employees. The Government may appropriate, authorize, and grant a favorable entry on duty (EOD) based on a preliminary security investigation that would allow employees to start work under this contract prior to the completion of a full security investigation. No Contractor employee shall be allowed unescorted access to a facility without a favorable EOD decision or suitability determination by the Government Security Office. Contractor employees assigned to the contract not required access to classified or sensitive Government information or requiring access to Government facilities will not be subject to security suitability screening.

Contractor employees waiting for an EOD decision may work on the contract provided they do not have access to sensitive Government information. Limited access to Government buildings is allowable prior to the EOD decision if the Contractor employee is escorted by a Government employee or an authorized cleared Contractor employee.

12.7 INFORMATION TECHNOLOGY SECURITY TRAINING AND OVERSIGHT. All managed systems must meet DoD 8500.1 Information Assurance requirements and all support personnel must meet and maintain DoD 8140 certification requirements commensurate with their abilities and administrative position. All Contractor employees using Government automated systems or processing sensitive information shall be required to complete Cybersecurity Awareness Training at least annually. Contractor employees with significant security responsibilities shall annually receive other specialized training specific to their responsibilities. The level of training shall be certified to be commensurate with the employees' duties and responsibilities. All personnel certifications and training must be entered into the appropriate Government tracking system.

All personnel requiring administrative system access must comply with the latest versions of DoD Directive 8140.01 and DoD 8570.01-M and must have Information Assurance Technician (IAT) Level II or IAT Level III certification. Per DoD 8570.01-M, DFARS 525.239.7001 and AR 25-2, the Contractor employees supporting IA/IT

functions shall be appropriately certified prior to be granted administrative access to systems on the Government's network.

All personnel requiring administrative system access must comply with the latest versions of DoD Directive, DoD Instruction, and DoD Manual 8140 and must meet qualifications for the Intermediate proficiency level. Per DoDM 8140.03, DFARS 525.239.7001 and AR 25-2, the Contractor employees supporting IA/IT functions shall be appropriately certified prior to be granted administrative access to systems on the Government's network.

13.0 NON-PERSONAL SERVICES

The HPCMP has determined that this contract is not being used to procure personal services prohibited by the Federal Acquisition Regulation (FAR) Part 37.104 titled "Personal Services Contract".

To counter the circumstances that infer personal services and to preserve the non-personal nature of the contract, the Contractor shall adhere to the following guidelines in the performance of the contract:

- Contractor provides for direct supervision of all contract employees assigned to the contract and all tasks.
- Refrain from discussing the issues such as skill levels and hours, salaries, cost and funding data, or administrative and personnel matters affecting Contractor employees, with the client.
- Ensure close communication/coordination with the KO and COTR/COR, reporting problems to the COTR/COR as they occur (not waiting for a monthly report).
- Do not permit Government officials to interview potential Contractor employees, discuss individual performance, approve leave or work scheduling of contractor employees, terminate contractor employees, assist contractor employees in doing their jobs or obtain assistance from the contractor in doing Government jobs.
- Do not assign Contractor personnel to work under direct Government supervision.
- Maintain a professional distance from Government employees.
- Provide Contractor employees with badges, if appropriate, identifying them as Contractors.
- Ensure proper communications with the Government (technical discussion and Government surveillance is okay, but the Government cannot tell the Contractor how to do the job).
- Assign a task leader to the contract. The task leader or alternate should be the only one who accepts work requests from the Government KO or COR.
- The Government has the right to reject the finished product or result and this does not constitute personal services.

- When travel is required for the performance of a task, the Contractor personnel are only to travel when prior approval has been received from the COR or KO.

14.0 CONTRACT FUNDING

14.1 INCREMENTAL FUNDING. The contract will be incrementally funded per clause FAR 52.232.22 Limitation of Funds. If incremental funded, funds shall be added to the contract/contract via a unilateral modification as the funds become available. The Contractor shall not perform work resulting in charges to the Government that exceed obligated funds.

The Government is not obligated to reimburse the Contractor for charges in excess of the contract/order funded amount and the Contractor is not obligated to continue performance or otherwise incur costs that could result in charges to the Government in excess of the obligated amount under the contract/order.

15.0 CONTRACT ADMINISTRATION DATA

15.1 CONTRACT COMPLETION

A Release of Claims shall accompany the final invoice for each contract/option period. The Release of Claims shall be signed, include the final Contract amount, and include a statement similar to the following: "The undersigned contractor/service provider under **Contract No. W912DY-XX-F-XXXX** between the United States of America and said contractor for goods and services hereby releases the United States, its officers, agents, and employees from any and all claims arising under or by virtue of said contract or any modification or change thereof except with respect to those claims, if any, listed below:" A copy of a Release of Claims form is located at Section-E.

16.0 ANTITERRORISM (AT) AND OPERATIONS SECURITY (OPSEC)

16.1 ACCESS AND GENERAL PROTECTION/SECURITY POLICY AND PROCEDURES. All Contractor and all associated sub-contractors employees shall comply with applicable installation, facility and area commander installation/facility access and local security policies and procedures (provided by government

representative). The Contractor shall also provide all information required for background checks to meet installation/facility access requirements to be accomplished by installation Provost Marshal Office, Director of Emergency Services or Security Office. Contractor workforce must comply with all personal identity verification requirements ([FAR clause 52.204-9, Personal Identity Verification of Contractor Personnel](#)) as directed by DOD, HQDA and/or local policy. In addition to the changes otherwise authorized by the changes clause of this contract, should the Force Protection Condition (FPCON) at any installation or facility change, the Government may require changes in contractor security matters or processes."

16.1.1 For contractors requiring Common Access Card (CAC). Before CAC issuance, the contractor employee requires, at a minimum, a favorably adjudicated National Agency Check with Inquiries (NACI), or an equivalent or higher investigation in accordance with Army Directive 2014-05 and Homeland Security Presidential Directive-12 (HSPD-12). The Contractor and all sub-contractors employees will be issued a CAC only if duties involve one of the following: (1) Both physical access to a DoD facility and access, via logon, to DoD networks on-site or remotely; (2) Remote access, via logon, to a DoD network using DoD-approved remote access procedures; or (3) Physical access to multiple DoD facilities, or multiple non-DoD federally controlled facilities on behalf of the DoD on a recurring basis for a period of six (6) months or more. At the discretion of the sponsoring activity, an interim CAC may be issued based on a favorable review of the FBI fingerprint check, and a successfully scheduled NACI at the Office of Personnel Management."

16.1.2 For contractors who do not require CAC, but require access to a DoD facility or installation. Contractor and all associated sub-contractors employees shall comply with adjudication standards and procedures using the National Crime Information Center Interstate Identification Index (NCIC-III) and Terrorist Screening Database (TSDB) (Army Directive 2014-05 / AR 190-13), applicable installation, facility and area commander installation/facility access and local security policies and procedures (provided by government representative, as NCIC and TSDB are available), or, at OCONUS locations, in accordance with Status of Forces Agreements and other theater regulations.

16.2 SUSPICIOUS ACTIVITY REPORTING TRAINING (e.g. iWATCH, CorpsWatch, or See Something, Say Something). The Contractor and all associated sub-contractors shall receive a brief/training (provided by the RA) on the local suspicious activity reporting program. This locally developed training will be used to inform employees of the types of behavior to watch for and instruct employees to report suspicious activity to the project manager, security representative or law enforcement entity. This training shall be completed within 30 calendar days of contract award, and within 30 calendar days of new employees commencing performance with the results reported to the COR, NLT 5 calendar days after the completion of the training. Training documents will be provided by the Security Office.

16.3. CONTRACTOR EMPLOYEES WHO REQUIRE ACCESS TO GOVERNMENT INFORMATION SYSTEMS. All contractor employees with access to a government info system must be registered in the Army Training Certification Tracking System (ATCTS) at commencement of services, and must successfully complete the DOD Information Assurance Awareness prior to access to the information systems and then annually thereafter in accordance with personnel security standards listed in AR 25-2 (Information Assurance), an appropriate background investigation will be conducted prior to accessing the government information systems.

16.4 OPSEC STANDING OPERATING PROCEDURE/PLAN. This standard language text is for contractor employees with an area of performance for classified contracts, or if the contract employee has access or responsibility to protect critical information. The Contractor, in collaboration with RA OPSEC Officer, shall develop an OPSEC Standard Operating Procedure (SOP)/Plan within 90 calendar days of contract award per AR 530-1 (Operations Security). The Contractor shall develop an OPSEC SOP/Plan within 90 days of contract award. The OPSEC SOP/Plan must be reviewed and approved by the RA OPSEC Officer. The SOP/Plan will include the government's critical information, why it needs to be protected, where it is located, who is responsible for it and how to protect it. In addition, the Contractor shall identify an individual who will be an OPSEC Coordinator.

16.5 OPSEC TRAINING. Per AR 530-1, (Operations Security) contractor employees must complete Level I OPSEC Training within 30 calendar days of contract award. All new contractor employees will complete Level I OPSEC Training within 30 calendar days of their reporting for duty. Additionally, all contractor employees must complete annual OPSEC awareness training. The Contractor shall submit certificates of completion for each affected contractor and subcontractor employee, to the COR or to the contracting officer (if a COR is not assigned), within 5 calendar days after completion of training. OPSEC awareness training is available at the following websites: <https://www.iad.gov/ioss/>, or <http://www.cdse.edu/catalog/operations-security.html> ; or it can be provided by the RA OPSEC Officer in presentation form which will be documented via memorandum.

16.6 INFORMATION ASSURANCE (IA)/INFORMATION TECHNOLOGY (IT) TRAINING for contract employees who need network access and/or working IA/IT functions. All contractor employees and associated sub-contractor employees must complete the DoD IA awareness training before issuance of network access and annually thereafter. All contractor employees working IA/IT functions must comply with DoD and Army training requirements in DoDD 8570.01, DoD 8570.01-M and AR 25-2 within six months of employment.

16.7 FOR INFORMATION ASSURANCE (IA)/INFORMATION TECHNOLOGY (IT) CERTIFICATION. Per DoD 8570.01-M , DFARS 252.239.7001 and AR 25-2, the contractor employees supporting IA/IT functions shall be appropriately certified upon contract award. The baseline certification as stipulated in DoD 8570.01-M must be completed upon contract award. All contractor employees supporting IA/IT functions

shall be appropriately certified upon contract IAW DoD 8570.01-M, DFARS 252.239-7001 and AR 25-2. The baseline certification as stipulated in DoD 8570.01-M must be completed upon contract award."

16.8 FOR CONTRACTS THAT REQUIRE HANDLING OR ACCESS TO CLASSIFIED INFORMATION. This clause involves access to classified information, i.e. "Confidential," "Secret," or "Top Secret". Contractor shall comply with AR 380-67 (Personnel Security Program) and Homeland Security Presidential Directive 12 (Policy for a Common Identification Standard for Federal Employees and Contractors) as well as FAR 52.204-2, Security Requirements. Additionally, Contractors must comply with - (1) The Security Agreement (DD Form 441), including the National Industrial Security Program Operating Manual (DoD 5220.22-M); any revisions to DOD 5220.22-M, notice of which has been furnished to the Contractor. For classified contracts, the DD Form 254 will be attached with the contract.

16.9 WILL BE ESCORTED IN AREAS WHERE THEY MAY BE EXPOSED TO CLASSIFIED AND/OR SENSITIVE MATERIALS AND/OR SENSITIVE OR RESTRICTED AREAS. The Contractor will coordinate with the COR and/or the facility security office for access when required. (Use when security clearances are not required, i.e. facility repair or construction). All contract employees, including subcontractor employees who are not in possession of the appropriate security clearance or access privileges, will be escorted in areas where they may be exposed to classified and/or sensitive materials and/or sensitive or restricted areas."

16.10 CONTRACTOR COMPANY TO OBTAIN A FACILITY CLEARANCE AND INDIVIDUAL CLEARANCES AT THE APPROPRIATE LEVEL. The Prime Contractor Company must have a Facility Clearance (FCL) at the appropriate level (IAW the NISPOM DOD 5220.22-M and AR 380-49) prior to the start of the contract awarded period of performance. Contractor personnel performing work under this contract must have the required security clearance, per AR 380-67, at the appropriate level at the start of the period of performance. Security Clearances and FCL requirements are required to be maintained for the life of the contract IAW the DD Form 254 attached to the contract. If no FCL, the supporting Government Contracting Activity will sponsor the prime contract company in obtaining the FCL."

16.11 THREAT AWARENESS REPORTING PROGRAM. For all contractors with security clearances. Per AR 381-12 Threat Awareness and Reporting Program (TARP), contractor employees must receive annual TARP training by a CI agent or other trainer as specified in 2-4b. All new contractor employees will complete annual Threat Awareness and Reporting Program (TARP) Training provided by a Counterintelligence Agent, IAW AR 381-12. The Contractor shall submit certificates of completion for each affected contractor and subcontractor employee(s) or a memorandum for the record, to the COR or to the contracting officer (if a COR is not assigned), within 5 calendar days after completion of training. Authorized web-based TARP training for CAC card holders is available at the following website: <https://www.us.army.mil/suite/page/655474>

16.12 PRE-SCREEN CANDIDATES USING E-VERIFY PROGRAM: The Contractor must pre-screen Candidates using the E-verify Program (<http://www.uscis.gov/e-verify>) website to meet the established employment eligibility requirements. The Contractor must ensure that the Candidate has two valid forms of Government issued identification prior to enrollment to ensure the correct information is entered into the E-verify system. An initial list of verified/eligible Candidates must be provided to the COR no later than 3 business days after the initial contract award.

APPENDIX A: PURCHASE REQUEST PROCESS

Purchase Request: A Purchase Request (PR) is a submission generated by the Contractor (see example below) in response to a Government Work Request as described above, other requirements documented request initiated by the COR/COTR, or which is self-initiated by the Contractor in response to an identified need or urgent requirement, and provides a recommended solution for work to be performed or items to be acquired.

Step 1: All requests for purchases must be documented by the Contractor on a purchase request form IAW with clause H.28. The Contractor should consider solicitation of at least 3 sources to promote competition to the maximum extent practicable. The Contractor shall submit the PR and cost estimates for any materials and services in accordance with the FAR to include documentation of the cost estimates, and any requirement documents developed by the Contractor and/or provided by the Government that initiated this PR. Submissions will be via the established contract portal for review and PR approval. Additional sheets may be used if there is insufficient room on the PR form. The technical scope, cost estimate, and potential source(s) shall include sufficient detail and supporting documentation to enable a determination of approval by the Government.

Step 2: The Government will validate the requirement, and determine if the cost estimate is considered fair and reasonable. The Government will document approval/disapproval of the PR via the ITS Portal.

Step 3: The Contractor will execute the purchase IAW the FAR and the contractor's approved purchasing system.

Step 4: The Contractor will maintain completed purchase order documentation in accordance with the FAR and the contractor's approved purchasing system. Contractor invoices will be submitted in accordance with clause G.1.

EMERGENCY Purchase Request: The COR may provide the Contractor verbal or written purchase request approval without a formal PR submission, based on the contractor's best cost estimate and assessment of need, when it is determined necessary to maintain an essential engineering, research or development capability, or

when a delay in processing the purchase request would result in serious injury (financial or other) to the Government. The Contractor is responsible for notifying the KO as soon as possible when an emergency PR approval has been granted by the COR. Approvals for emergency PRs must not be due to a lack of advance planning by the Government or Contractor, or concerns related to the availability of funds (e.g. expiring funds). In all cases a PR shall be submitted by the Contractor within 5 business days after approval of the emergency PR, per the normal PR process steps described above. This submission shall include documentation that describes the reason for the emergency request approval request and documents the authorization granted. Authority for COR approval of emergency purchases is limited to \$100,000.

DRAFT

DRAFT