

PERFORMANCE WORK STATEMENT (PWS)
United States Army Reserve (USAR)
Analyst Support Services

Part I General Information

1. GENERAL. This is a non-personal services contract to provide Analyst Support Services for the United States Army Reserve (USAR) which is geographically dispersed. The Government shall not exercise any supervision or control over the contract service providers performing the services herein. Such contract service providers shall be accountable solely to the Contractor who, in turn is responsible to the Government. The Contractor, in turn, shall be accountable to the Government for Contractor or subcontractor personnel.

1.1. Description of Services/Introduction. The Contractor shall provide all personnel, equipment, supplies, facilities, transportation, tools, materials, supervision, and other items and non-personal services necessary to perform Analyst Support Services as defined in this Performance Work Statement (PWS), except for those items specified as government furnished property and services. The Contractor shall perform in accordance with (IAW) the terms and conditions of the contract and consistently with the established standards in this PWS and contract.

1.2. Background. USAR Headquarters (HQ) is a Major Army Command consisting of approximately 182,000 Army Reserve personnel assigned to over 2,000 units geographically dispersed across the world. The overall goal is to enhance the Army Reserve's ability to rapidly respond to a wide range of global contingency requirements with an operational force possessing the required capabilities, while deploying minimum troops and equipment. At the same time, it also leaves behind the remainder of an organization which can be deployed at a later date.

USAR Command serves as an Accountable Organization (AO) responsible for the facility readiness of the Army Reserve. Subordinate Readiness Divisions (RDs), 9th Mission Support Command (MSC), and Army Reserve Funded Installations (ARFIs) are facing critical manning shortages due to systemic hiring challenges in remote/high-cost areas and the increasing complexity of GFEBS (General Fund Business Enterprise System).

Army Reserve Forces are a crucial element of the Army's overall deployable strength and war fighting team. The Army Reserve provides integral support units and specific functions as an element of the operational force. Army Reserve enablers provide cyclical capability across the Force Generation model, including the flexibility to surge forces. This contribution is particularly important if the Army encounters security demands, and global commitments that exceed the steady-state capacity of Army Force Generation (ARFORGEN). Army Reserve Force Generation is based on progressive readiness for the operational forces to provide a supply of ready units on an annual basis with greater predictability. This process allows Army Reserve leaders to identify predictable deployment windows and manage readiness and training of forces accordingly. To achieve the readiness progression required by operational readiness cycles.

1.3. Objectives. The basic service objectives include the following:

1.3.1. Provide analytical support to the Army Reserve G-3/5/7 Engineers.

1.3.2. Provide analytical support to the Army Reserve G-1, Civilian Personnel Management Office (CPMO).

1.3.3. Provide analytical support to the Army Reserve G-4.

1.4. Scope. Services include analytical support to Army Reserve Staff Directorates, which includes, but is not limited to: The provided support shall primarily pertain to Lead Program Analyst, Facility Sustainment Analyst, Real Property Management Analysts, Strategic Planning and Integration Analyst, Non-Tactical Vehicle (NTV) Fleet Management Analyst and Personnel Management Analyst.

1.5. Period of Performance. The Period of Performance shall be for a 12-month base period, and three separately priced 12-month option periods.

1.6. Place of Performance. The work to be performed under this contract shall be accomplished at Government-provided facilities at the primary duty stations listed below. The Government reserves the right to adjust the placement based on mission requirements.

- USAR HQ: Ft. Bragg, NC
- 63rd Readiness Division (RD): Mountain View, CA

- 81st Readiness Division (RD): Fort Jackson, SC
- 88th Readiness Division (RD): Fort McCoy, WI
- 99th Readiness Division (RD): Joint Base McQuire-Dix-Lakehurst, NJ
- 9th Mission Support Command (MSC): Fort Shafter, HI
- Fort Hunter Liggett (FHL) / Parks Reserve Forces Training Area (RFTA): Dublin, CA)
- Devens RFTA: Devens, MA
- Fort Buchanan, PR (FBPR): Fort Buchanan, PR

1.7. Quality Control. Quality Control (QC) is the responsibility of the Contractor. The Contractor shall develop, implement, and maintain a Quality Control Plan (QCP) to ensure all work described in this contract is performed at or above the standard defined in the Performance Requirements Summary (PRS). The QCP is developed by the contractor to ensure that it performs and delivers high-quality service and products. And it shall include methods of documenting and enforcing quality control operations of both prime contractor and subcontractor work, including inspection and testing.

1.7.1. The Contractor shall submit their QCP within 30 days of contract award to the Contracting Officer (KO) / Contracting Officer's Representative (COR) for review and acceptance by the KO. After acceptance of the QCP, the contractor shall receive the KO's acceptance in writing or any proposed changes to the QC procedures. The contractor shall submit QCP changes within five (5) days to KO/COR for review and approval prior to implementation. The QCP shall address as a minimum:

1.7.2. **Inspection System.** The contractor should develop, implement and maintain a system to inspect their services as well as their subcontractor services and products to ensure compliance with contract requirements, and applicable laws and regulations. It should specify tasks or areas to be inspected on a scheduled or unscheduled basis, the way inspections are to be conducted, the titles of the individuals who will perform the inspections, and the percentage of the work that will be inspected on a recurring basis.

1.7.3. **Inspection Files.** The contractor shall document all inspections conducted, and the necessary corrective and preventive actions will be taken.

1.7.4. **Deficiency Identification, Prevention and Correction.** The QCP shall include a method of identifying and preventing deficiencies in the quality of services performed before the level of performance becomes unacceptable as defined in the PWS without dependence upon Government direction. The contractor shall identify and prevent defects in quality of products and services performed before the level becomes unacceptable and before they are provided to the Government. The QCP at a minimum shall address process control and continuous process improvement; procedures for scheduling, conducting and documentation of inspection; discrepancy identification; procedures for root cause analysis; corrective and preventive action procedures to include procedures for addressing Government discovered non-conformances; procedures for trend analysis; and procedures for collecting and addressing customer feedback/complaints. The QCP shall document process control and process performance measurement procedures that shall include how the Contractor shall implement preventive corrective actions. The Contractor shall demonstrate that it has designed quality into the delivery of services thereby mitigating the risk(s) associated with delivery of deficient or nonconforming services.

1.7.5. The contractor shall keep records on-site of all inspections conducted by the Contractor and necessary corrective action taken. These documents shall be available for inspection by the Government during the term of the contract.

1.7.6. The QCP shall contain methods of communication (direct and indirect) with the Government regarding performance of the contract. Communication shall include regular and formal meetings with the Government for review and analyses of key process indicators, analysis of process deficiencies, and problem resolution.

1.7.7. The QCP shall have a customer comment processing system for correction of COR validated comments received verbally or through the Interactive Customer Evaluation (ICE) program. The system should be designed to provide feedback to the Government based on customer contact, investigation of derogatory comments, rebuttal to derogatory comments, or corrective action(s). Government collected and graded customer satisfaction comment cards will be part of the Government's performance evaluation process. The contractor shall document all customer complaints and report the complaint to the COR within one workday after receipt of complaint. The contractor shall use electronic mail or other written memoranda as notification. Each customer complaint reported to the COR shall have a scheduled completion date subject to COR approval.

1.7.8. Detail how continuous quality improvement will be a sustaining focus throughout the QCP and report monthly via a Process Improvements Tracker (PIT) ongoing initiatives to streamline processes, improve service and detail benefits to the Government.

1.7.9. Upon request from the COR, the Contractor shall provide all reports generated because of the Contractor's quality control efforts. This shall include any summary information used to track quality control, including any charts/graphs.

1.8. Non-conformance Report (NCR). When the Contractor's performance is unsatisfactory, an NCR will be issued. The Contractor shall reply in writing within five (5) workdays from the date of receipt of the NCR, giving the reasons for the unsatisfactory performance, corrective action taken, and procedures to preclude recurrence.

1.9. Quality Assurance (QA). The COR will evaluate the Contractor's performance under this contract in accordance with the Quality Assurance Surveillance Plan (QASP). This plan is primarily focused on what the COR must do to ensure that the Contractor has performed in accordance with the performance standards. It defines how the performance standards will be applied, the frequency of surveillance, and the minimum acceptable defect rate(s). When an observation indicates defective performance, the COR will require the Contractor or designated on-site representative to initial the observation to acknowledge the defective performance. The acknowledgement of the observation does not necessarily constitute Contractor concurrence with the observation, only that the Contractor has been made aware of the defective performance.

1.10. Property Management System. The Contractor shall establish a system to manage Government Furnished Property (GFP) in its possession to control, use, preserve, protect, repair and maintain. The Property Management System (PMS) must be adequate to satisfy the requirements of the contract.

1.11. Recognized Federal Holidays. The Contractor shall not be required to perform services on recognized Federal holidays. The recognized federal holidays include: (a) New Year's Day, (b) Martin Luther King Jr.'s Birthday, (c) Presidents Day, (d) Memorial Day, (e) Juneteenth, (f) Independence Day, (g) Labor Day, (h) Columbus Day, (i) Veteran's Day, (j) Thanksgiving and (k) Christmas

1.11.1. When a holiday occurs on a Saturday, Federal employees are normally granted the previous Friday as the holiday observance. When a holiday occurs on a Sunday, Federal employees are normally granted the following Monday as the holiday. The contractor shall work on the days the Government is scheduled to work.

1.11.2. Installation Closures. When an unforeseen installation closure occurs on a regularly scheduled day of work, the Contractor shall have the following options:

1.11.2.1. Reschedule the work so it is performed the following day unless the following day falls on a weekend.

1.11.2.2. Reschedule the work on any day that is mutually satisfactory.

1.12. Hours of Operation. The Contractor shall be responsible for providing services, between the hours of 8:00AM – 4:30PM Eastern Time, Monday through Friday (M-F), except federal holidays or when the government facility is closed due to local or national emergencies, administrative closings or similar government directed facility closings. All work to be performed, which deviates from the established normal working hours, will be coordinated with the COR, in writing (email) prior to scheduling said work.

1.12.1. The Contractor shall always maintain an adequate workforce for the uninterrupted performance of all tasks defined within this contract when the government facility is not closed for the above reasons. When hiring personnel, the Contractor shall keep in mind that the stability and continuity of the workforce are essential to successful performance under this contract. No overtime (OT) or compensatory time (CT) is authorized. Contractor personnel shall not exceed a 40-hour workweek; flexible work schedule may be considered.

1.12.1.1. The contractor shall perform services at space provided in the Government owned facilities and must be present and available during established duty hours M-F except Federal holidays and closures. Contractors may be available alternatively at off-site locations through telework as approved through the COR.

1.12.2. Place of Performance. Contractor shall have routine access to Government-controlled facilities. The work to be performed under this contract shall be accomplished at Marshall Hall, Army Reserve Headquarters, Fort Bragg, North Carolina (NC) and other Reserve facilities identified at or near locations per paragraph 1.6.

1.13. Security Requirements:

1.13.1. Security Clearance. Contractor personnel shall have a SECRET Clearance (interim is sufficient pending favorable adjudication and issuance of a final clearance) prior to the start of full performance under this contract and must maintain the level of security required for the duration of the contract. The security

requirements are in accordance with the attached DD254. Contractor personnel shall comply with all applicable security and safety regulations, guidance, and procedures, including local, referenced in this PWS and in effect at the work sites. All personnel must meet requirements IAW Department of Defense Directive (DODD) 8140.01. *For more information, please visit <http://www.dss.mil>.* Personnel Security Clearances must be kept to an absolute minimum based on contractual needs.

1.13.2. Originate the request through your Contractor Company Facility Security Officer (FSO) based on bona fide contractual occupational requirement.

1.13.3. Common Access Card Issuance.

1.13.3.1 All Contractor personnel performing work under this contract shall obtain a Department of Defense (DoD) Common Access Card (CAC) and a Marshall Hall Access Badge. The CAC and Access Badge shall be always worn, when performing work under this contract, to include attending government meetings and conferences. Unless otherwise specified in the contract, Contractor personnel shall wear the Access Badge in a conspicuous place on the front of exterior clothing and above the waist, except when safety or health reasons prohibit such placement or when being used for computer access. Reference CAC Issuance and Revocations: Department of Defense Instruction (DoDI) 5200.46, September 9, 2014

1.13.3.2 Contractor personnel shall be required to obtain a CAC prior to performance under this contract. Before CAC issuance, the contractor employee requires, at a minimum, a favorably adjudicated National Agency Check with Inquiries (NACI) or an equivalent or higher investigation in accordance with Army Directive 2014-05. At the discretion of the sponsoring activity, an initial CAC may be issued based on a favorable review of the FBI fingerprint check and a successfully scheduled NACI at the Office of Personnel Management.

1.13.3.3 The Contractor shall develop, maintain, and provide to the COR an updated roster which shall include names and positions of all Contractor personnel as well as indicating which employees were issued CAC or other forms of government identification cards. The Contractor shall submit initial roster to the COR within ten (10) calendar days after commencement of base period of performance and within 5 calendar days of any changes.

1.13.3.4 The Contractor shall immediately report any lost CAC or government issued identification cards to the COR and Military and DoD police agencies. The Contractor shall immediately collect the CAC and other government issued forms of identification upon termination of employee, or at the end of the contract performance period. The CAC and other government issued forms of identification shall be returned to the COR within one (1) hour of employee termination, or at the end of contract performance period, whichever comes first. Final payment may be delayed if Contractor fails to comply with these requirements

1.13.4. National Industrial Security Program (NISP).

1.13.4.1. Contractor shall comply with Federal Acquisition Regulation (FAR) 52.204-2, Security Requirements. This clause involves access to information classified "Confidential," "Secret," or "Top Secret" and requires contractors to comply with (1) The Security Agreement (DD Form 441), including the National Industrial Security Program Operating Manual (NISPOM) (DoD 5220.22-M); (2) any revisions to DOD 5220.22-M, notice of which has been furnished to the contractor.

1.13.4.2. The Contractor shall implement and maintain a security program for control of personnel, property, and information, including, unclassified and classified materials, documents, and records. Documenting and reporting actual and potential security problems. Initiating proper procedures to correct documented problems and implementing corrective procedures in the Contractor's security program.

1.13.4.3. The Contractor's security program shall include provisions for Initial and Annual Operations Security (OPSEC) awareness training IAW AR 530-Operations Security. New contract employees Level I OPSEC training within (30) calendar days of their reporting for duty and annually thereafter. In-processing and out-processing Contractor personnel for security matters. Obtaining Contractor personnel security clearances.

1.13.4.4. Filing Classified Documents all Government-furnished classified and unclassified files in existence at the contract performance date and those generated under this contract shall be maintained in accordance with AR 25-400-2 or other applicable regulations. Files shall be transferred to the KO or designated representative upon completion of the contract period or last day of contract performance, whichever comes first. Such files are the property of the U.S. Government. The Contractor shall provide security of classified documents in accordance with AR 380-5 and DOD 5200.1-R, NISPOM. Receiving, storing, disseminating, transmitting, transporting, and protecting items classified as CONFIDENTIAL or SECRET by the Government, including the use of courier cards.

1.13.5. Physical Security Plan. The Contractor shall safeguard all Government equipment, information, and property provided for Contractor use. The Contractor shall secure Government facilities, equipment, and materials at the close of each work period. The Contractor shall develop and implement a physical security plan in accordance with AR 190-13. The Contractor's security program shall address physical security aspects associated with contract performance and describe how the Contractor shall prevent unauthorized access, vandalism, pilferage, larceny, sabotage, and arson directed toward Contractor-controlled facilities and GFP. The following regulations shall apply when developing the physical security plan: Army Regulations (ARs) 190-11, 190-13, and 190-51; DOD 4500.9-R, and DODI 5100.76 and DODI 5220.22, and applicable Fort Bragg policies.

1.13.6. Key Control. The Contractor shall include in the physical security section of the Contractor's security program a key control plan IAW applicable regulations, policies and directives ensuring keys/key cards issued to the Contractor by the Government are not lost or misplaced and are not used by unauthorized persons. The key control plan shall include requirements of AR 380-5, Fort Bragg 380-5 and United States Army Forces Command (FORSCOM) Supplement 1 to AR 380-5, if classified materials are being stored. NOTE: All references for keys include key cards. No keys issued to the Contractor by the Government shall be duplicated. Such procedures shall include turn-in of any issued keys by personnel who no longer require access to locked areas. The Contractor shall immediately report any occurrences of lost or duplicate keys/key cards to the COR.

1.13.6.1. In the event keys are lost or duplicated, the Contractor shall, upon direction of the KO, re-key or replace the affected lock or locks; however, the Government, at its option, may replace the affected lock or locks or perform re-keying. When the replacement of locks or re-keying is performed by the Government, the total cost of re-keying or the replacement of the lock or locks shall be deducted from the monthly payment due the Contractor. In the event a master key is lost or duplicated, all locks and keys for that system shall be replaced by the Government and the total cost deducted from the monthly payment due the Contractor.

1.13.6.2. The Contractor shall prohibit the use of Government issued keys and key cards by any persons other than the Contractor's employees. The Contractor shall prohibit the opening of locked areas by Contractor employees to permit entrance of people other than Contractor employees engaged in the performance of assigned work in those areas, or personnel authorized entrance by the KO.

1.13.7. Lock Combinations. The Contractor shall establish and implement methods of ensuring that all lock combinations are not revealed to unauthorized persons. The Contractor shall ensure that lock combinations are changed when personnel having access to the combinations no longer have a need to know such combinations. These procedures shall be included in the Contractor's security program.

1.13.8. Information Security Plan. The Contractor shall develop and implement an Information Security Plan IAW AR 380-5 AR 380-67, Fort Bragg regulation 380-5, FB 380-67, and FORSCOM Supplement 1 to AR 380-5, for the control of classified information. The Contractor's information security program shall include applicable provisions of AR 380-series regulations.

1.13.9. Access and General Protection/Security Policy and Procedures: The Contractor workforce shall comply with all personal identity verification (PIV) requirements as directed by DOD, Headquarters Department of the Army (HQDA), and Fort Bragg Directorate of Emergency Services (DES) and Provost Marshall local policy. Sponsoring organizations, activities, or people will be responsible for Contractor access to the installation by submitting complete DES Installation Badges and Passes Request Form (DES Form 118) for Automated Installation Entry (AIE) II+ cards.

1.13.9.1. The DES Form 118 is located on the Fort Bragg Provost Marshall webpage at <http://www.bragg.army.mil/directorates/DES/pmo/Pages/AIE.aspx> under the Installation Access Control tab. Once approved, the sponsoring organization, activity or person will be notified to contact the applicant(s) to go and

process their AIE II+ card. The Fort Bragg All American Visitor Control Center (VCC) located at the All-American Hwy, Access Control Point (ACP), Building H-1575, outside ACP 5.

1.13.9.2. Fort Bragg AIE II+ Access Cards may be issued for a maximum of three years for individual(s) who require recurring access to the installation for official business. Sponsorship is required to obtain any access card and for all applications (DES Form 118). The COR will request changes in Contractor security matters or processes if the Force Protection Condition (FPCON) at any individual facility or installation changes.

1.13.9.3. The Contractor shall provide all information required for background checks to meet installation access requirements, to be accomplished by the installation Provost Marshall Office, Director of Emergency Services, or Security Office.

1.14. Security Training. IAW [Homeland Security Presidential Directive 12 \(HSPD-12\)](#) issued 31 Dec 13.

1.14.1. Anti-Terrorism (AT) Level I Training: All contractor employees, including subcontractor employees, requiring access to Army installations, facilities, and controlled-access areas will complete AT Level I awareness training within thirty (30) calendar days after the contract start-date. The contractor shall submit certificates of completion for each affected contractor employee and subcontractor employee to the COR/ACOR or KO within thirty (30) calendar days after training is completed by all employees and subcontractor personnel. AT Level I awareness training is available online at <https://atlevel1.dtic.mil/at>.
<https://jkodirect.jten.mil/Atlas2/page/login/Login.jsf>

1.14.2. iWATCH Training: The contractor and all associated subcontractors will brief all employees on the local iWATCH program (training standards provided by the requiring activity Anti-Terrorism Officer (ATO)). This local developed training will be used to inform employees of the types of behavior to watch and instruct employees to report suspicious activity to the COR. This training shall be completed within 30 calendar days of contract award with the results reported to the COR not later than (NLT) 45 calendar days after contract award. New employees shall complete the training within (10) calendar days of commencing performance of work under this contract, with the results reported to the COR NLT (15) calendar days.

1.14.2.1. iWATCH is simply common awareness. Contracting employees can be good sources of information. iWatch training would include organization instructions on “things to look for” and a phone number to call in case the contract employees have information regarding possible terrorist or criminal activities. Providing contractors with awareness materials such as the iWatch brochure or wallet card is a cost-effective alternative to training. The card describes suspicious activity and can be modified to include COR in reporting procedures. Samples of the iWatch brochure and posters are available on the Antiterrorism Enterprise Portal (ATEP) at <https://army.deps.mil/army/sites/PMG/prog/ATEP/iWATCH%20Army/Forms/AllItems.aspx> and <https://www.army.mil/e2/c/downloads/287489.pdf>

1.14.3. Army Training Certification Tracking System (ATCTS): All contractor employees with access to a government information system must be registered in the Army Training Certification Tracking System (ATCTS) at commencement of services and must successfully complete DOD information assurance awareness training before access to the information system and then annually thereafter. Completion certificates shall be submitted to COR within fifteen (15) calendar days from date of commencing performance under this contract.

1.14.4. OPSEC Training Per AR 530-1 Operations Security. The contractor employees must complete Level I OPSEC Awareness training. New employees must be trained within 30 calendar days of their reporting for duty and annually thereafter. OPSEC Awareness for Military Members, DoD Employees and Contractors is available at the following website: <https://securityawareness.usalearning.gov/opsec/>. Completion certificates shall be submitted to the COR within fifteen (15) calendar days from date of completion.

1.14.5. Information Assurance (IA)/Information Technology (IT) Training. All contractor employees and associated subcontractor employees must complete DOD information assurance awareness training before issuance of network access and annually thereafter. All contractor employees working in IA/IT functions must comply with DOD and Army training requirements in DODD 8570.01, DOD 8570.01-M, and AR 25-2 within 6 months after being employed.

1.14.6. Threat Awareness Reporting Program Training. Per AR 381-12, Threat Awareness and Reporting Program (TARP), contractor employees must receive annual TARP training. Completion certificates shall be submitted to the COR within fifteen (15) calendar days from date of completion.

1.15. Safety.

The contractor shall perform work in a safe manner as required by Occupational Safety and Health Administration (OSHA) Safety and Health Requirements. Provide a verbal notification to the KO as soon as possible of each occurrence of damage to Government property or an accident resulting in death, injury, occupational disease, or adverse environmental impact. Provide a completed copy of required Accident Investigation Reports to the KO within five calendar days of each occurrence.

1.15.1. Environment and OSHA.

The Contractor shall comply with all local, state, and Federal environmental and occupational safety laws, rules, and regulations. Any apparent conflict between compliance with such local, state and Federal laws, rules and regulations, and compliance with the requirements of the contract shall be immediately brought to the attention of the KO and/or the COR final resolution. The Contractor shall notify the KO and COR in writing in addition to any verbal notification of such conflicts. The Contractor shall be liable for all fines, penalties, and costs which result from violations of, or failure to comply with, all such local state, or Federal laws, rules, and regulations. All unsafe acts or conditions fostered by the Contractor or Contractor personnel may be grounds for the KO or COR, to halt all Contractor performance with a commensurate deduction of monies due the Contractor until such unsafe conditions are corrected. The Contractor shall take due caution not to endanger personnel during performance of this contract. Upon discovery of any hazard such as, but not limited to, fire, or large fuel spill, the Contractor shall immediately notify the KO or COR.

1.16. Special Qualifications.

1.16.1. Organizational Conflict of Interest (OCI). The contractor shall not employ any person or perform a contract in a situation where the existence of conflicting roles may bias the contractor's judgement or prevent unfair competitive advantage in accordance with Organizational Conflict of Interest Rules in FAR 9.5.

1.16.1.1. Purpose.

a. The Contractor does not obtain an unfair competitive advantage by establishing the ground rules for a future competition.

b. The Contractor's objectivity and judgment are not biased because of its present or future interests (financial, contractual, organizational, or otherwise) which relate to work performed under this contract; and

c. The Contractor does not obtain an unfair competitive advantage by virtue of its access to non-public or proprietary information belonging to others.

1.16.1.2. Organizational Conflicts of Interest Examples. The following examples illustrate situations in which organizational conflicts of interest may arise. These examples are not all inclusive.

a. Biased Ground Rules. This type of conflict may arise in situations where a company sets ground rules for a future competition. For example, when a Contractor develops requirements then competes to provide products or services to satisfy those requirements, thus obtaining a competitive advantage. This would extend to an incumbent or a service provider writing a PWS for an upcoming solicitation for follow-on work that does not fit an exception at FAR 9.505-2(b)(1).

b. Impaired Objectivity. This type of conflict may exist where a contractor's obligations under a contract require objectivity, but another role of the Contractor casts doubt on its ability to be truly objective. An example of this type of conflict includes providing services through subcontractors, employees or

consultants who serve in a dual capacity in this matter, such as a contractor employee who simultaneously serves as a U.S. Army Reservist in the same role that they would perform under this contract. Another example is where a contractor's work under one contract entails evaluating itself, its affiliates, or its competitors under a separate contract.

c. **Unequal Access to Information.** This type of conflict may arise when a Contractor has access to nonpublic or proprietary information as part of its performance under a contract that gives it an unfair advantage in a competition for a later contract. This does not extend to the normal advantages that an incumbent or previous provider has based solely on prior performance; however, it does extend to personnel or contractors who serve dual roles in the same functional area, or matter who may have access to competitively useful non-public information.

1.16.1.3. **General Constraints.** The provisions of FAR Subpart 9.5, Organizational and Consultant Conflicts of Interest, concerning organizational conflicts of interest govern this contract. Potential conflicts may exist in accordance with FAR 9.505-1, Providing Systems Engineering and Technical Direction, through 9.505-4, Obtaining Access to Proprietary Information. In this regard, the Contractor is responsible for identifying any actual or potential organizational conflicts of interest to the KO that arise as the result of performance under this contract. To avoid or mitigate a potential conflict related to performance under this contract, the KO will impose appropriate constraints such as the constraints discussed below. Since it is impossible to foresee all the circumstances that might give rise to organizational conflicts of interest, the constraints discussed below are not all inclusive and the KO may impose constraints other than, or in addition to, the constraints listed below.

a. The Contractor agrees that it will neither evaluate nor advise the Government about its own products or activities. The Contractor shall objectively evaluate or advise the Government concerning products or activities of any prospective competitors (FAR 9.505-3).

b. The Contractor agrees that if it gains access to proprietary information of other companies, it will exercise diligent effort to protect such proprietary information from unauthorized use or disclosure (FAR 9.505-4). In addition, the Contractor agrees to protect the proprietary information of other organizations disclosed to the Contractor during performance of this contract with the same caution that a reasonably prudent Contractor would use to safeguard highly valuable property. The Contractor also agrees that if it gains access to the proprietary information of other companies it will enter into written agreements with the other companies to protect their information from unauthorized use or disclosure for as long as it remains proprietary and to refrain from using the information for any purpose other than that for which it was furnished. The Contractor shall provide copies of such agreements to the KO.

c. If the Contractor, in the performance of this contract, obtains access to plans, policies, reports, studies, financial plans, data or other information of any nature which has not been released or otherwise made available to the public, the Contractor agrees that without prior written approval of the KO, it shall not: (a) use such information for any private purpose unless the information has been released or otherwise made available to the public, or (b) release such information unless release is otherwise authorized under the contract or such information has previously been released or otherwise made available to the public by the Government.

d. **Non-Disclosure Agreements (NDAs).** The Contractor shall obtain from each employee who has access to proprietary information under this contract, a written agreement which shall in substance provide that such employee shall not, during his/her employment by the Contractor or thereafter, disclose to others or use for their benefit, proprietary information received in connection with the work under this contract. The Contractor shall educate its employees regarding the restrictions imposed by FAR 9.505-4, so that they will not use or disclose proprietary information or data generated or acquired in the performance of this contract, except as provided herein.

e. **Screening and Training.** The Contractor shall effectively screen and train its employees on OCI's and ethics, through formal training, company policy, information directives and procedures, in an awareness of the legal provisions of FAR Subpart 9.5 and its underlying policy and principles, so that each employee will know and understand the provisions of that Subpart to ensure that no service provider presents a conflict of interest and the absolute necessity of safeguarding information from anyone other than the Contractor's employees who have a

need to know, and the U.S. Government.

1.16.1.4. Conflicts Involving Future Procurements. The award of this contract, Government taskings, or acquiescence in the Contractor's performance of services hereunder shall not constitute or be interpreted as a determination that the Contractor is eligible to participate in future procurements, developmental efforts, implementation efforts, or related activities. Only Kos, for such efforts, applying the rules, principles, and procedures of FAR Subpart 9.5, have the authority to determine whether a conflict exists, in connection with such procurements.

1.16.2. Contractor Employees.

1.16.2.1. The Contractor shall be responsible for total management during the performance of this contract, ensuring all personnel performing work under this contract possess and maintain current certifications as indicated in this PWS during the execution of this contract.

1.16.2.2. Contractor personnel performing work under this contract shall be able to read, write, speak, and understand the English language to effectively carry out all contract requirements. They shall have a command of both the written and spoken English language to properly clearly and effectively communicate in person or via electronic devices (telephone or Email) with co-workers, customers, and the public.

1.16.2.3. Contractor personnel performing work under this contract shall be U.S. citizens unless the provisions of AR 25-2, Information Assurance have been fully completed, and approval has been granted by the Government for the non-U.S. citizen to perform the required support.

1.16.2.4. The Contractor shall ensure all personnel terminated or released from employment under this contract are replaced within ten (10) workdays of the termination. Contractor personnel who are, or are expected to become, unavailable under this contract for a continuous period exceeding thirty (30) workdays, shall be replaced/backfilled within ten (10) workdays with personnel who possess qualifications equal to or better than those of the original employee.

1.16.3. Key Personnel. Key personnel shall not be added to or removed from the contract without express acknowledgement of the COR. Any changes to the working status of these key personnel shall be transmitted (in writing) to KO/COR within ten (10) workdays of the proposed change. If, for any reason, any of the key personnel becomes, or is expected to become, unavailable for work under this contract for a continuous period exceeding (30) workdays, the contractor shall promptly replace personnel with personnel who possess qualifications equal to or better than that of the original employee. The Contractor shall ensure all key personnel terminated or released from employment under this contract are replaced within ten (10) workdays of the termination.

1.16.3.1. The follow is considered key personnel by the Government. The follow is considered key personnel by the Government: The Contractor shall provide a Program Lead Analyst (PLA) and a Task Lead Analyst (TLA), who shall be responsible for the performance of the work under this contract. The TLA shall act for the Contractor when the PLA is absent, shall be designated in writing to the KO at the post award conference. Both the PLA and TLA shall have full authority to act for the Contractor on all contract matters relating to daily operation of this contract. These personnel shall be available between the hours of 8:00 AM to 4:30 PM, Monday through Friday, except federal holidays or when the government facility is closed for administrative reasons.

1.16.3.2. Qualifications for all Key Personnel:

1.16.3.2.1 Program Lead Analyst (PLA): The PLA shall meet or exceed the following minimum qualifications: The PLA shall have a minimum of seven years' experience in management or supervision and a minimum of four years of that experience shall have been in DoD Staff Leadership. The TLA shall meet or exceed the same qualifications as the PLA.

1.16.4. Other Personnel Qualifications.

1.16.4.1. CPMO Program Manager Analyst(s). The CPMO PMA(s) shall have a minimum of seven (7) years experience in Civilian Human Resources, with at least five (5) years of that experience being in a DoD Staff Environment; Personnel shall collectively possess the following: a minimum of one (1) year experience in the development and coordination of publications to include Operations Orders, Briefings, Decision Making briefs, and functional working group actions; minimum of one (1) year experience with performing analysis of force structure initiatives and their effects to the overall force; a minimum of one (1) year experience in the use of automated information systems and databases relating to Army Civilian Human Resources (or DoD equivalent), Force Management, and Budget; a minimum of one (1) year of experience assessing training needs and evaluation of capability gaps; a minimum of one (1) year experience with organizational design and force management structure changes; a minimum of one year experience with the design and content management of SharePoint pages; a minimum of one (1) year experience with the Army Planning, Programming, Budget, and Execution (PPBE) process.

1.16.4.2. Real Property Analyst(s)/Specialist(s). Real Property Specialist(s) shall possess a minimum of two years' experience in DoD real property and demonstrate proficiency in GFEBS Real Property roles and HQIIS. A bachelor's degree or equivalent experience in Real Property, Real Estate or Facilities Management is preferred. The RP Analyst(s)/Specialist(s) will be geographically dispersed based on the work in the locations identified in paragraph 1.6.

1.15.4. Identification of Contractor Personnel: The Contractor shall not in any way represent the United States (U.S.) Government, or that it has the authority to contract or procure supplies for the account of the United States of America (USA). All Contractor personnel attending meetings, answering government telephones, and working in other situations where their contractor status is not obvious to third parties, are required to identify themselves as such to avoid creating an impression in the minds of members of the public that they are government officials.

1.15.5. Standards of Conduct: Contractor personnel's conduct shall not reflect discredit upon the Government. The Contractor shall ensure all personnel present a professional appearance while working on the Government installation. It is essential that all Contractor personnel meet the highest standards of professionalism and personal integrity. The Contractor's employees shall observe and comply with all local policies and procedures concerning fire, safety, environmental protection, sanitation, security, and possession of firearms or other lethal or illegal weapons. The Contractor shall ensure their personnel do not perform work under the influence of alcohol, illegal prescribed drugs or any other incapacitating agents. Contractor personnel shall be neatly groomed and dressed in business casual attire to always present a professional appearance.

1.15.6.1 Conduct of Personnel: The Contracting Officer may require the Contractor to remove from the job site any employee working under this contract for reasons of misconduct, security, or found to be under the influence of alcohol, drugs, or other incapacitating agents. The Contractor shall ensure employee conduct complies with 41USC 423, *Procurement Integrity*. The Contractor shall also ensure that no Contractor employees conduct political related activities or events on the installation. Contractor employees shall be subject to dismissal from the premises upon determination by the Contracting Officer that such action is necessary in the interest of the Government. IIAW Joint Ethics Regulations (JER), DOD 5500.7-R, and 18 U.S.C. 1382 (1972). The removal from the job site or dismissal from the premises shall not relieve the Contractor of the requirement of providing sufficient personnel to perform the services as required by this contract.

1.16. Contractor Travel: Contractor shall be required to travel within the Continental United States (CONUS) during the performance of this contract to attend meetings, conferences, and training. Contractor shall be authorized travel expenses consistent with the substantive provisions of the Joint Travel Regulation (JTR), FAR 31.205-46, and the limitation of funds specified in this contract. All travel requires advanced approval/authorization by the COR five (5) workdays prior to requested travel date. Requests will be submitted, accepted, and approved via email, or by telephone when email notification is not possible.

1.16.4. Travel Templates. The Contractor shall produce a long-distance travel request template, local travel log template, and a long-distance trip report template. The templates shall be submitted to the COR within ten (10) days after contract award. The long-distance travel request template shall include, at a minimum: Name, duty position, justification for travel, mode of travel, distance of travel, estimated time of travel, and point of contact (POC) of travel at the support site.

1.16.4.2. The Local Travel Log template shall include, at a minimum: Name, duty position, reason for travel, key personnel assisted (name, position, and phone number), significant activities accomplished during visit, follow-up requirements, recommendations/comments and signature block.

1.16.4.2. Long Distance Trip Report. Upon completion of long-distance travel, a Long-Distance Trip Report is required. Trip Reports shall be provided to COR within five (5) workdays after travel has been completed. Additionally, all trip reports for the month will be rolled up into the monthly report. This report should be submitted on the approved template and provide a synopsis of accomplishments performed during the travel period. The Contractor shall submit monthly invoices for reimbursement citing the appropriate Contract Line-Item Number (CLIN). Each individual travel instance must be captured; copies of receipts, travel vouchers, etc. shall be attached to the invoice to support charges. Original receipts shall be maintained by the Contractor and made available to Government auditors upon request.

1.16.4.2. The long-distance trip report template shall include at a minimum: Travelers name, position, reason for travel, mode of travel, duration of travel, destinations, organization visited, key personnel assisted (name, position, and phone number), significant activities accomplished, systems involved, discussion background, follow-up requirements, recommendations/ comments, and signature block.

1.18. Data Rights: The government has unlimited rights to all documents/material produced under this contract to the extent permitted by the data rights clauses. The parties mutually acknowledge their understanding that this is the government's intent. All documents and materials, including the source codes of any software, produced under this task order shall be government owned and are the property of the government with all rights and privileges of ownership/copyright belonging exclusively to the government. These documents and materials may not be used or sold by the contractor without written permission from the contracting officer. All materials supplied to the government shall be the sole property of the government and may not be used for any other purpose. This right does not abrogate any other government rights.

1.19. Contract Administration:

1.19.1. Post Award Conference/Performance Evaluation Meetings. The Contractor shall attend the post award conference convened by the contracting activity or contract administration office IAW FAR Subpart 42.5. The KO and COR/Alternate Contracting Officer's Representative (ACOR) will meet quarterly with the Contractor to review the Contractor's performance. Written minutes of meetings will be recorded by the Government and signed by both the PLA or TLA and the KO. The written minutes will be distributed within five (5) workdays after the meeting. If the Contractor does not concur with any portion of the minutes, recorded by the Government, the non-concurrence shall be provided in writing to the KO within two (2) calendar days following receipt of the minutes. These meetings shall be at no additional cost to the Government.

1.20. Contracting Officer (KO). The KO is the only person authorized to direct changes in any of the requirements under this contract, and, notwithstanding any provisions contained elsewhere in this contract, said authority remains solely with the KO. In the event the Contractor makes any change in the direction of any person other than the KO, the change shall be considered to have been made without authority and solely at the risk of the Contractor. All contract administration will be affected by KO. Communications pertaining to contractual administrative matters shall be addressed to the KO. No changes in our deviation from the terms and conditions shall be affected, without a written modification to the contract, executed by the KO authorizing such changes. The KO will approve all submittals and plans required in this PWS.

1.20.1. Contracting Officer's Representative (COR). The KO will appoint a COR during the performance of this contract. Additional Government personnel may be assigned to assist in contract oversight IAW AR 70-13, Management and Oversight of Service Acquisitions. Other surveillance personnel may be designated as COR or ACOR, and shall be trained and appointed IAW DoDI 5000.72, DoD Standard for Contracting Officer's Representative (COR) Certification and DFARS 201.602-2. The ACOR will serve as on-site representatives of the COR in performance of actual contract surveillance, if they meet all COR training, experience requirements, and are appointed by the KO as an ACOR. The COR/ACOR will aid in identification and resolution of problems, conflicts in priority, subtask requirement definitions, and other operations type problems. The COR/ACOR will perform IAW the responsibilities and duties identified in the appointment letter.

1.20.1.1. COR Authority. A letter of designation will be issued to the COR/ACOR by the KO. A copy of the letter will be sent to the Contractor. The letter of designation states the responsibilities and limitations of the COR/ACOR, especially about changes in cost, price estimates, or changes in delivery dates. The COR/ACOR is not authorized to change any of the terms and conditions about cost, quantity, or schedule of the resulting order.

1.20.1.2. COR/ACOR Functions. The COR/ACOR monitors all technical aspects of the contract and assists in contract administration. The COR/ACOR is authorized to perform the following functions: assure the Contractor performs the technical requirements of the contract; perform inspections necessary in connection with contract performance; maintain written and oral communications with the Contractor concerning technical aspects of the contract; issue written interpretations of technical requirements; monitor, document, and report Contractor's performance and notify both the KO and Contractor of any deficiencies; coordinate availability of GFP, and coordinate site entry of Contractor personnel.

1.21. Phase-In/Phase-Out Periods:

1.21.1. Phase-In: To minimize any decreases in productivity and to prevent possible negative impact on additional services, the Contractor shall have all key personnel on board, during the one-month phase-in period. During the phase-in period, the Contractor shall become familiar with performance requirements, to commence full performance of services on the start of the base period of performance. The Contractor shall obtain their CACs, Access Badges, complete specified required training, and conduct inventory and transfer of GFP during the phase-in period.

1.21.2. Phase-Out: Prior to the completion of this contract, an observation period shall occur, at which time team management personnel of the incoming Contractor may observe operations. This will allow for orderly turnover of facilities, equipment, and records and will help to ensure continuity of services. The outgoing Contractor is ultimately responsible for performing full services IAW the contract, during the phase-out period, and shall not defer any requirements for the purpose of avoiding responsibility or of transferring, such responsibility to the succeeding Contractor. The outgoing Contractor shall fully cooperate with the succeeding Contractor and the Government, so as not to interfere with their work or duties.

1.21.2.1. To minimize any decreases in productivity and to prevent possible negative impacts on additional services, the outgoing Contractor shall have all personnel on board during the phase-out period. The outgoing Contractor shall be prepared to transition the workload to the newly selected Contractor during the one-month phase-out period, which will occur at the end of the period of performance of the contractual effort.

1.21.2.2. Phase-Out Plan. The incoming Contractor shall develop a phase-out plan to affect a smooth and orderly transfer of contract responsibility to a successor. The plan shall fully describe the Contractor's approach to the following issues, at a minimum: Inventories and turn-over of government property; removal of Contractor property; reconciliation of all property accounts; turn-in of excess property; data and information transfer; clean-up of Contractor work areas; and security debriefings in accordance with AR 380-5 for incumbent personnel holding security clearances; and any other actions required to ensure continuity of operations. The Contractor shall provide the plan to the COR thirty (30) days before the phase-out period commences.

PART 2
DEFINITIONS & ACRONYMS

1. DEFINITIONS AND ACRONYMS:

1.1. DEFINITIONS:

1.1.1. **CENTRALIZED FIRE ALARM** Centralized Fire Alarm Monitoring Program. This program directly supports delivery of “Fire & Emergency Services” to the field and helps to reduce the risk of a fire in an Army Reserve facility. The program develops and implements a Unified Facilities Criteria 3-600-01 (Fire Protection Engineering for Facilities) compliant centralized fire alarm monitoring Program for Army Reserve facilities not located on installations.

1.1.2. **CONSTRUCTION ANALYSIS:** Reviewing historical doc and AARs from previous projects to determine if a proposed change to CCB was effective no specialized skills, USARC provides technical expertise.

1.1.3. **CONTRACTOR.** A supplier or vendor awarded a contract to provide specific supplies or service to the Government. The term used in this contract refers to the prime.

1.1.4. **CONTRACTING OFFICER (KO).** A person with authority to enter, administer, and/or terminate contracts, and to make related determinations and findings on behalf of the Government. Note: The only individual who can legally bind the Government.

1.1.5. **CONTRACTING OFFICER'S REPRESENTATIVE (COR).** An employee of the U.S. Government appointed by the contracting officer to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the Contractor, as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.

1.1.6. **CONTRACTOR PERSONNEL.** Contractor and subcontractor employees perform working under this contract.

1.1.7. **DEFECTIVE SERVICE.** A service output that does not meet the standard of performance associated with the Performance Work Statement (PWS).

1.1.8. **DELIVERABLE.** Anything that can be physically delivered, but may include non-physical things, such as meeting minutes or reports.

1.1.9. **FACILITY CLEARANCE.** A facility clearance (FCL) is an administrative determination that, from a national security standpoint, a facility is eligible for access to classified information at the same or lower classification category as the clearance being granted. The FCL may be granted at the Confidential, Secret, or Top-Secret level. The FCL includes the execution of a Department of Defense Security Agreement (DD Form 441). Under the terms of the agreement, the Government agrees to issue the FCL and inform the Contractor as to the security classification of information to which the Contractor shall have access. The Contractor, in turn, agrees to abide by the security requirements set forth in the National Industrial Security Program Operating Manual, commonly referred to as the NISPOM.

1.1.10. **FIRE MONITORING NOTIFICATION LETTER:** The Fire Monitoring Notification Letter gives site instruction on how to respond to issues and Points of contact within the RD, ARMID, and the Fire Monitoring contractor.

1.1.11. **FORCE MANAGEMENT:** Force Management is the all-inclusive term for the process that determines (1) force requirements; (2) allocates resources; and (3) assesses utilization of the resources. Force Management is the capstone process to establish and field mission-ready Army organizations.

1.1.12. **GOVERNMENT-FURNISHED PROPERTY (GFP).** Property in the possession of or directly acquired by the Government and subsequently made available to the Contractor.

1.1.13. **GENERAL SERVICES ADMINISTRATION (GSA) DRIVE THRU.** The system of record for accounting, reporting, and disposition of NTVs.

1.1.14. **KEY PERSONNEL.** Contractor employees who are critical for achieving PWS objectives. Key personnel shall meet position qualification and experience requirements indicated in the PWS. When key personnel qualifications are used as an evaluation factor in "Best Value" procurement, the Contracting Officer is the only one authorized to concur with key personnel replacement after award of the contract. When proposed key personnel resumes are used as an evaluation factor in best value procurement, a letter of commitment may be required from the individual whose resume is provided.

1.1.15. **LOCAL TRAVEL:** Any travel that is required to perform services IAW the PWS that is within a 50-mileradius of the place of performance.

1.1.16. **NONCONFORMANCE:** Failures to meet all contract requirements: products, services, construction, work, deliverables, or clause requirements.

1.1.17. **NON-TACTICAL VEHICLES.** Includes commercial motor vehicles, trailers, material handling or engineering equipment that carries passengers or cargo acquired for administrative, direct mission, or operational support of military functions. Sedans, station wagons, carryalls, vans, and buses, leased or owned, are considered "non-tactical."

2.1.17. **ORGANIZATIONAL CONFLICT OF INTEREST (OCI).** The term "Contractor" herein used in section 1.15., Organizational Conflict of Interest, means: (a) the organization (hereinafter referred to as "it" or "its") entering into this agreement with the Government; (b) all business organizations with which it may merge, join or affiliate now or in the future and in any manner whatsoever, or which hold or may obtain, by purchase or otherwise, direct or indirect control of it; (c) it's parent organization, if any and any of its present or future subsidiaries, associates, affiliates, or holding companies, and; (d) any organization or enterprise over which it has direct or indirect control now or in the future. The term "proprietary information" for purposes of section 1.15., Organizational Conflict of Interest, means any information considered so valuable by its owners that it is held secret by them and their licenses. Information furnished voluntarily by the owner without limitations on its use, or which is available without restrictions from other sources, is not considered proprietary.

2.1.18. **PERFORMANCE REQUIREMENT SUMMARY (PRS).** A listing of the service outputs under the contract that are to be evaluated by the COR on a regular basis, the surveillance methods to be used for these outputs, and the performance requirement of the listed outputs.

2.1.19. **PHYSICAL SECURITY.** Actions that prevent the loss or damage of government property.

2.1.20. **PROPERTY ADMINISTRATOR (PA).** The authorized representative of the Contracting Officer appointed in accordance with agency procedures, responsible for administering the contract requirements and obligations relating to government property in the possession of a Contractor.

2.1.21. **PROPERTY MANAGEMENT SYSTEM.** System established by the Contractor that is used to manage GFP in its possession to control, use, preserve, protect, repair, and maintain.

2.1.22. **QUALITY ASSURANCE.** A planned and systematic pattern of all actions necessary to provide confidence that adequate technical requirements are established; products and services conform to established technical requirements; and satisfactory performance is achieved. For the purposes of this document, quality assurance refers to actions by the Government.

2.1.23. **QUALITY ASSURANCE SURVEILLAND PLAN (QASP).** The Government's organized written document specifying the surveillance methodology to be used for surveillance of Contractor performance.

2.1.24. QUALITY CONTROL. All necessary measures taken by the Contractor to assure that the quality of an end product or service shall meet contract requirements.

2.1.25. SUBCONTRACTOR. One that enters a contract with a prime Contractor. The Government does not have a contract with the subcontractor.

2.1.26. UNIT STATUS REPORT (USR): The measured resource/status levels in a unit at a specific point in time.(A report of four measured area levels indicating the current status of resources and training in the unit to support their overall C-level assessments: personnel (P), equipment and supplies (S) on-hand/available, equipment readiness/serviceability (R), and unit training proficiency (T). These measured areas are referred to as “PSRT”)

2.1.27. WORKDAY. The length of time during a day in which the Contractor provides services, in accordance with the contract. Also referred to as Business Day.

2.1.28. WORK WEEK. Monday through Friday, unless otherwise specified.

1.2. ACRONYMS:

ACFM	Army Command Fleet Manager
ACSIM	Assistant Chief of Staff for Installation Management
ACOR	Alternate Contracting Officer’s Representative
ACP	Access Control Point
ACP	Army Campaign Plan
AGT	Automated Global Force Management Tool
AIE	Automated Installation Entry
AKOS	Army Knowledge Online SIPRNet
ARFORGEN	Army Force Generation
AR	Army Regulation
ARH-FB	Army Reserve Headquarters – Fort Bragg
ARIMD	Army Reserve Installation Management Directorate
ARMS	Army Readiness Management System
ARS-FB	Army Reserve Staff – Fort Belvoir
ARTIMS	Army Training Information Management System
ASCC	Army Service Component Command
ASL	Army Sourcing Laydown
AST	ARFORGEN Synchronization Tool
AT	Anti-Terrorism
ATAAPS	Automated Time and Attendance Production System
ATCTS	Army Training and Certification Tracking System
ATEP	Anti-Terrorism Enterprise Portal
ATO	Anti-Terrorism Officer
BOAC	Business Office Account Codes
C2R	Command and Control Rebalance
CAC	Common Access Card (CAC)
CAM	Customer Acquisition Model
CES	Civilian Education System
CLIN	Contract Line-Item Number
CMR	Contractor Manpower Reporting
COA	Courses of Action
CONUS	Continental United States
COR	Contracting Officer Representative

CoS	Chief of Staff
CPMO	Civilian Personnel Management Office
CT	Compensatory Time
CTU	Consolidated Table of Organization and Equipment Update
CIRT	Collaborative Issue Resolution Tool
DAMPS	Department of the Army Processing System
DCPDS	Defense Civilian Personnel System
DCPS	Defense Civilian Pay System
DD254	Department of Defense Form 254
DES	Department of Emergency Services
DOD	Department of Defense
DODD	Department of Defense Directive
DODI	Department of Defense Instruction
DPAS	Defense Property Accountability System
DPW	Directorate of Public Works
DRRS	Defense Readiness Reporting System
EMDS	Enterprise Management Decision Support
EO	Executive Orders
EPA	Environmental Protection
Far	Federal Acquisition Regulation
FAST	Federal Automated Statistical Tool
FFR	Full Facility Restoration
FORSCOM	Army Forces Command
FOUO	For Official Use Only
FSO	Facility Security Officer
FSR	Force Structure Reporting System
FRAGORD	Fragmentary Orders
FM	Force Management
FMS Web	Force Management System
FPCON	Force Protection Condition
FY	Fiscal Year
GCCS	Geographic Combatant Commands
GFEBs	General Fund Business Enterprise System
GFMAP	Global Force Master
GFMIG	Global Force Management Implementation Guidance
GFP	Government Furnished Property
GHG	Greenhouse Gas
GSA	General Services Administration
HQDA	Headquarters Department of the Army
HSPD	Homeland Security Presidential Directive
HR	Human Resources
IA	Information Assurance
IAW	In Accordance With
ICE	Interactive Customer Evaluation
IDR	Input Data Report
IT	Information Technology
JER	Joint Ethics Regulation
JTR	Joint Travel Regulation
KO	Contracting Officer
LOE	Lines of Effort
MCAR	Military Construction, Army Reserve
MDEP	Management Decision Packages
MDIS	Mobilization and Deployment Information System
MOBCOP	Mobilization Common Operating Picture
MOE	Measures of Effectiveness
MOP	Measures of Performance

MOS	Military Occupational Specialty
MSC	Mission Support Command
NC	North Carolina
NCR	Non-Conformance Report
NDA	non-disclosure agreements
NIPRNet	Non-Classified Internet Protocol Router Network
NISP	National Industrial Security Program
NISPOM	National Industrial Security Program Operating Manual
NLT	No later than
NTV	Non-Tactical Vehicle
OCI	Organizational Conflict of Interest
OMAR	Operations and Maintenance, Army Reserve
OMB	Office of Management and Budget
OPORD	Operation Order
OPSEC	Operations Security
OPT	Operational Planning Team
ORSA	Operations Research/Systems Analysis
OSHA	Occupational Safety and Health Administration
OT	Overtime
PEG	Program Executive Group
PII	Personally Identifiable Information
PIT	Process Improvement Tracker
PIV	Personal Identity Verification
PLA	Program Lead Analyst
PMS	Property Management System
POC	Point of Contact
POI	Program of Instruction
POTS	Plain Old Telephone System
PPBE	Planning, Programming, Budget, and Execution
PROBE	Program Optimization and Budget Evaluation
PRS	Performance Requirements Summary
PWS	Performance Work Statement
QA	Quality Assurance
QASP	Quality Assurance Surveillance Plan
QC	Quality Control
QCP	Quality Control Plan
RAF	Regionally Aligned Forces
RCAS	Reserve Component Automation System
RD	Readiness Divisions
RMS	Record Management System
RMT	Resource Management Tool
SAMAS	Structure and Manpower Accounting System
SIPRNet	Secure Internet Protocol Router Network
SOPs	Standard Operating Procedures
SRM	Sustainable Readiness Modeling
TAADS	The Army Authorization Documentation System
TAPDB-R	Total Army Personnel Database - Reserve
TARP	Threat Awareness and Reporting Program
TDY	Temporary Duty
TIO	Transformation Integration Office
TLA	Task Lead Analyst
TMT	Task Management Tool
UMMCAR	Unspecified Minor Military Construction, Army Reserve
US	United States
USA	United States of America
USACE	United States Army Corps of Engineers

USAMAA	United States Army Manpower Analysis Agency
USR	Unit Status Reporting
VAM	Vehicle Allocation Methodology
VCC	Visitor Control Center
VPN	Virtual Private Network
VURB	Vehicle Utilization Review Board

PART 3
GOVERNMENT FURNISHED PROPERTY, EQUIPMENT, AND SERVICES

3. GOVERNMENT FURNISHED ITEMS AND SERVICES:

3.1. Services: The Government will provide access to Government network services, information technology systems, and other data collection equipment/software, as required for performance of the requirements set forth in this PWS.

3.2. Facilities: The Government will provide all Contractor personnel except for the PLA/TLA with office space at Fort Bragg, NC.

3.3. Utilities: The Government will provide all utilities in the facility to the Contractor for their use in performing tasks outlined in this PWS. The Contractor shall instruct all employees in utilities conservation practices. The Contractor shall be responsible for operating under conditions that preclude the waste of utilities.

3.4. Equipment: The Government will provide Government computers with Contractor personnel performing tasks under this PWS. Additionally, the Contractor shall have access to standard office automation equipment (i.e. scanners, copiers, fax machines, printers, telephones, etc.).

3.5. Materials: The Government will provide access to all Standard Operating Procedures (SOPs) and Policies.

PART 4
CONTRACTOR FURNISHED ITEMS AND SERVICES

4. CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES:

4.1. General: The Contractor shall furnish all supplies, equipment, facilities and services required to perform work under this contract that are not listed under Part 3 of this PWS.

4.2. Secret Facility Clearance: The Contractor shall possess and maintain a SECRET facility clearance from the Defense Security Service. The Contractor's employees, performing work in support of this contract, shall have a SECRET security clearance from the Defense Industrial Security Clearance Office.

PART 5
SPECIFIC TASKS

5.0 Basic Services. The Contractor shall provide analytical support services for Army Reserve Headquarters.

5.1. Provide analytical support to the Army Reserve G-3/5/7 Engineers.

5.1.1. Community Planner

5.1.1.1. The contractor shall develop recommendations to inform the United States Army Reserve Command (USARC) subordinate commands and installations stakeholders in the development of their Real Property Master Plans (RPMP) using knowledge and guidance necessary to complete a corporate RPMP and other Master Planning deliverables for the United States Army Reserve (USAR). The contractor will develop recommendations to inform courses of action that resolve issues regarding the stationing and training of units, facility utilization, facility revitalization, and environmental concerns.

5.1.1.2. The contractor shall perform in-depth technical assessments of Army Reserve facilities in accordance with the Unified Facilities Criteria (UFC) Installation Master Planning 2-100-01 using practical knowledge of construction practices, methods, and techniques. As part of the study, develop recommendations to inform installation plans by applying knowledge of USAR policy directives, Army Reserve component missions, units, organizations, and capabilities. (Approximately 12 facility study per year).

5.1.1.3. The contractor shall perform in-depth Requirements Analysis of category codes using AR 140-483 and category code characteristics in RPLANS to calculate requirements based on populations from ASIP. Results should be documented in an Army Information Paper. Requirements Analysis recommendations help inform Master Planning at each Installation. (Approximately 4 actions per year).

5.1.1.4. The contractor shall obtain information from planners at the Readiness Division DPW and Army Reserve Funded Installations (ARFI) to develop and validate project documentation and materials for construction and/or modification of Reserve facilities specifications for functional adequacy with emphasis on site development, general quality of construction, compliance with Department of Army criteria, space allocation, and functional layout. (Approximately 12 project documentation validations per year).

5.1.1.5. The contractor shall conduct site visits to verify existing conditions of applicable assets to ensure previous recommendations are accurate and valid. Review Master Planning documents for consistency with UFC 2-100-01. Prepare recommendations for the improvement of these plans. (2 site visits and 4 recommendations per month).

5.1.1.6. Military Construction: The contractor shall develop recommendations to inform USARC stakeholders with the planning of assigned projects from both the fiscal and schedule perspectives.

5.1.1.6.1. The contractor shall develop recommendations on the development of project analysis; design and renovation of US Army Reserve Centers, Organizational Maintenance Shop (OMS), Army Maintenance Support Activity (AMSA) and associated facilities; design and construction of headquarters projects involving multiple and joint users. This is accomplished by coordinating with the Readiness Divisions, ARFIs, and US Army Corps of Engineers districts to assure that projects meet the program objectives and quality expectations as documented in 1390/1391 and the Project Management Plan (PMP). Conduct site visit to undeveloped sites for the purpose of site evaluation and to construction sites for inspections to develop recommendations to ensure consistency with Army Regulations and Directives. (Approximately 40 military construction efforts, 6 briefings, and 8 site visits in a 12-month period).

5.1.1.6.2. Facility Requirements Management. Develop program recommendations to inform USARC stakeholders for military construction requirement assessment, validation, and documentation.

5.1.1.7. Program Development. The contractor shall draft recommendations to inform the development of a master planning program, which promotes standardized real property and asset management policies and procedures for incorporation in the Army Reserve Military Construction (MCAR) and Real Estate programs. The primary objective of program / project management and master planning is to ensure the timely development of quality exchange agreements and the efficient execution of designated MCAR, Real Estate, and asset management program actions, to include any ancillary supporting documentation. (Approximately 12 actions per year).

5.1.1.7.1. The contractor shall keep the Strategic Planning and Integration Branch Chief informed of all progress associated with the MCAR, Real Estate, and Assets Management actions through preparation of documentation (such as Master Facilities List and Project Sheets, Concept Discussion Papers, Information Papers), and preparing and conduct briefings. (Approximately 12 actions per year).

5.1.1.7.2. The contractor shall support the development of formats for, and review of requests and associated documentation to ensure sufficiency and consistency of data. The contractor reviews major action proposals and compares them with MCAR Future Year Development Plan (FYDP) and approved Master Plans to ascertain impacts on future real estate requirements. The contractor briefs the USARC and Army Reserve Installation Management Division (ARIMD) staff and provides updates on Army Reserve facilities, locations, conditions, and readiness issues, to inform the development of future requirements. (Approximately 12 actions per year).

5.1.1.7.3. The contractor shall develop recommendations associated with MCAR, Real Estate and Asset Management Programs. (Approximately 12 actions per year).

5.1.1.8. The contractor shall develop and maintain current project summaries of the Army Reserve Master Planning. Review requests and associated documentation for Army Reserve real estate actions to ensure sufficiency and consistency of data. Set up meetings, record minutes, and follow assigned tasks through completion and ensure timelines are met to allow project execution. Draft recommendations supporting the acquisition and disposal of Army Reserve real property. Travel to Army Reserve facilities to verify elements of the subject deliverable. Draft recommendations for revision of AR 140-483 and other Army Reserve policies. (Approximately 25 actions per year)

5.1.1.9. The contractor shall provide expertise to support the USARC G-3/5/7 directorate and coordinate with ARIMD Master Planners and the subordinate Readiness Divisions and ARFIs with the processing of facility planning information and documentation from PAX, future Military Construction (MILCON) projects, management. Design and prepare special textual reports, maps and geographic information illustrations from ASIP, RPLANS, and PAX data, as well as other external data and mapping sources. Coordinate the dissemination of data and input to the USARC, ARIMD and Installation/Readiness Division's staff. (Approximately 25 actions per year)

5.1.1.10. The contractor shall provide assist facility planners at each RD and ARFIs annually for training in the employment and integration of various facility information programs, to include ASIP, RPLANS, ISR-I, HQIS, GFEBS, and USAR interface programs, and to validate requirements for real property and MILCON projects. Site visits will include a review and an assessment of user capabilities that affect Army Reserve facility data quality. (Approximately 12 actions per year)

5.1.1.11. The contractor shall travel to and facilitate the execution of the Real Property Planning Board. Coordinate with Readiness Division's DPW and ARFIs to synchronize project status and proposal slides. Assist in ensuring that the RPMP reflects any changes in the USAR mission and projects growth or reduction in accordance with the Commanding General's guidance. (2 actions per year)

5.1.2. Facility Sustainment Analyst

5.1.2.1. The Contractor shall provide integrated program analysis, knowledge management, data analytics, and facility sustainment support to the USARC G 3/5/7 Engineers. Support includes management of the Army Reserve Centralized Fire Alarm Monitoring Program, facilities data integration, process improvement, and decision-support functions that enhance operational readiness, infrastructure planning, and life safety compliance across the Army Reserve enterprise.

5.1.2.2. Fire Protection Program Analysis and Management. The Contractor shall serve as the POC for the Army Reserve Centralized Fire Alarm Monitoring Program, responding to inquiries and elevating those issues with the Program that cannot be resolved at their level to the USARC POC.

5.1.2.3. The Contractor shall track the availability of buildings not yet being monitored under the Centralized Fire Alarm Monitoring Program and provide coordination between the Fire Monitoring Company and Army Reserve personnel to schedule fire alarm connections to buildings not currently connected. The Army Reserve has approximately 1,475 buildings that are required by regulations to be monitored for fire as a part of Life/Health/Safety Requirements. Currently, 600 buildings are being monitored. The goal is to connect approximately 30 buildings per month.

5.1.2.4. The Contractor shall request and track the status of the installation of Plain Old Telephone System (POTS) lines to the fire panel through the G-6 work order system. Transition to cellular coverage is in process, however some sites will have to remain with POTS monitoring due to cellular coverage issues.

5.1.2.5. The Contractor shall verify and update the E911 addresses of locations as the site is added to the monitoring contract to ensure that the correct E911 address is on file with the Fire Monitoring Company.

5.1.2.6. The Contractor shall update, on a quarterly basis, the Army Reserve Listing of contact personnel for fire notification. This update shall be provided to Fire Monitoring Company NLT on the 5th of February, May, August, and November.

5.1.2.7. The Contractor shall provide each site newly added to the Centralized Fire Alarm Monitoring Program a Fire Monitoring Notification Letter, with a courtesy copy going to the site's supporting Directorate of Public Works (DPW).

5.1.2.8. The Contractor shall republish the Fire Monitoring Notification letter to all enrolled sites on an annual basis.

5.1.2.9. The Contractor shall attend a weekly teleconference with the Fire Monitoring Company, USARC, and RD DPW Personnel on the status of the Centralized Fire Alarm Monitoring Program.

5.1.2.10. The Contractor shall inform the USARC Government Fire Emergency POC via email of unresolved issues with the program so that the USARC Government Fire Emergency POC can determine resolution.

5.1.2.11. The Contractor shall update the meeting minutes completed by the USARC POC with outstanding items being worked, items that need discussion, and any updated status on issues discussed during the weekly teleconferences.

5.1.2.12. Knowledge Management. The Contractor shall collect, analyze, and synthesize data from Army Reserve facilities systems, including but not limited to RPLANS, ISR-I, GFEBs, BUILDER, PRIDE, and fire protection program data sources.

5.1.2.13. The Contractor shall develop and maintain Power BI dashboards that visualize facility readiness, fire alarm monitoring status, project execution, funding trends, real property utilization, and long-range planning metrics.

5.1.2.14. The Contractor shall automate recurring reports using Power BI data models and refresh schedules, conduct trend analysis to support resource prioritization and strategic planning, validate data accuracy, identify discrepancies, and provide data-driven recommendations to senior leadership.

5.1.2.15. Data Analysis, Visualization, and Reporting. The Contractor shall support the development of MILCON, FSRM, and facility sustainment program submissions using integrated analytics.

5.1.2.16. The Contractor shall track project statuses, funding actions, facility readiness indicators, and fire alarm monitoring progress, and shall prepare documentation for planning boards, synchronization meetings, and command updates.

5.1.2.17. The Contractor shall provide analytical support for stationing actions, real property adjustments, and force structure changes, and shall attend Organization Inspection Program events no more than seven times annually.

5.1.2.18. Facilities Program and Sustainment Support. The Contractor shall identify inefficiencies

in information flow, data management, and decision processes, and shall develop automated workflows and data pipelines supporting Power BI dashboards.

5.1.2.19. The Contractor shall recommend and implement improvements aligned with Army Knowledge Management doctrine and shall create standardized templates, workflows, and knowledge products to support consistent execution across the enterprise.

5.1.2.20. Process Improvement. The Contractor shall prepare agendas, read-ahead materials, and minutes for facilities and fire protection program working groups.

5.1.2.21. The Contractor shall provide Power BI visualizations during briefings and leadership engagements, maintain a battle rhythm calendar for facilities and fire protection program events, and coordinate with internal and external stakeholders including USARC staff, IMCOM, USACE, OCAR, ARIMD, RD DPWs, and the Fire Monitoring Company.

5.1.3. Provide Analytical Support to the Army Reserve Real Property Branch

5.1.3.1. Embedded Real Property Execution (Daily Operations).

5.1.3.1.1. The Contractor shall support a distributed, forward deployed Real Property execution model in which contractor personnel are embedded at designated Readiness Divisions (RDs), the 9th Mission Support Command (MSC), and Army Reserve Funded Installations (ARFIs). Embedded personnel shall provide daily technical execution support to local Realty staff while reporting strategically to the USARC G-3/5/7 Engineers Directorate, which serves as the Accountable Organization for Army Reserve real property.

5.1.3.1.2. Personnel shall coordinate daily activities with local DPW Realty staff and shall submit standardized monthly reports directly to the USARC G-3/5/7 Engineers Directorate to ensure the Accountable Organization maintains visibility of real property execution across all supported locations.

5.1.3.1.3. The Contractor shall work directly with Realty staff at the local Directorate of Public Works (DPW) to execute day-to-day real property transactions. This includes updating the General Fund Enterprise Business System (GFEBS) with acquisitions, disposals, and capital improvements.

5.1.3.1.4. The Contractor shall plan and execute physical inventories of real property assets within their assigned installation/region footprint in accordance with (IAW) Army Regulation (AR) 405-45.

5.1.3.1.5. The Contractor shall identify "found on site" assets, research historical documentation (such as as-builts and transfer memos), and prepare DD Form 1354s for capitalization.

5.1.3.2. USARC High-Level Reporting (AO Oversight).

5.1.3.2.1. The Contractor shall submit a Monthly Status Report (MSR) directly to the USARC G-3/5/7 Engineers Directorate Real Property Branch. This report shall detail:

- The number of assets inventoried during the month.
- The status of InSITE remediation efforts (Phase 1 vs. Phase 2 progress).
- GFEBS transactions processed.
- Issues requiring Accountable Officer (AO) intervention, such as policy conflicts or funding needs.

5.1.3.2.2. The Contractor shall prepare "Health Check" briefings for USARC leadership regarding the real property status of their assigned Readiness Division (RD)/Army Reserve Functional Installation (ARFI).

5.1.3.3. InSITE Remediation and High-Value Asset Validation.

5.1.3.3.1. USAR Real Property personnel are staffed at only 40% of the requirement. The contractors provided by this PWS are the primary mechanism to close this gap and meet the target completion milestones.

5.1.3.3.2. The Contractor shall execute USARC's phased remediation model to address identified InSITE discrepancies.

5.1.3.3.3. The Contractor shall support remediation of approximately 625 critical issues across 191 sites, prioritizing assets per USARC direction (>\$1M or as directed). Phase 1 shall address administrative fixes (UIC mismatches, FAC/CATCODE corrections, historic status, disposal status) primarily via desktop actions. Phase 2 shall address substantive fixes requiring multi-step validation and on-site measurements to correct quantity errors (square footage/acreage) and verify sustainment and operational status.

- Phase 1 - Administrative Fixes: The Contractor shall prioritize the resolution of administrative data errors (approximately 60% of issues) that can be resolved via desktop systems. This includes correcting Unit Identification Code (UIC) mismatches, Facility (FAC)/Category Code (CATCODE) corrections, and updating Historic Status Codes and Disposal statuses.
- Phase 2 - Substantive Fixes: The Contractor shall execute complex validation actions (approximately 40% of issues) requiring multi-step coordination. This includes comprehensive validation of Real Property Asset Review data, resolution of quantity errors (square footage/acreage) which may require on-site physical surveys, and verification of Sustainment and operational status issues.

5.1.3.3.4. The Contractor shall provide a monthly InSITE Progress Report included in the MSR.

5.1.3.4. Surge Support and Special Missions (Fly-Away Capability)

5.1.3.4.1. The Contractor shall maintain a fly-away Mobile Support Team capability to provide surge support, audits, and urgent inventories at locations outside assigned duty stations upon direction of the COR. Contractor personnel shall be travel-ready (active Government Travel Card, valid passport/Real ID) and able to deploy within five business days for CONUS missions and ten business days for OCONUS missions.

5.1.3.4.2. The Contractor shall be prepared to support the 88th RD and 81st RD footprints as part of the InSITE remediation effort, as these regions contain over 40% of the high-value asset discrepancies.

5.1.3.4.3. The Contractor shall maintain travel readiness, including an active Government Travel Card and a valid passport/Real ID, to deploy within 5 business days of notification for missions within the Continental U.S. (CONUS) and 10 days for missions outside the Continental U.S. (OCONUS).

5.1.3.5. GFEBS Data Maintenance

5.1.3.5.1. The Contractor shall provide personnel proficient in required GFEBS Real Property roles including Real Property Maintainer, Real Property Inventory Inspection Processor, Business Intelligence Reporter, and Asset Master Data Maintainer.

5.1.3.5.2. The Contractor shall reconcile the Universe of Transactions (UoT), resolve Unmatched Transactions (UMTs), and correct Intermediate Document (IDOC) failures between GFEBS and HQIIS (Headquarters Installation Information System), and shall provide weekly exception logs and corrective action plans to the COR.

5.1.3.6. Audit and Tasker Support

5.1.3.6.1. The Contractor shall provide support for HQDA and USARC Real Property-related tasks, G-4 Quality Assurance/Quality Control (QA/QC) sample testing, and Army audit submissions. This includes assisting in the retrieval and preparation of documentation to address instances of non-submittal or constraints in obtaining required paperwork.

5.2. Analytical Support to G-1, Civilian Personnel Management Office (CPMO)

5.2.1. The Contractor shall be required to use a variety of information systems and automation tools in the completion of the tasks contained in this PWS. These systems contain Personally Identifiable Information (PII). The Contractor shall comply with the Office of Management and Budget (OMB) Memorandum M-06-15, Safeguarding Personally Identifiable Information, May 22, 2006. A listing of these systems is contained below, though detailed, this list is not exhaustive.

- 1) Automated Time and Attendance Production System (ATAAPS)
- 2) Defense Civilian Personnel Data System (DCPDS)
- 3) Defense Civilian Pay System (DCPS)
- 4) FMS-Web
- 5) GFEBS
- 6) PROBE Program Optimization and Budget Evaluation
- 7) RCAS Total Army Personnel Database – Reserve (TAPDB-R). All submissions should be in accordance with local policy and existing templates where applicable.

5.2.2. The Contractor shall perform research and analysis on various Force Management structure changes and provide a monthly report which details what impact this structure changes will have on current personnel, identifying requirements for workforce shaping actions and potential impact to program areas such as training requirements, recruiting and retention, and performance management. This report shall be submitted to the CPMO Director and/or designee(s) on the 1st day of the month.

5.2.3. The Contractor shall perform research and analysis on human capital needs, including, but not limited to performance management, awards, benefits, civilian training, and leader development; and provide a monthly report which details findings and recommendations on how to shape human capital planning in associated program area. This report shall be submitted to the CPMO Director and/or designer on the 1st day of the month.

5.2.3.1. The Contractor shall provide updates to portions of the document based on changes, called segment updates, seven days of the requested update. These segment updates usually occur on a bi-monthly basis but can occur as often as weekly.

5.2.4. The Contractor shall document, track, and analyze personnel information to assist CPMO in human resource planning, such as succession planning and workforce development.

5.2.4.1. The Contractor shall update and maintain data in existing Microsoft Access databases and Microsoft Excel spreadsheets to ensure that all personnel information, education, and training reports are current and accurate.

5.2.5. The Contractor shall serve as the quota manager for Civilian Education System (CES) training for the Army Reserve. Specific tasks include training requirements identification, requirements consolidation, identification of attendees, notification, training participation follow up, and documentation of total training accomplished.

5.2.5.1. The Contractor shall provide a monthly report which analyzes civilian education quota utilization, training needs assessments, competency gaps, and the effectiveness of civilian training programs and civilian leader development programs. This report shall be provided to the CPMO Director not later than the 5th day of the month for the previous month.

5.2.5.1.1. The Contractor shall provide segment updates to this report within seven days of the requested update. These segment updates usually occur on a bi-monthly basis but can occur as often as weekly.

5.2.5.2. The Contractor shall consolidate FY training program accomplishments upon completion of the current FY training program and analyze data to provide training quota recommendations for the following fiscal year to Director and/or designee(s) in the second quarter of the fiscal year, the specific due date is variable and is driven by HQDA's required due date.

5.2.6. The Contractor shall analyze current internal and external focus areas, surveys, and initiatives, such as the Talent Management Framework and Employee Engagement and provide a report which recommends mitigation strategies and courses of action to ensure that requirements are met with the resources at hand. This report shall be provided to CPMO

Director and/or designee within 10 working days of the request. The estimated frequency of this task is monthly.

5.2.6.1. The Contractor shall provide segment updates to this report within three days of the requested update. These segment updates usually occur on a bi-monthly basis but can occur as often as weekly.

5.2.7. The Contractor shall perform research on subjects relating to the CES and use the research performed to draft policy and update existing policy for Government approval. The subjects to be researched include, but are not limited to: Expanded acculturation, sponsorship, mentorship, on-boarding, career program management, developmental assignments, private vendor training opportunities, training needs assessments, assessment of proficiency levels for positions, and Human Resources (HR) liaison training opportunities.

5.2.7.1. Provide monthly report of findings within the first five working days of each month. Provide updates segment as required for CPMO staff within seven working days of the requested information.

5.2.8. The Contractor shall perform budget analysis which considers the current command structure but also analyzes what budgetary impact there will be with the implementation of future changes to the command structure.

5.2.8.1. The Contractor shall also provide an analysis of the budget implications of standardization of civilian personnel classification and organizational design across the footprint.

5.2.8.2. The Contractor shall perform an analysis of civilian personnel pay execution trends and propose solutions to build requirements and maximize civilian personnel pay execution in accordance with the command's current hiring strategy and future changes to the command structure.

5.2.8.3. The Contractor shall perform budget analysis on non-civilian pay execution trends and propose solutions to effectively manage program execution.

5.2.8.4. These reports shall be provided to the CPMO Director and/or designee no later than the 5th of the month for the previous month.

5.2.8.5. The Contractor shall provide segment updates to these reports within seven days of the requested update. These segment updates usually occur on a bi-monthly basis but can occur as often as weekly.

5.2.9. The Contractor shall perform an analysis of civilian personnel pay execution under specified Management Decision Packages (MDEPs) / Program Evaluation Groups (PEGs) to provide expenditures and trends, and to identify potential excesses and/or shortfalls in the programs, MDEPs, and/or Operating Budgets. This report shall be submitted to the CPMO Director and/or designee not later than the 5th of the month for the previous month.

5.2.9.1. The Contractor shall provide segment updates to these reports within seven days of the requested update. These segment updates usually occur on a bi-monthly basis but can occur as often as weekly.

5.2.10. The Contractor shall provide a forecast of future manpower, training, and budget requirements based on current and future changes to manpower and budgets on a quarterly basis. This report shall be submitted to the CPMO Director and/or designee not later than the 5th day of the following months: December, March, June, and September.

5.2.11. The Contractor shall serve as the Site Content Administrator for the Army Reserve CPMO SharePoint Page.

5.2.11.1. The Contractor shall provide training to personnel within CPMO on how to use the CPMO SharePoint page, how to update information, and troubleshoot issues that users have using the SharePoint page.

5.2.11.2. The Contractor shall grant and manage the CPMO SharePoint page access and permissions.

5.2.11.3. The Contractor shall review information on the CPMO SharePoint page and ensure Information Security (no PII) is maintained, that content is current, and accurate information is maintained. Updates should be made weekly to Monday.

5.3. Provide analytical support to the Army Reserve G-4 – NTV Program Analysis.

5.3.1. The Contractor shall provide Army Reserve NTV program support, which encompasses all Army Reserve.

5.3.2. The Contractor shall verify and validate personnel using the NTV program are in compliant with regulation and policy.

5.3.3. The Contractor shall provide guidance on best practices, maintaining efficiencies within the program, and recommendations regarding NTV regulation and policy. And procedures in accordance with applicable laws, regulations, MIL-STDs, and DoD, Orders, Directives, and Memos.

5.3.4. The Contractor shall pull data monthly (on or about the 25th of the month) from GSA Drive-Thru on inventory, preventative maintenance, mileage, agency incurred expenses, accidents, misuse/serious incident reports, investigations, and safety recall status of the NTV fleet.

5.3.4.1. The Contractor shall review this data and plug information into the existing template and distribute to the required personnel within two (2) business days of pulling the data.

5.3.4.2. The Contractor shall analyze impacts of NTV policy and guidance or instructions to the field on a quarterly basis and provide findings to the USARC NTV Fleet Manager.

5.3.5. The Contractor shall assist the USARC NTV Fleet Manager in producing a bi-annual report of findings.

5.3.6. The Contractor shall serve as the single POC for NTV operator misuse/serious incident reports and investigations.

5.3.6.1. The Contractor shall process and track NTV misuse reports IAW DoD Manual 4500.36 Change 1, 2018, and DODI 102-34.220-260, and incident reports IAW DCMA Manual 4101-05, 2019 and verify that completed investigations are submitted to HQDA within 21 working days or less.

5.3.6.2. The Contractor shall ensure serious incident reports are submitted to higher headquarters pertaining to accidents involving NTVs as prescribed in AR 385-10.

5.3.7. The Contractor shall serve as the technical subject matter expert on the USAR NTV Program.

5.3.8 The contractor shall educate personnel within the command of regulations, policies and procedures for safe motor vehicle operations, licensing, and official use.

5.3.9 The Contractor shall maintain and coordinate a formal training program for the AR NTV Program.

5.3.9.1. The Contractor shall schedule required training (the Government will provide a listing of required training to the Contractor), to include coordination classroom space, and/or travel to the training location (approximately three times per year) to facilitate required training.

5.3.10. The Contractor shall update NTV regulations and policy for Government review and approval.

5.3.11. The Contractor shall monitor and communicate HQDA's annual NTV budget ceilings and ensure that Army Reserve Fleets are maintained at the proper resourcing levels.

5.3.12. The Contractor shall coordinate with fleet managers to ensure seamless transfer of NTVs between Army Reserve commands.

5.3.13. The Contractor shall verify the accuracy of data included in General Services Administration (GSA)

Drive Thru monthly. The data includes addresses of vehicle locations, correct points of contact listed per BOAC, and ensuring proper mileage has been captured by Commands. Action will be performed on the 26th of each month.

5.3.14. The Contractor shall assist the RDs and Functional Commands (FCs) in the input of data into the Defense Property Accountability System (DPAS). Data input will consist of creating equipment pools, update of odometers readings to reflect current vehicle mileage, vehicle profiling NTV garaged location, fleet manager points of contacts, and lateral transfer of NTVs.

5.3.15. The Contractor shall provide support for the execution of the Vehicle Utilization Review Board (VURB) and the USARC Vehicle Allocation Methodology (VAM) process IAW AR 58-1.

5.3.15.1. The Contractor shall ensure that VURB results from each RD are submitted in a timely manner. The Government will specify the due date, and the Contractor shall reach out to the RD POCs 30 days prior to the due date to remind them of the suspense.

5.3.15.2. The Contractor shall elevate the request to the USARC NTV Fleet Manager if no responses have been received within 14 days of the suspense.

5.3.15.3. The Contractor shall review board results within two (2) business days of receipt to verify they include the following: an analysis of unnecessary or non-essential vehicles, new vehicle needs, and acquisition of the most efficient vehicles meeting the mission requirement, as well as Alternative Fuel Vehicle (AFV) and Zero Emission Vehicle (ZEV) in terms of both fiscal year acquisition and budgeting to assist the Government NTV Program Manager to determine the Army Reserve optimal fleet.

5.3.15.4. The Contractor shall validate the VURB results are signed by the correct approval authority (currently a two-star general).

5.3.15.5. If the results are incomplete and/or incorrect, the Contractor shall return to the submitter for correction and provide a suspense based on the number of corrections required. If the submitted misses the suspense date, the Contractor shall notify the USARC NTV Fleet manager within one (1) business day of the missed suspense.

5.3.15.6. The Contractor shall forward accurate and complete VURB results to the AR NTV Program Manager within five (5) days of receipt.

5.3.16. The Contractor shall accompany USARC NTV Fleet Manager on up to four (4) staff assistance visits annually, to optimize NTV Fleet Inventory, vehicle utilization; and compliance with current statutes, Executive Orders (Eos), directives, and regulations.

5.3.17. The Contractor shall review vehicle requests submitted through the Customer Acquisition Module (CAM) and ensure that CAM requests support the DOD initiative to encourage compliance with Army Stakeholder Guidance for fleet optimization, AR 58-1 Management, Acquisition, and Use of Non-Tactical Vehicles, and EO 13834 to reduce petroleum consumption and lower Greenhouse Gas (GHG) emissions by incorporating Hybrids, Plug-in Hybrids and Zero Emission NTVs.

5.3.18. The Contractor shall participate in monthly Army Command Fleet Manager (ACFM) teleconferences, normally scheduled during the 3rd week of the month, hosted by HQDA NTV Fleet Program Manager. The Contractor shall participate with Government NTV personnel.

5.3.19. The Contractor shall participate in monthly Army Command Fleet Manager (ACFM) teleconferences, normally scheduled during the 4th week of the month, hosted by USARC NTV Fleet Program Manager. The Contractor shall participate with USAR NTV Fleet Managers.

5.3.20. The Contractor shall participate in the annual Army NTV Managers meeting conducted in conjunction with the Fed Forum Conference. The Contractor is cautioned to review PWS Paragraph 1.15.5. Identification of Contractor Personnel which states that Contractor employees attending meetings, conferences, and briefings in the performance of this PWS shall not represent themselves as a Government employee and should identify themselves as Contractor to eliminate any perception otherwise.

5.3.20.1. The Contractor shall distribute information regarding the Fed Forum Conference to the Army Reserve Fleet Managers to ensure maximum participation in this event.

5.3.21. The Contractor shall ensure that 701 Waivers from each RD are submitted in a timely manner. The Government will specify the due date, and the Contractor shall reach out to the RD POCs 30 days prior to the due date to remind them of the suspense.

5.3.21.1. The Contractor shall elevate the request to the USARC NTV Fleet Manager if no waivers have been received within 14 days of the suspense.

5.3.21.2. The Contractor shall review waiver received within two (2) business days of receipt to ensure they are accurate and complete.

5.3.21.3. If the waivers are incomplete and/or incorrect, the Contractor shall return to the submitter for correction and provide suspense based on the number of corrections required. If the submitted misses the suspense date, the Contractor shall notify the USARC NTV Fleet manager within one (1) business day of the missed suspense.

5.3.21.4. The Contractor shall forward accurate and complete waivers results to the AR NTV Program Manager within five (5) days of receipt.

5.3.22. The Contractor shall assist RDs and FCs doing data input during the FAST-Reporting period specified at PWS 5.3.24.4. below.

5.3.23. The Contractor shall review and consolidate reports sent from Army Reserve Fleet Managers and use this information to draft responses to NTV Data Calls for Government approval.

5.3.24. The Contractor shall keep G4 staff informed on the status of the following data call submissions to G9. Below are the recurring data calls and approximate timeframes that submissions are due to HQDA:

5.3.24.1. Customer Acquisition Module (CAM): 30 November – 14 February (Life cycle Management of fleet).

5.3.24.2. VAM/VURB Implementation: 02 January – 15 April (Optimizing Fleet via Commanders baseline, NTV mission requirements)

5.3.24.3. 701 Waiver: 01 May – 30 June (Alternative Fuel waivers for remote stationed NTVs without ALT Fuel sources)

5.3.24.4. Federal Automotive Statistical Tool (FAST) 01 October through 15 November

5.4 Service Contract Reporting Labor Hours: The Office of Management and Budget (OMB), in accordance with Section 743(a) of Division C of the Consolidated Appropriations Act, 2010 (Pub. L. 111-117) requires civilian agencies to prepare an annual inventory of their service contracts/task orders. FAR 4.1703 establishes service contractor reporting requirements based on type of contract/task order and dollar amount. The Contractor shall fill System for Award Management (SAM) at <https://www.sam.gov/SAM/>. Contractors are required to input and submit the following SCR data elements for covered contracts/task orders:

- Amount invoiced for services on that contract/task order in the preceding government fiscal year (in dollars).
- Number of direct labor hours expended under the contract/task order. SAM will convert this value to a Full-Time Employee (FTE) equivalent using a 2,080-hour work year for each FTE.
- If applicable, the following Tier 1 Subcontractor information:
 - DUNS Number and Legal Business Name
 - Subcontract Number
 - Number of subcontractor direct labor hours expended under the contract/task order. SAM will convert this value to an FTE equivalent using a 2,080-hour work year for each FTE.

While inputs may be reported any time during the FY, The COR will ensure the contractor submits all data no later than October 31 of each calendar year IAW TE-2. The COR will verify that the Contractor has complied with the required reporting annually and review the contractor's reported information for reasonableness and consistency. In the event the COR believes that revisions to the contractor reported information are warranted the COR will inform the KO who will notify the contractor and the contractor shall revise the report. The COR will document the results in the CORs' Online COR File (SPM). Contracting officers will ensure that the requirement to report contractor manpower is included in all contracts, task/delivery orders and modifications.

PART 6

TECHNICAL EXHIBITS AND ATTACHMENTS

6. TECHNICAL EXHIBIT AND ATTACHMENT LISTING:

6.1. Technical Exhibits:

6.1.1. Technical Exhibit 1 – Performance Requirements Summary

6.1.2. Technical Exhibit 2 – Deliverables Schedule

6.1.3. Technical Exhibit 3 – Security Requirements, DD Form 254

6.1.6. Technical Exhibit 4 – Estimated Workload Data

Technical Exhibit 1 - Performance Requirements Summary

The Contractor service requirements are summarized into performance objectives that relate directly to mission essential items. The performance threshold briefly describes the minimum acceptable levels of service required for each requirement. These thresholds are critical to mission success.

PWS	Performance Objective	Performance Standard	Acceptable Quality Level (%)	Incentives/ Disincentives
5.1.1.4	The Contractor shall review final designs and ensure that the information contained in the design matches the information on the DD Form 1391, FY XX Military Construction Project Data and shall input any discrepancies into Dr. Checks after government approval.	No more than one discrepancy missed per action	75	Contractor performance evaluation
5.1.2.2.	Tracking and coordination of the installation of centralized fire alarm monitoring systems.	Provide analysis, briefings and presentations on a weekly basis to the ARIMD Division Senior Staff	75	Contractor performance evaluation
5.1.3.1	Shall review draft real estate packages received from RDs, coordinate with select departments needed to provide input for each individual package, consolidate the responses received, and re-review the entire package to ensure it is ready for higher review, then provide package, with recommendations to Army Reserve government official	Package is ready for review with no more than 1 correction required per review.	75	Contractor performance evaluation
5.3.4.	Shall pull data monthly (on or about the 25 th of the month) from GSA Drive-Thru on inventory, preventative maintenance, mileage, agency incurred expenses, accidents, misuse/serious incident reports, investigations, and safety recall status of the NTV fleet.	Data provided NLT 2 days after report published.	75	Contractor performance evaluation
5.2.2.	I shall perform research and analysis on various Force Management structure changes and provide a monthly report which details what impact this structure changes will have on current personnel, identifying requirements for workforce shaping actions and potential impact to program areas such as	Report provided NLT 1 st day of each month.	75	Contractor performance evaluation

	training requirements, recruiting and retention, and performance management. This report shall be submitted to the CPMO Director and/or designee(s) on the 1 st day of the month.			
--	--	--	--	--

NOTE: Government surveillance of Contractor performance is not limited to the Performance Objectives as outlined in this PRS. The Government reserves the right to conduct compliance surveillance of any contractual requirement of this acquisition.

Technical Exhibit 2 – Deliverables Schedule

<u>DELIVERABLE</u>	<u>FREQUENCY</u>	<u># OF COPIES</u>	<u>MEDIUM/FORM AT</u>	<u>SUBMIT TO</u>
Quality Control Plan (1.6.1)	One Time – within 30 days of contract award	1	Electronic	KO & COR
Updated Roster (1.12.2.3)	Initial 10 days of start of performance period. 5 days for changes	1	Electronic	COR
Anti-terrorism Training (1.13.1)	Within 30 days of contract start date. (10 for new employees)	1	Electronic	COR
OPSEC Training (1.13.1.4)	30 days after employee start	1	Electronic	COR
Threat Awareness Reporting (1.13.1.6)	Annually	1	Electronic	COR
Space Utilization Reports (5.1.1.3.1)	After construction projects charrettes	1	Electronic	Construction Branch Chief
Update Spend Plans (5.1.1.5)	As required	1	Electronic	Construction Branch Chief
Project Meeting Minutes (5.1.1.7.1)	One week after meetings	1	Electronic	Construction Branch Chief
Update Fire Marshall contact information (5.1.2.5)	NLT 5 th of Feb / May / Aug / Nov	1	Electronic	Engineer Branch Chief
Republish Fire Monitoring Notification Letter (5.1.2.6.1)	Annually	1	Electronic	Construction Branch Chief
Review Real Estate Packages (5.1.3.1)	As required	1	Electronic	Chief, Real Estate
Review in/out grant packages (5.1.3.5)	As required	1	Electronic	Chief, Real Estate
Vehicle Report (5.3.4)	25 th of each month	1	Electronic	USAR NTV Manager
Review Board Results (5.3.15.3)	2 days after receipt	1	Electronic	USAR NTV Manager
Analyze impacts of NTV policy (5.3.4.2)	2 days of pulling data	1	Electronic	USAR NTV Manager
Force Management Changes Report (5.2.2)	1 st day of each month	1	Electronic	CPMO Director
Human Capital needs report (5.2.3)	1 st day of each month	1	Electronic	CPMO Director
Quota Utilization Report (5.2.5.1)	5 th day of each month	1	Electronic	CPMO Director
Focus Area Reports (5.2.6)	Estimated Monthly – due 10 days from request	1	Electronic	CPMO Director
Segment Updates (5.2.7.1)	7 days from request	1	Electronic	CPMO Staff
Budget Analyses (5.2.8.5)	5 th of each month	1	Electronic	CPMO Director
Civilian Pay Execution report (5.2.9)	5 th of each month	1	Electronic	CPMO Director
Forecast Report (5.2.10)	5 th day of Dec / Mar / Jun / Sep	1	Electronic	CPMO Director
Service Contract Reporting	NLT Oct of each calendar year	1	Electronic	https://www.sam.gov/SAM
Monthly Status Report (MSR)	Monthly (5 th of Month)	1	Electronic	USARC G-3/5/7 ENG / COR
InSITE Remediation Progress Report	Monthly (Included in MSR)	1	Electronic	USARC G-3/5/7 ENG / COR
Trip Reports	Within 5 days of travel completion	1	Electronic	COR / Local Host
Physical Inventory Certification	Upon completion of segment	1	1 Electronic	Local RPAO / USARC

DD Form 1354 Packets	As generated	1	Electronic	Local DPW / USARC
Power BI Dashboard Updates	Monthly	1	Electronic (Power BI Service or PDF export)	USARC G-3/5/7
Knowledge Repository Updates	Monthly	1	SharePoint / Microsoft 365	USARC G-3/5/7
Facilities Data Analysis Report	Monthly or as directed	1	Electronic (PDF or PowerPoint)	USARC G-3/5/7
Program Tracking Sheets	Weekly	1	Excel or SharePoint list	USARC G-3/5/7
Fire Notification Contact Listing	Quarterly (NLT 5 Feb, 5 May, 5 Aug, 5 Nov)	1	Electronic (Excel or PDF)	ARIMD, Fire Monitoring Company, USARC G-3/5/7
Fire Monitoring Notification Letters	As required; annually for all sites	1	PDF or official correspondence format	Site POCs, Supporting DPWs, ARIMD
Meeting Minutes and Read-Ahead Materials	Weekly or as required	1	Microsoft 365 (Word, PowerPoint)	USARC G-3/5/7, ARIMD, RD DPWs
Annual KM Improvement Plan	Annually	1	PDF or Word	USARC G-3/5/7
Segment Updates (5.2.7.1)	As Required (within 7 days of request)	1	Electronic	CPMO
Budget Analyses (5.2.8.5)	5th of each month	1	Electronic	CPMO Director
Civilian Pay Execution Report (5.2.9)	5th of each month	1	Electronic	CPMO Director
GFEBS Exception Logs (GFEBS Data Maintenance)	Weekly	1	Electronic	COR
Bi-Annual NTV Report (Provide analytical support...)	Bi-Annually	1	Electronic	USARC NTV Fleet Manager