

Question	Page / Paragraph/ Line	Answer
Do you already have a solution in place that you are looking to replace? If so, what are the pain points with the existing solution?	Page 4 / Requirement Alignment	TRIRIGA is currently in use. The FBI is evaluating two strategic pathways for an optimal replacement: 1. leveraging existing portfolio tools, and 2. procuring a new solution, such as MREF. Key considerations include the implementation of a dual-enclave architecture (Secret and Unclassified) to support a broad range of mission use cases, the enablement of mobile business capabilities, and the delivery of a streamlined, user-friendly interface.
Is there an incumbent in place providing similar services or solution that "customer" is looking to replace?		Yes, the incumbent is Jones Lang LaSalle. TRIRIGA is currently in place and requires an optimal replacement leveraging 1) existing portfolio tools or 2) procurement of a new tool.
Does the work need to be performed onsite or can it be performed remotely from onshore locations?		Since the FBI's facilities tech portfolio is hosted on classified and unclassified enclaves, services must be provided onsite.
Is there a budget earmarked for this effort?		Thank you for your interest in this Request for Information. At this stage, the Government has not disclosed any budgetary details associated with this effort. The purpose of the RFI is to gather market research and industry input to help inform potential acquisition strategies. Any future funding considerations will be addressed if and when a formal solicitation is issued.
Can work be performed and supported from locations outside the United States as well?		No
When is the project intended to be awarded and what is the potential start date?		Contract is tentatively plan is to award this in August 2026 with a start in September 2026. The project will start in October 2026 with a completion in October 2027.
By when would the project need to be completed?		The current estimated completion date is October 2027.
IBM has communicated that TRIRIGA capabilities will be rebranded and delivered as MAS MREF (Maximo for Real Estate and Facilities) within the Maximo Application Suite (MAS) and you will not need the entire suite of Maximo Applications. Is the FBI aware of the supported transition path that includes a direct lift-and-shift of the existing TRIRIGA database into MAS?	Page 3 / TRIRIGA® End of Life – Sept 2027	Yes, the FBI is aware of IBM's communication. The FBI is interested in two strategies that provides an optimal replacement for TRIRIGA leveraging 1) existing portfolio tools and 2) procurement of a new tool, e,g MREF.
Can you confirm whether your organization is aware of this MAS MREF transition strategy, and whether you are interested in leveraging the lift-and-shift approach as part of your long-term roadmap for replacing TRIRIGA?	Page 4 / Recommendation Report	Yes, the FBI is aware of IBM's communication regarding MREF. FBI is interested in two strategies that provides an optimal replacement for TRIRIGA leveraging 1) existing portfolio tools and 2) procurement of a new tool, e,g MREF.
Can the response include additional SOW information provided in the Attachment C - Statement of Work Guide to Procurement SOP dated 8/12/2024 that was provided with the previous RFI "Accounting and Technology Section Real Property Application Portfolio Support"?	Page 7/ Capabilities Statement	Yes

[illegible]