

Schedule of Items
Sandia Crest House Complex Demolition and Removal

PAY ITEMS	DESCRIPTION	METHOD OF MEASURE	PAY UNIT	QUANTITY	UNIT COST	TOTAL COST
151	Mobilization	LSQ	LS	1	\$	\$
800.06.1	Demolition Material Handling: Dismantle, demolish, removal, handle, and off-site disposal	AQ	TON	365	\$	\$
800.06.2	Supplemental Specification 704.03 - Material Handling: Backfill Material	AQ	CY	1000	\$	\$
619.11	Supplemental Specification 619.03 (b)(4) and 619.03 (b)(5) - Security/Privacy Fabric Fence and Gate	DQ	LF	300	\$	\$
719	Demolition Report	LSQ	LS	1	\$	\$
	TOTAL					\$

**Pay Items can be found in the Specification Section attached to the Statement of Work

OPTIONAL ITEMS

OPTIONAL ITEM #1						
PAY ITEMS	DESCRIPTION	METHOD OF MEASURE	PAY UNIT	QUANTITY	UNIT COST	TOTAL COST
1	Mobilization	LSQ	LS	1	\$	\$
2	Dyer House - Removal and Disposal, with Asbestos-Containing Material	LSQ	LS	1	\$	\$
3	Del Toro - Removal and Disposal	LSQ	LS	1	\$	\$
4	Demolition Report	LSQ	LS	1	\$	\$
				TOTAL		\$

OPTIONAL ITEM #2						
PAY ITEMS	DESCRIPTION	METHOD OF MEASURE	PAY UNIT	QUANTITY	UNIT COST	TOTAL COST
1	Mobilization	LSQ	LS	1	\$	\$
2	Former Lake Marvin Recreation Building Area	LSQ	LS	1	\$	\$
3	Removal of Retaining Wall	LSQ	LF	270	\$	\$
4	Lake Marvin Cabin #1	LSQ	LS	1	\$	\$
5	Lake Marvin Cabin #2	LSQ	LS	1	\$	\$
6	Lake Marvin Cabin #3	LSQ	LS	1	\$	\$
7	Lake Marvin Cabin #4	LSQ	LS	1	\$	\$
8	Lake Marvin Cabin #5	LSQ	LS	1	\$	\$
9	Lake Marvin Cabin #6	LSQ	LS	1	\$	\$
10	Lake Marvin Cabin #7	LSQ	LS	1	\$	\$
11	Lake Marvin Cabin #8	LSQ	LS	1	\$	\$
12	Demolition Report	LSQ	LS	1	\$	\$
				TOTAL		\$

SUMMARY		
Base Pay Item	\$	
Optional Item 1	\$	
Optional Item 2	\$	
GRAND TOTAL	\$	

Glossary
Sandia Crest House Complex Demolition and Removal

AQ – Actual Quantity

ACM – Asbestos Containing Material

CY – Cubic Yard

LF – Linear Foot

LS – Lump Sum

LSQ – Lump Sum Quantity

LBP – Lead Based Paint

TON – 2000 pounds