ABSTRACT OF OFFERS

SOLICITATION NUMBER: W912EP25BA017

ISSUING OFFICE	**DATE ISSUED**	**DATE CLOSED**	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation: ->	**NAME AND TITLE OF CERTIFYING OFFICIAL:**
USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BUILDING 701 SAN MARCO BLVD ATTN: CESAJ-CT JACKSONVILLE FL 32207-8175	**July 18, 2025**	**August 19, 2025**		Griselle Gonzalez-Aquino Signature GONZALEZAQUINO.GRISELLE.1182038578 Digitally signed by GONZALEZAQUINO.GRISELLE.1182038578 Date: 2025.08.19 15:24:02 -04'00'

PROJECT TITLE	IGE	BIDS	BIDS (Continued)	BIDS (Continued)	BIDS (Continued)	BIDS (Continued)
		NO. 1	NO. 2	NO. 3	NO. 4	NO. 5
Fort Pierce Beach Renourishment, St. Lucie County, FL	Independent Government Estimate	BIDDER: **Manson Construction Co.**	BIDDER: **Great Lakes Dredge & Dock Company, LLC**	BIDDER:	BIDDER:	BIDDER:
		B. BID SECURITY (Type & amount): Yes	B. BID SECURITY (Type & amount): Yes	B. BID SECURITY (Type & amount):	B. BID SECURITY (Type & amount):	B. BID SECURITY (Type & amount):
		C. BUSINESS SIZE: Large Business	C. BUSINESS SIZE: Large Business	C. BUSINESS SIZE:	C. BUSINESS SIZE:	C. BUSINESS SIZE:
NUMBER OF AMENDMENTS ISSUED: 1		D. ADDENDA ACKNOWLEDGED: Yes	D. ADDENDA ACKNOWLEDGED: Yes	D. ADDENDA ACKNOWLEDGED:	D. ADDENDA ACKNOWLEDGED	D. ADDENDA ACKNOWLEDGED

CLIN NO.	DESCRIPTION OF OFFERED ITEM:	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BASE														
0001	MOBILIZATION & DEMOBILIZATION	1	JOB	$ 4,630,000.00	$4,630,000.00	$ 5,750,000.00	$5,750,000.00	$ 7,350,000.00	$7,350,000.00		$0.00		$0.00		$0.00
0002	BEACH FILL STA. 338+65 TO STA. 391+50 (ESTIMATED QUANTITY)	400,000	CUBIC YARD	$ 18.70	$7,480,000.00	$ 18.50	$7,400,000.00	$ 23.50	$9,400,000.00		$0.00		$0.00		$0.00
0003	SCREENING STA. 338+65 TO STA. 391+50 (ESTIMATED QUANTITY)	400,000	CUBIC YARD	$ 2.05	$820,000.00	$ 2.50	$1,000,000.00	$ 3.80	$1,520,000.00		$0.00		$0.00		$0.00
0004	BEACH TILLING STA. 338+65 TO STA. 391+50 (ESTIMATED QUANTITY)	23	ACRE	$ 2,200.00	$50,600.00	$ 670.00	$15,410.00	$ 500.00	$11,500.00		$0.00		$0.00		$0.00
0005	BLENDING OF NONCOMPLIANT MATERIAL STA. 338+65 TO STA. 391+50	1	ACRE	$ 8,600.00	$8,600.00	$ 13,700.00	$13,700.00	$ 27,000.00	$27,000.00		$0.00		$0.00		$0.00
0006	TRANSPORTATION & DISPOSAL OF UNACCEPTABLE MATERIAL STA. 338+65 TO STA. 391+50 (ESTIMATED QUANTITY)	2,000	CUBIC YARD	$ 103.00	$206,000.00	$ 115.00	$230,000.00	$ 150.00	$300,000.00		$0.00		$0.00		$0.00
0007	VIBRATION CONTROL & MONITORING STA. 338+65 TO STA. 391+50	1	JOB	$ 107,000.00	$107,000.00	$ 24,700.00	$24,700.00	$ 55,000.00	$55,000.00		$0.00		$0.00		$0.00
0008	TURBIDITY MONITORING STA. 338+65 TO STA. 391+50	1	JOB	$ 56,700.00	$56,700.00	$ 43,700.00	$43,700.00	$ 65,000.00	$65,000.00		$0.00		$0.00		$0.00
0009	ENVIRONMENTAL SPECIES MONITORING STA. 338+65 TO STA. 391+50	1	JOB	$ 77,500.00	$77,500.00	$ 58,000.00	$58,000.00	$ 74,000.00	$74,000.00		$0.00		$0.00		$0.00
0010	ENDANGERED SPECIES OBSERVER (HOPPER DREDGE ONLY) STA. 338+65 TO STA. 391+50	1	JOB	$ 62,000.00	$62,000.00	$ 50,000.00	$50,000.00	$ 37,000.00	$37,000.00		$0.00		$0.00		$0.00
0011	MOBILIZATION & DEMOBILIZATION FOR SEA TURTLE TRAWLING STA. 338+65 TO STA. 391+50 (HOPPER DREDGE ONLY, SEE NOTE 2)	1	JOB	$ 8,600.00	$8,600.00	$ 30,000.00	$30,000.00	$ 36,000.00	$36,000.00		$0.00		$0.00		$0.00
0012	SEA TURTLE TRAWLING STA. 338+65 TO STA. 391+50 (HOPPER DREDGE ONLY, SEE NOTE 2)	3	DAYS	$ 9,100.00	$27,300.00	$ 9,000.00	$27,000.00	$ 5,000.00	$15,000.00		$0.00		$0.00		$0.00
0013	MEC CONSTRUCTION SUPPORT STA. 338+65 TO STA. 391+50	1	JOB	$ 204,000.00	$204,000.00	$ 121,000.00	$121,000.00	$ 250,000.00	$250,000.00		$0.00		$0.00		$0.00
0014	STANDBY TIME STA. 338+65 TO STA. 391+50 (SEE NOTE 3)	48	HOURS	$ 3,400.00	$163,200.00	$ 5,000.00	$240,000.00	$ 7,500.00	$360,000.00		$0.00		$0.00		$0.00
0015	PARTNERING REGROUP STA. 338+65 TO STA. 391+50	1	EACH	$ 8,000.00	$8,000.00	$ 3,000.00	$3,000.00	$ 5,000.00	$5,000.00		$0.00		$0.00		$0.00
	TOTAL BASE (LINE ITEMS 0001 THROUGH 0015)				**$13,909,500.00**		**$15,006,510.00**		**$19,505,500.00**		**$0.00**		**$0.00**		**$0.00**
	OPTION A - BEACH FILL														
0016	OPTION A - BEACH FILL (ESTIMATED QUANTITY) STA. 391+50 TO STA. 410+73	100,000	CUBIC YARD	$ 20.25	$2,025,000.00	$ 20.00	$2,000,000.00	$ 23.50	$2,350,000.00		$0.00		$0.00		$0.00
0017	OPTION A - SCREENING (ESTIMATED QUANTITY) STA. 391+50 TO STA. 410+73	100,000	CUBIC YARD	$ 1.85	$185,000.00	$ 2.70	$270,000.00	$ 3.80	$380,000.00		$0.00		$0.00		$0.00
0018	OPTION A - BEACH TILLING (ESTIMATED QUANTITY) STA. 391+50 TO STA. 410+73	5	ACRE	$ 2,200.00	$11,000.00	$ 670.00	$3,350.00	$ 500.00	$2,500.00		$0.00		$0.00		$0.00
0019	OPTION A - TRANSPORTATON & DISPOSAL OF UNACCEPTABLE MATERIAL (ESTIMATED QUAITITY) STA. 391+50 TO STA. 410+73	1,000	CUBIC YARD	$ 103.00	$103,000.00	$ 135.00	$135,000.00	$ 150.00	$150,000.00		$0.00		$0.00		$0.00
0020	OPTION A - VIBRATION CONTROL AND MONITORING STA. 391+50 TO STA. 410+73	1	JOB	$ 8,000.00	$8,000.00	$ 8,000.00	$8,000.00	$ 7,000.00	$7,000.00		$0.00		$0.00		$0.00
0021	OPTION A - TURBIDITY MONITORING STA. 391+50 TO STA. 410+73	1	JOB	$ 17,500.00	$17,500.00	$ 14,000.00	$14,000.00	$ 17,000.00	$17,000.00		$0.00		$0.00		$0.00
0022	OPTION A - ENVIRONMENTAL SPECIES MONITORING STA. 391+50 TO STA. 410+73	1	JOB	$ 18,500.00	$18,500.00	$ 18,000.00	$18,000.00	$ 18,000.00	$18,000.00		$0.00		$0.00		$0.00
0023	OPTION A - MEC CONSTRUCTION SUPPORT STA. 391+50 TO STA. 410+73	1	JOB	$ 60,500.00	$60,500.00	$ 35,000.00	$35,000.00	$ 69,000.00	$69,000.00		$0.00		$0.00		$0.00
	TOTAL OPTION A (LINE ITEMS 0016 THROUGH 0023)				**$2,428,500.00**		**$2,483,350.00**		**$2,993,500.00**		**$0.00**		**$0.00**		**$0.00**
	TOTAL BID (LINE ITEMS 0001 THROUGH 0023)				**$16,338,000.00**		**$17,489,860.00**		**$22,499,000.00**		**$0.00**		**$0.00**		**$0.00**