

CALCULATION OF LIQUIDATED DAMAGES
PROJECT NAME: REPLACEMENT OF B3201 GREASE TRAP AND
KITCHEN CABINETS
PROJECT: JCGU 26-6014

I. First Day of Liquidated Damages Calculation without escorts:

<u>Role</u>	<u>Rank</u>	<u>Hours</u>		<u>Rate of Pay</u>		<u>Days</u>			<u>Payment</u>
CIVIL ENGINEER:									
Inspector	GS-11	2	@	\$	68.57	X	1	=	\$ 137.14
Project Manager	GS-12	4	@	\$	82.40	X	1	=	\$ 329.60
Supervisory Engineer	GS-13	1	@	\$	99.55	X	1	=	\$ 99.55
Base Civil Engineer	0-5	1	@	\$	148.00	X	1	=	\$ 148.00
LEGAL:									
Judge Advocate	GS-13	2	@	\$	140.00	X	1	=	\$ 280.00
CONTRACTING:									
Contracting Officer	E-7	2	@	\$	86.00	X	1	=	\$ 172.00
Chief of Infrastructure	GS-13	1	@	\$	99.00	X	1	=	\$ 99.00
Director of Business Ops	GS-14	1	@	\$	121.41	X	1	=	\$ 121.41
Chief of Contracting	O-4	1	@	\$	119.00	X	1	=	\$ 119.00
Contract Administrator	GS-12	4	@	\$	82.40	X	1	=	\$ 329.60
TOTAL for 1st day of damages									\$ 1,835.30

II. Second and subsequent days of Liquidated Damages Calculation:

<u>Role</u>	<u>Rank</u>	<u>Hours</u>	<u>Rate of Pay</u>			<u>Days</u>			<u>Payment</u>
CIVIL ENGINEER:									
Inspector,	GS-11	5	@	\$	68.57	X	10	=	\$ 3,428.50
Project Manager,	GS-12	3	@	\$	82.40	X	10	=	\$ 2,472.00
Supervisory Engineer,	GS-13	1	@	\$	99.55	X	10	=	\$ 995.50
Base Civil Engineer	0-5	0.5	@	\$	137.00	X	10	=	\$ 685.00
CONTRACTING:									
Contracting Officer	E-7	2	@	\$	86.00	X	10	=	\$ 1,720.00
Chief of Infrastructure	GS-13	1	@	\$	99.00	X	10	=	\$ 990.00
Director of Business Ops	GS-14	1	@	\$	121.41	X	10	=	\$ 1,214.10
Chief of Contracting	O-4	1	@	\$	119.00	X	10	=	\$ 1,190.00
Contract Administrator	GS-12	4	@	\$	82.40	X	10	=	\$ 3,296.00
OTHER:									
**Administrative	-	Daily	@	\$	43.81	X	10	=	\$ 438.10
TOTAL per Day/10 Calendar Days									\$ 16,429.20
TOTAL for 2nd and subsequent days									\$ 1,642.92

Note: **Indicates costs associated with non-specified positions such as GOV mileage, Gov't inspections from individuals other than the project inspector, equipment utilization, and production loss.

Damages listed are for Civil Engineer and Contracting Squadrons. Pay tables A31-1/A32-1 for FY25. Estimates received from 17 CES and 17 CONS are at the rate indicated in AFI 65-503, Cost Factors