

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE 1 OF 4 PAGES	
2. AMENDMENT/MODIFICATION NUMBER 0001		3. EFFECTIVE DATE 12 JUN 2025		4. REQUISITION/PURCHASE REQUISITION NUMBER		5. PROJECT NUMBER (If applicable) 122761	
6. ISSUED BY W072 ENDIST NASHVILLE KO CONTRACTING DIVISION, 801 BROADWAY RM A604 NASHVILLE, TN 37203-1070 UNITED STATES KENYANNA JENNINGS, EMAIL: KENYANNA.L.JENNINGS@USACE.ARMY.MIL TELEPHONE: (615) 736-764		CODE W912P5		7. ADMINISTERED BY (If other than Item 6) SCD: PAS:		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)				(X)		9A. AMENDMENT OF SOLICITATION NUMBER W912P525BA005	
				☒		9B. DATED (SEE ITEM 11) 15 MAY 2025	
				☐		10A. MODIFICATION OF CONTRACT/ORDER NUMBER	
				☐		10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☒ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
 or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.
 If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
 SEE SECTION G - CONTRACT ADMINISTRATION DATA

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
 SEE SCHEDULE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) DELLARIA L. MARTIN	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 12 JUN 2025
(Signature of person authorized to sign)			

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): PROJECT: Williams Street Detention Structure
PURPOSE: the purpose of this Amendment is to:

- 1) Extend the deadline for receipt of bids from 20 June 2025 to 2 July 2025 at 1:00PM Central Daylight Time.
- 2) Updated period of performance from 190 calendar days to 365 calendar days.
- 3) Provide revised Technical Specifications.
- 4) Provide Government answers to questions received from Industry.
- 5) Provide the physical site visit sign-in sheet.
- 6) Update FAR 52.252-3, Alterations in Solicitation.

Section 00 00 00 - Procurement and Contracting Requirements

The following changes have been made:

INFORMATION	FROM	TO
Response Due Time	12:00 PM	01:00 PM
Response Due Date	20 Jun 2025	02 Jul 2025

Section 00 70 00 - Conditions of the Contract

Additional Information/Notes

The following clauses were modified:

52.211-10Commencement, Prosecution, and Completion of Work.Apr 1984 hereby reads as follows:

Commencement, Prosecution, and Completion of Work (Apr 1984)

The Contractor shall be required to (a) commence work under this contract within **ten (10)** calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than **three hundred and sixty-five (365) calendar days**. The time stated for completion shall include final cleanup of the premises.

(End of clause)

52.211-12 Liquidated Damages-Construction.Sep 2000 hereby reads as follows:

Liquidated Damages-Construction (Sept 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to the Government in the amount of **\$665.50** for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)

Section 00 72 00 - General Conditions

Miscellaneous text in this section has been added to:

AMENDMENT 0001 CHANGES

W912P525BA005

AMENDMENT 0001

Williams Street Detention Structure

DESCRIPTION OF CHANGES

BID DUE DATE:

1. The date for receipt of bids has been extended from 20 June 2025 to 2 July 2025 at 1:00PM Central Daylight Time.

PERIOD OF PERFORMANCE:

1. The date for period of performance has been updated from 190 calendar days to 365 calendar days.

CONTRACTOR QUESTIONS:

1. Government answers to questions received from industry have been provided.

TECHNICAL PLANS:

A. SHEET C-504: Added double swing gate details.

TECHNICAL SPECIFICATIONS:

A. Section 31 11 00 CLEARING AND GRUBBING. Remove Section 31 11 00 in its entirety and replace with revised Section 31 11 00 CLEARING AND GRUBBING.

1. Revised paragraph 3.4 - DISPOSAL OF MATERIALS
2. Added paragraph 3.5 - BURNING

B. Section 32 92 19 SEEDING. Remove Section 32 92 19 in its entirety and replace with revised Section 32 92 19 SEEDING.

1. Revised paragraph 2.1.2 - Planting Dates
2. Revised paragraph 2.1.4 - Seed Mixtures by Weight