



**DEPARTMENT OF THE AIR FORCE  
HEADQUARTERS 72 AIR BASE WING (AFMC)  
TINKER AIR FORCE BASE OKLAHOMA**

04 May 26

MEMORANDUM FOR AFSC/PZIOC (ATTN: TSgt Devonn Lyons)  
THROUGH: 72 ABW/CENM

FROM: 72 ABW/CEED  
Tepa Companies

SUBJECT: Pre-Bid RFI Responses  
Project: WWYK200326, Repair Catwalks, B3001

Reference: Memo, 28 April 2026, Pre-Bid RFIs, WWYK200326, Repair Catwalks, B3001

1. This office reviewed the referenced RFIs for the subject project and provided answers below. Please forward to the contractor(s) for their use in preparing proposals

- (1) Please provide any additional as-built drawings, previous inspection reports, photos, or detailed surveys  
[Government Response: Original As-builts are available. No other information is available. -LL](#)
- (2) Please describe the Government's planned coordination with the Contractor regarding installation of the netting system, specifically to ensure the Contractor is not working directly above aircraft or active F135  
[Government Response: Advanced notice and coordination with the user will be required to ensure no ongoing maintenance work occurs under the catwalk netting construction. -LL](#)
- (3) Please confirm acceptable attachment methods and any "more feasible solutions" for the slotted channel framing (SOW 4.2.1). Are there restrictions on drilling, welding, mechanical fasteners, or clamping to the existing catwalk structure?  
[Government Response: There was noted asbestos and chromium concern of the suspended flat surfaces. If the surface is being disturbed testing will be required prior to work. -LL](#)
- (4) What is the anticipated load criteria for the netting system? Specifically, debris or FOD impact.  
[Government Response: Netting will be required to support anything dropped from the catwalk such as laptop/iPad, flashlights, drills, and other handheld tools.](#)
- (5) Please provide an anticipated list of tools/equipment the netting is intended to prevent from falling to the ground level  
[Government Response: Refer #4. -LL](#)

- (6) Please clarify the required frequency for debris removal from the installed netting (SOW 4.2.1).

Government Response: Remove debris when present. -LL

- (7) What specific coordination requirements or operational restrictions exist with the F135 Shop during design and construction?

a. Are there any blackout periods, noise/dust limitations, or phased access beyond SOW 2.1, 2.2, & 2.3?

Government Response: Dust and FOD prevention are required. No known blackout dates or phased access. Coordination with the user is required. -LL

- (8) Confirm the exact process and timeline for AERP meetings and design submittals (35%, 65%, 95%, 100%).

Government Response: Please refer to the SOW. -LL

- (9) . Please confirm this project requires design elements from 35% to 100%.

Government Response: Yes, design is required 35%-100%. -LL

- (10) Please confirm the only catwalks scheduled for netting are delineated on sheet S-101

Government Response: Correct. The only catwalks scheduled for netting are delineated on Sheet S-101. -LL

- (11) . Confirm that no netting is required under Fan Deck Platforms.

Government Response: Netting is not required under the fan decks. -LL

- (12) Can the government provide as-built drawings show how the catwalks are constructed?

Government Response: Original As-builts are available -LL

2. The points of contact for this project are:

- a. Tyron Robinson, Project Manager. PH: 582-4616
- b. Adam Gibspn, Construction Inspector. PH: 736-5028
- c. Joshua Wheeler, CSAG Program Manager. PH: 582-4826
- d. Hosrow Aframian, Contracting Officer Representative (COR). PH: 582-4864

Tyron Robinson  
Project Manager  
72d Civil Engineering Directorate (Tepa)

Hosrow Aframian  
Structural Engineer/COR  
72d Civil Engineering Directorate