

Solicitation Number:			Bidder/Offoror #1:			Bidder/Offoror #2:			Bidder/Offoror #3:			Independent Government Estimate (IGE)		
W912HN-25-B-4004			ACC Construction Company			Copper Construction Company, Inc			J. Kokolakis Contracting Inc.					
Project Description:					Yes/No/NA			Yes/No/NA			Yes/No/NA	Remarks		
Solicitation No. W912HN25B4004, Project No: PN 88726 Secret Cyber and DoD Information Network Training Facility (MCA-3), Fort Gordon GA Bid Date: 11 July 2025			Bid Signed?		Yes	Bid Signed?		Yes	Bid Signed?		Yes			
			Amendments Acknowledged?		Yes	Amendments Acknowledged?		Yes	Amendments Acknowledged?		Yes			
			Bid Bond Furnished?		Yes	Bid Bond Furnished?		Yes	Bid Bond Furnished?		Yes			
			Bid Schedule Complete?		Yes	Bid Schedule Complete?		Yes	Bid Schedule Complete?		Yes			
Remarks:			Remarks:			Remarks:			Remarks:					
CLIN	Quantity	Unit of Issue	Unit Price		Grand Totals	Unit Price		Grand Totals	Unit Price		Grand Totals	Unit Price	Grand Totals	
0001 - Construction of the Facility	1	JOB	\$151,040,282.00	1	\$151,040,282.00	\$173,280,848.84	1	\$173,280,848.84	\$156,234,713.00	1	\$156,234,713.00	\$164,967,516.54	1	\$164,967,516.54
0002 - Supporting Facilities Site Prep	1	JOB	\$9,607,064.00	1	\$9,607,064.00	\$8,955,070.00	1	\$8,955,070.00	\$7,617,769.21	1	\$7,617,769.21	\$7,593,445.99	1	\$7,593,445.99
0003 - Georgia Power Primary Connection (Pre-Priced)	1	JOB	\$325,035.16	1	\$325,035.16	\$325,035.16	1	\$325,035.16	\$325,035.16	1	\$325,035.16	\$325,035.16	1	\$325,035.16
0004 - Georgia Power Site Lighting Connection (Pre-Priced)	1	JOB	\$303,756.00	1	\$303,756.00	\$303,756.00	1	\$303,756.00	\$303,756.00	1	\$303,756.00	\$303,756.00	1	\$303,756.00
0005 - Atlanta Gas & Light Connection (Pre-Priced)	1	JOB	\$135,290.00	1	\$135,290.00	\$135,290.00	1	\$135,290.00	\$135,290.00	1	\$135,290.00	\$135,290.00	1	\$135,290.00
	BASE BID CLINs 0001 - 0005		SUBTOTAL		\$161,411,427.16			\$183,000,000.00			\$164,616,563.37			\$173,325,043.69
Optional Bid Items														
0006 - AUD Irrigation Connection (Pre-Priced)	1	JOB	\$767,367.20	1	\$767,367.20	\$767,367.20	1	\$767,367.20	\$767,367.20	1	\$767,367.20	\$767,367.20	1	\$767,367.20
0007 - Main Parking Lot Milled Asphalt Overlay	1	JOB	\$251,653.00	1	\$251,653.00	\$268,347.00	1	\$268,347.00	\$246,850.64	1	\$246,850.64	\$310,349.80	1	\$310,349.80
0008 - Secondary Parking Lot Asphalt Overlay	1	JOB	\$261,956.00	1	\$261,956.00	\$279,337.00	1	\$279,337.00	\$256,957.79	1	\$256,957.79	\$263,497.37	1	\$263,497.37
0009 - Metal Screen Wall System @ Roof	1	JOB	\$1,149,901.00	1	\$1,149,901.00	\$1,206,147.00	1	\$1,206,147.00	\$581,917.82	1	\$581,917.82	\$1,675,450.59	1	\$1,675,450.59
0010 - Electronic Access Controls to Occupied Spaces	1	JOB	\$660,711.00	1	\$660,711.00	\$668,755.00	1	\$668,755.00	\$266,031.03	1	\$266,031.03	\$679,562.81	1	\$679,562.81
0011 - Upfolding Partitions	1	JOB	\$1,445,711.00	1	\$1,445,711.00	\$1,403,618.00	1	\$1,403,618.00	\$1,418,123.63	1	\$1,418,123.63	\$1,057,650.16	1	\$1,057,650.16
	BASE + OPTIONS (0001 - 0011)		TOTAL		\$165,948,726.36	TOTAL		\$186,826,204.00	TOTAL		\$168,153,811.48	TOTAL		\$178,078,921.62
			Percent of IGE:		-6.81%	Percent of IGE:		4.91%	Percent of IGE:		-5.57%			
I CERTIFY THAT I HAVE OPENED, READ AND RECORDED ON THIS ABSTRACT (AND CONTINUATION SHEETS, IF ANY) ALL OFFERS RECEIVED IN RESPONSE TO THE SOLICITATION			TYPED NAME OF BID OPENING OFFICIAL:											
			Gregory M. Graham											
			SIGNATURE: Digitally signed by GRAHAM.GREGORY. MICHAEL. 28365634 5											