

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE 1 OF 4 PAGES		
2. AMENDMENT/MODIFICATION NUMBER 0002		3. EFFECTIVE DATE 05/04/2026		4. REQUISITION/PURCHASE REQUISITION NUMBER		5. PROJECT NUMBER (If applicable)	
6. ISSUED BY CODE PPG NPS, PWR - GOGA MABO Building 201, Fort Mason San Francisco CA 94123				7. ADMINISTERED BY (If other than Item 6) CODE			
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)				9A. AMENDMENT OF SOLICITATION NUMBER (X) 140P8626Q0030			
				9B. DATED (SEE ITEM 11) (X) 04/22/2026			
				10A. MODIFICATION OF CONTRACT/ORDER NUMBER			
				10B. DATED (SEE ITEM 13)			
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

See continuation page

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Patty Payne	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

Previous edition unusable

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED	PAGES
	140P8626Q0030/0002	PAGE 2 OF 4

NAME OF OFFEROR OR CONTRACTOR

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	The purpose of this Amendment 002 is to answer vendor questions and upload the site visit sign-in sheet (see Section J - Att No. 6). Question 1. What is the location of the laydown area and equipment access? Answer Question 1. The southern end of the parking lot close to stairwell 28. Question 2. How long it would take to complete the work and how long they can take to complete job? Answer Question 2. It depends how many people you have pushing sand and the size of the equipment they're using. The period of performance on the purchase order will allow up to 90 days. However, it's in the Contractor's best interest to get it done as soon as possible because high winds will move the sand back to where they just pushed it and you may have to redo it if sand builds back up before you are finished. Question 3. Where can we park the equipment? Answer Question 3. In the staging area in the parking lot. You can't leave it out on the beach because it will get vandalized and somebody might be living in it in the morning. Question 4. What is the expected grade level? Answer Question 4. Just below the bottom curvature of the seawall. The PWS says the first step. Question 5. Can we leave some of the humps and how flat it needs to be? Answer Question 5. It needs to be flat out to the specified distance, but leaving existing low spots is acceptable, but beyond those low spots, you will need to continue the level grade based on the starting point at the seawall. Question 6. Will any permits other than parking permits be required from city, county, or municipal entities? Answer Question 6. You will need to acquire a permit from the city for your laydown area to Continued...				

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED	PAGES
	140P8626Q0030/0002	PAGE 3 OF 4

NAME OF OFFEROR OR CONTRACTOR

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	stage your equipment in the parking lot. Question 7. Need utility locate and verification near the Promenade infrastructure? Answer Question 7. Yes. It is the responsibility of the contractor to get all utilities located. Question 8. Is there any dig permit requirement or cultural/environmental monitoring requirements? Answer Question 8. No Question 9. Is there an expected percentage of fall from the seawall to the water? Answer Question 9. Flat grade from area indicated in PWS. Question 10. Does the NPS have an estimated quantity of sand calculated? Answer Question 10. No Question 11. How smooth does the finish work need to be? What is the max height of any berms left or created from the equipment, and will dozer tracks in the sand need to be smoothed as well? Answer Question 11. The finished area should maintain a flat appearance, except where previous sand removal has left existing low spots on the beach. Outside these depressions, the grade should remain level, extending from the base of the seawall. Minor windrows and equipment tracks are permissible, as they are typically erased by strong winds. Additionally, a berm may be constructed at the end of the 300- or 400-foot sand relocation site. Berm shall be made as not to pose a hazard to the public. Question 12. Laydown yard location? Is it big truck accessible, and are we able to track dozers off trailer and to the beach? Answer Question 12. The contractors typically set up their laydown area near the beach access in the southern section of the city parking lot, most likely between stairwells 24 and 26. Continued...				

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED 140P8626Q0030/0002	PAGES PAGE 4 OF 4
---------------------------	---	----------------------

NAME OF OFFEROR OR CONTRACTOR

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	For tracked equipment, the designated beach access point is just south of stairwell 28. In the early morning hours, a truck and trailer should be able to deliver equipment to this area without any issues, ensuring a smooth and efficient drop-off process. Question 13. If high swells or tides come in, is there high ground to park the equipment? Answer Question 13. Yes, the laydown area is safely located outside the tide line, ensuring that equipment can be parked there without risk from high swells or tides. Question 14. How far away is laydown from the worksite? Answer Question 14. About 2000' Contracting Officer: Patty Payne Email: patty_payne@ios.doi.gov Phone: 559-730-6435				