

Solicitation # 1240LU26Q0030

US Department of Agriculture (USDA)



Statement of Work

Contents

Project	3
General Information	3
1.0 Scope of Work	3
2.0 Project Magnitude	3
Contractor Requirements	3
3.0 Technical Requirements	3
4.0 Government Furnished	3
5.0 Schedule	3
6.0 Safety Plan	3
7.0 Contractor's Key Personnel	3
8.0 Temporary Facilities and Utilities	4
Attachments	4

Project

Fort Missoula Bakery Renovation
Missoula, MT 59804

General Information

1.0 Scope of Work

The Bakery building, located at Fort Missoula in Missoula, MT, was constructed circa 1910. It is a concrete structure with a wood-framed roof. The purpose of this project is to renovate the Bakery into a wood shop and includes interior work, mechanical, electrical, plumbing, and site work.

2.0 Construction Magnitude of all Items

between \$1,000,000 and \$5,000,000.

Contractor Requirements

3.0 Technical Requirements

See the included project specifications and drawings for technical requirements.

4.0 Government Furnished

There is no Government-Furnished Property as part of this contract.

5.0 Schedule

Period of Performance: The period of performance for this contract is 180 days from notice to proceed. The project is expected to start in Spring or Summer of 2026.

Work Hours: All work shall be performed between 7:30 am to 5:00 pm, Monday through Friday, with the exception of Federal Holidays as designated by the Office of Personnel Management. Any work performed outside of this timeframe shall be approved by the COR prior to start.

After Notice to Proceed, the contractor shall hold an on-site pre-construction conference with project stakeholders and the CO and/or their representative. This kick-off meeting will assure a mutual understanding of the contract, its execution, and aid coordination between parties. Following mobilization, bi-weekly progress meetings will be held on-site or virtually (if acceptable to the COR).

The contractor's work shall be scheduled and coordinated so as not to interfere with the normal operations at Fort Missoula. Once begun, work shall proceed efficiently to its completion.

6.0 Safety Plan

A written and approved safety plan in accordance with applicable regulations such as FAR Clauses, OSHA (1926, 1910), etc. is required prior to commencement of project work. Contractor shall provide adequate safety briefings and ensure safe practices are followed by all personnel involved in the project. Emergency contact numbers shall be readily available on site. The safety plan shall be site specific and address concerns and risks specific to the work to be undertaken. The Contracting Officer or his/her representative shall review and approve the Safety Plan.

The contractor shall provide signage and/or barricades as necessary to maintain a safe work site. It is the responsibility of the prime contractor to assure a safe work site, use of PPE, and control of sub-contractors.

7.0 Contractor's Key Personnel

At all times when work is being performed on-site for this contract, the prime contractor shall superintend the work with a competent superintendent with at least 5 years of construction experience to assure neatness, quality, and safety of the work during the performance of work associated with this contract. The Superintendent must speak fluent English and be acceptable to the Contracting Officer.

The project manager must have at least 10 years of construction project management.

8.0 Temporary Facilities and Utilities

Staging Area: The Contractor shall coordinate with the COR prior to mobilization and staging. The Contractor shall operate all equipment, store, transport, and handle materials in a manner that will not damage the existing roads, parking lots, and Forest Service Property.

Utilities: Water and electricity will be available from a nearby building or from the site once utility work is complete. The contractor is responsible for all utility work coordination with utility companies and associated costs as necessary to serve the renovated Bakery, including upgrading of transformers and other components.

No access to bathrooms will be provided.

Attachments

Attachment 1 – Wage Rate Decision

Attachment 2 – Project Manual/Specifications

Attachment 3 – Drawings

Attachment 4 – Electrical Upgrade Narrative for Brick Building