

ABSTRACT OF OFFERS					
Solicitation No.: W912HY25B0011		Date Issued: 09 May 2025		Date Opened: 02 July 2025	
Issuing Office: USACE-Galveston					
Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, Houston Ship Channel Morgan's Point to Boggy Bayou Harris and Chambers County , Texas					
Number of Amendments Issued: 4					
Government Estimate (Without Profit)					
ITEM	SCHEDULE NO. 1			UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JOB	\$4,740,000.00	\$4,740,000.00
0002	Pipeline Management	1	JOB	\$2,397,000.00	\$2,397,000.00
0003	Dredging of HSC Morgans to Exxon, Sections 1-5	1,282,950	CY	\$7.54	\$9,673,443.00
0004	Dredging of HSC Exxon to Jacinto Port, Sections 6-11	2,493,900	CY	\$5.53	\$13,791,267.00
0005	Dredging of Jacinto Port, Sections 12	85,997	CY	\$7.53	\$647,557.41
0006	Dredging of HSC Jacinto Port to Boggy Bayou, Sections 13-14	317,700	CY	\$10.69	\$3,396,213.00
0007	Site Management for Alexander Island PA and Lost Lake PA	1	JOB	\$66,000.00	\$66,000.00
	TOTAL SCHEDULE NO. 1				\$34,711,480.41
	OPTION NO. 1				
0008	Dredging of Jacinto Port Dock A, Sections 15	15,500	CY	\$12.02	\$186,310.00
0009	Dredging of CARE Docks, Sections 16-17	3,172	CY	\$33.52	\$106,325.44
0010	Debris Removal for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	14	TON	\$7,192.12	\$100,689.68
0011	Standby Time for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	70	HR	\$2,438.06	\$170,664.20
	TOTAL OPTION NO. 1				\$563,989.32
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$35,275,469.73
	OPTION NO. 2				
0012	Dredging for HSC Boggy Bayou to Greens and Greens Bayou, Sections 18-21	175,950	CY	\$13.77	\$2,422,831.50
	TOTAL OPTION NO. 2				\$2,422,831.50
TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2					\$37,698,301.23
	OPTION NO. 3				
0013	Dredging of Barbours Flare, Sections 22	335,700	CY	4.85	\$1,628,145.00
	TOTAL OPTION NO. 3				\$1,628,145.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3					\$39,326,446.23
	OPTION NO. 4				

0014	Dredging of Barbours Cut, Sections 23	88,650	CY	\$11.09	\$983,128.50
	TOTAL OPTION NO. 4				\$983,128.50
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 &4					\$40,309,574.73
	OPTION NO. 5				
0015	Dredging of Barbours TB, Sections 24	177,300	CY	\$13.62	\$2,414,826.00
	TOTAL OPTION NO. 5				\$2,414,826.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &5					\$42,724,400.73
	OPTION NO. 6				
0016	Dredging of Barbour's Channel Docks, Sections 25-27	211,000	CY	\$10.19	\$2,150,090.00
0017	Debris Removal for Barbour's Channel Docks, Sections 25 thru 27	6	TON	\$13,205.23	\$79,231.38
0018	Standby Time for Barbour's Channel Docks, Sections 25 thru 27	105	HR	\$2,438.06	\$255,996.30
	TOTAL OPTION NO. 6				\$2,485,317.68
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6					\$45,209,718.41

* The apparent low bidder, Curtin Maritime Corp is 27.91% below the Government's Estimate.

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

Curtis Cole, Jr.
CONTRACTING OFFICER

ABSTRACT OF OFFERS (CONT'D)

Solicitation No.: W912HY25B0011

Date Issued: 09 MAY 2025

Date Opened: 02 JUL 2025

Issuing Office: USACE-Galveston

Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, Houston Ship Channel Morgan's Point to Boggy Bayou Harris and Chambers County , Texas

Offeror 1: CURTIN MARINE CORP.

Business Size: other than small

ITEM NO.	SCHEDULE NO. 1 DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Mobilization and Demobilization	1	JOB	\$6,518,105.96	\$6,518,105.96
0002	Pipeline Management	1	JOB	\$0.00	\$0.00
0003	Dredging of HSC Morgans to Exxon, Sections 1-5	1,282,950	CY	\$4.99	\$6,401,920.50
0004	Dredging of HSC Exxon to Jacinto Port, Sections 6-11	2,493,900	CY	\$5.00	\$12,469,500.00
0005	Dredging of Jacinto Port, Sections 12	85,997	CY	\$5.00	\$429,985.00
0006	Dredging of HSC Jacinto Port to Boggy Bayou, Sections 13-14	317,700	CY	\$4.99	\$1,585,323.00
0007	Site Management for Alexander Island PA and Lost Lake PA	1	JOB	\$0.00	\$0.00
	TOTAL SCHEDULE NO. 1				\$27,404,834.46
	OPTION NO. 1				
0008	Dredging of Jacinto Port Dock A, Sections 15	15,500	CY	\$5.66	\$87,730.00
0009	Dredging of CARE Docks, Sections 16-17	3,172	CY	\$5.65	\$17,921.80
0010	Debris Removal for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	14	TON	\$2,500.00	\$35,000.00
0011	Standby Time for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	70	HR	\$0.00	\$0.00
	TOTAL OPTION NO. 1				\$140,651.80
	TOTAL SCHEDULE NO.1 & OPTION NO.1				\$27,545,486.26
	OPTION NO. 2				
0012	Dredging for HSC Boggy Bayou to Greens and Greens Bayou, Sections 18-21	175,950	CY	\$5.00	\$879,750.00
	TOTAL OPTION NO. 2				\$879,750.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2				\$28,425,236.26
	OPTION NO. 3				
0013	Dredging of Barbour's Flare, Sections 22	335,700	CY	4.85	\$1,628,145.00
	TOTAL OPTION NO. 3				\$1,628,145.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3				\$30,053,381.26
	OPTION NO. 4				

0014	Dredging of Barbours Cut, Sections 23	88,650	CY	\$5.00	\$443,250.00
	TOTAL OPTION NO. 4				\$443,250.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 &4					\$30,496,631.26
	OPTION NO. 5				
0015	Dredging of Barbours TB, Sections 24	177,300	CY	\$4.99	\$884,727.00
	TOTAL OPTION NO. 5				\$884,727.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &5					\$31,381,358.26
	OPTION NO. 6				
0016	Dredging of Barbour's Channel Docks, Sections 25-27	211,000	CY	\$5.66	\$1,194,260.00
0017	Debris Removal for Barbour's Channel Docks, Sections 25 thru 27	6	TON	\$2,500.00	\$15,000.00
0018	Standby Time for Barbour's Channel Docks, Sections 25 thru 27	105	HR	\$0.00	\$0.00
	TOTAL OPTION NO. 6				\$1,209,260.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6					\$32,590,618.26
ABSTRACT OF OFFERS (CONT'D)					
Solicitation No.: W912HY25B0011		Date Issued: 09 MAY 2025		Date Opened: 02 JUL 2025	
Issuing Office: USACE-Galveston					
Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, Houston Ship Channel Morgan's Point to Boggy Bayou Harris and Chambers County , Texas					
Offeror 2: ORION MARINE CONSTRUCTION, INC					
Business Size: other than small					
ITEM	SCHEDULE NO. 1			UNIT	
0001	Mobilization and Demobilization	1	JOB	\$4,000,000.00	\$4,000,000.00
0002	Pipeline Management	1	JOB	\$2,750,000.00	\$2,750,000.00
0003	Dredging of HSC Morgans to Exxon, Sections 1-5	1,282,950	CY	\$6.25	\$8,018,437.50
0004	Dredging of HSC Exxon to Jacinto Port, Sections 6-11	2,493,900	CY	\$4.00	\$9,975,600.00
0005	Dredging of Jacinto Port, Sections 12	85,997	CY	\$6.00	\$515,982.00
0006	Dredging of HSC Jacinto Port to Boggy Bayou, Sections 13-14	317,700	CY	\$15.40	\$4,892,580.00
0007	Site Management for Alexander Island PA and Lost Lake PA	1	JOB	\$180,000.00	\$180,000.00
	TOTAL SCHEDULE NO. 1				\$30,332,599.50
	OPTION NO. 1				
0008	Dredging of Jacinto Port Dock A, Sections 15	15,500	CY	\$17.60	\$272,800.00
0009	Dredging of CARE Docks, Sections 16-17	3,172	CY	\$19.80	\$62,805.60

0010	Debris Removal for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	14	TON	\$4,000.00	\$56,000.00
0011	Standby Time for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	70	HR	\$2,900.00	\$203,000.00
	TOTAL OPTION NO. 1				\$594,605.60
	TOTAL SCHEDULE NO.1 & OPTION NO.1				\$30,927,205.10
	OPTION NO. 2				
0012	Dredging for HSC Boggy Bayou to Greens and Greens Bayou, Sections 18-21	175,950	CY	\$18.00	\$3,167,100.00
	TOTAL OPTION NO. 2				\$3,167,100.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1& 2				\$34,094,305.10
	OPTION NO. 3				
0013	Dredging of Barbours Flare, Sections 22	335,700	CY	5.50	\$1,846,350.00
	TOTAL OPTION NO. 3				\$1,846,350.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3				\$35,940,655.10
	OPTION NO. 4				
0014	Dredging of Barbours Cut, Sections 23	88,650	CY	\$5.50	\$487,575.00
	TOTAL OPTION NO. 4				\$487,575.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 &4				\$36,428,230.10
	OPTION NO. 5				
0015	Dredging of Barbours TB, Sections 24	177,300	CY	\$5.50	\$975,150.00
	TOTAL OPTION NO. 5				\$975,150.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &5				\$37,403,380.10
	OPTION NO. 6				
0016	Dredging of Barbour's Channel Docks, Sections 25-27	211,000	CY	\$18.30	\$3,861,300.00
0017	Debris Removal for Barbour's Channel Docks, Sections 25 thru 27	6	TON	\$4,000.00	\$24,000.00
0018	Standby Time for Barbour's Channel Docks, Sections 25 thru 27	105	HR	\$2,900.00	\$304,500.00
	TOTAL OPTION NO. 6				\$4,189,800.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6				\$41,593,180.10

ABSTRACT OF OFFERS (CONT'D)

Solicitation No.: W912HY25B0011

Date Issued: 09 MAY 2025

Date Opened: 02 JUL 2025

Issuing Office: USACE-Galveston

Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, Houston Ship Channel Morgan's Point to Boggy Bayou Harris and Chambers County , Texas

Offeror 3: WEEKS MARINE, INC

Business Size: OTHER THAN SMALL

ITEM	SCHEDULE NO. 1			UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JOB	\$11,250,000.00	\$11,250,000.00
0002	Pipeline Management	1	JOB	\$750,000.00	\$750,000.00
0003	Dredging of HSC Morgans to Exxon, Sections 1-5	1,282,950	CY	\$15.00	\$19,244,250.00
0004	Dredging of HSC Exxon to Jacinto Port, Sections 6-11	2,493,900	CY	\$13.00	\$32,420,700.00
0005	Dredging of Jacinto Port, Sections 12	85,997	CY	\$20.00	\$1,719,940.00
0006	Dredging of HSC Jacinto Port to Boggy Bayou, Sections 13-14	317,700	CY	\$22.50	\$7,148,250.00
0007	Site Management for Alexander Island PA and Lost Lake PA	1	JOB	\$250,000.00	\$250,000.00
	TOTAL SCHEDULE NO. 1				\$72,783,140.00
	OPTION NO. 1				
0008	Dredging of Jacinto Port Dock A, Sections 15	15,500	CY	\$20.00	\$310,000.00
0009	Dredging of CARE Docks, Sections 16-17	3,172	CY	\$100.00	\$317,200.00
0010	Debris Removal for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	14	TON	\$1,500.00	\$21,000.00
0011	Standby Time for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	70	HR	\$10,000.00	\$700,000.00
	TOTAL OPTION NO. 1				\$1,348,200.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$74,131,340.00
	OPTION NO. 2				
0012	Dredging for HSC Boggy Bayou to Greens and Greens Bayou, Sections 18-21	175,950	CY	\$30.00	\$5,278,500.00
	TOTAL OPTION NO. 2				\$5,278,500.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1& 2					\$79,409,840.00
	OPTION NO. 3				
0013	Dredging of Barbours Flare, Sections 22	335,700	CY	10.00	\$3,357,000.00
	TOTAL OPTION NO. 3				\$3,357,000.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3					\$82,766,840.00

	OPTION NO. 4				
0014	Dredging of Barbours Cut, Sections 23	88,650	CY	\$20.00	\$1,773,000.00
	TOTAL OPTION NO. 4				\$1,773,000.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 &4					\$84,539,840.00
	OPTION NO. 5				
0015	Dredging of Barbours TB, Sections 24	177,300	CY	\$30.00	\$5,319,000.00
	TOTAL OPTION NO. 5				\$5,319,000.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &5					\$89,858,840.00
	OPTION NO. 6				
0016	Dredging of Barbour's Channel Docks, Sections 25-27	211,000	CY	\$20.00	\$4,220,000.00
0017	Debris Removal for Barbour's Channel Docks, Sections 25 thru 27	6	TON	\$1,500.00	\$9,000.00
0018	Standby Time for Barbour's Channel Docks, Sections 25 thru 27	105	HR	\$10,000.00	\$1,050,000.00
	TOTAL OPTION NO. 6				\$5,279,000.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6					\$95,137,840.00
ABSTRACT OF OFFERS (CONT'D)					
Solicitation No.: W912HY25B0011		Date Issued: 09 MAY 2025		Date Opened: 02 JUL 2025	
Issuing Office: USACE-Galveston					
Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, Houston Ship Channel Morgan's Point to Boggy Bayou Harris and Chambers County , Texas					
Offeror 4: CALLAN MARINE, LTD					
Business Size: OTHER THAN SMALL					
ITEM	SCHEDULE NO. 1			UNIT	
0001	Mobilization and Demobilization	1	JOB	\$12,360,000.00	\$12,360,000.00
0002	Pipeline Management	1	JOB	\$19,630,000.00	\$19,630,000.00
0003	Dredging of HSC Morgans to Exxon, Sections 1-5	1,282,950	CY	\$18.00	\$23,093,100.00
0004	Dredging of HSC Exxon to Jacinto Port, Sections 6-11	2,493,900	CY	\$21.00	\$52,371,900.00
0005	Dredging of Jacinto Port, Sections 12	85,997	CY	\$40.00	\$3,439,880.00
0006	Dredging of HSC Jacinto Port to Boggy Bayou, Sections 13-14	317,700	CY	\$39.00	\$12,390,300.00
0007	Site Management for Alexander Island PA and Lost Lake PA	1	JOB	\$1,000,000.00	\$1,000,000.00
	TOTAL SCHEDULE NO. 1				\$124,285,180.00
	OPTION NO. 1				

0008	Dredging of Jacinto Port Dock A, Sections 15	15,500	CY	\$43.00	\$666,500.00
0009	Dredging of CARE Docks, Sections 16-17	3,172	CY	\$138.00	\$437,736.00
0010	Debris Removal for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	14	TON	\$35,000.00	\$490,000.00
0011	Standby Time for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	70	HR	\$5,000.00	\$350,000.00
	TOTAL OPTION NO. 1				\$1,944,236.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$126,229,416.00
	OPTION NO. 2				
0012	Dredging for HSC Boggy Bayou to Greens and Greens Bayou, Sections 18-21	175,950	CY	\$52.00	\$9,149,400.00
	TOTAL OPTION NO. 2				\$9,149,400.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1& 2					\$135,378,816.00
	OPTION NO. 3				
0013	Dredging of Barbours Flare, Sections 22	335,700	CY	19.00	\$6,378,300.00
	TOTAL OPTION NO. 3				\$6,378,300.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3					\$141,757,116.00
	OPTION NO. 4				
0014	Dredging of Barbours Cut, Sections 23	88,650	CY	\$22.00	\$1,950,300.00
	TOTAL OPTION NO. 4				\$1,950,300.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 &4					\$143,707,416.00
	OPTION NO. 5				
0015	Dredging of Barbours TB, Sections 24	177,300	CY	\$28.00	\$4,964,400.00
	TOTAL OPTION NO. 5				\$4,964,400.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &5					\$148,671,816.00
	OPTION NO. 6				
0016	Dredging of Barbour's Channel Docks, Sections 25-27	211,000	CY	\$24.00	\$5,064,000.00
0017	Debris Removal for Barbour's Channel Docks, Sections 25 thru 27	6	TON	\$35,000.00	\$210,000.00
0018	Standby Time for Barbour's Channel Docks, Sections 25 thru 27	105	HR	\$5,000.00	\$525,000.00
	TOTAL OPTION NO. 6				\$5,799,000.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6					\$154,470,816.00

ABSTRACT OF OFFERS (CONT'D)

Solicitation No.: W912HY25B0011

Date Issued: 09 MAY 2025

Date Opened: 02 JUL 2025

Issuing Office: USACE-Galveston					
Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, Houston Ship Channel Morgan's Point to Boggy Bayou Harris and Chambers County , Texas					
Offeror 5: INLAND DREDGINF COMPANY, LLC					
Business Size: OTHER THAN SMALL					
ITEM	SCHEDULE NO. 1			UNIT	
0001	Mobilization and Demobilization	1	JOB	\$5,000,000.00	\$5,000,000.00
0002	Pipeline Management	1	JOB	\$2,500,000.00	\$2,500,000.00
0003	Dredging of HSC Morgans to Exxon, Sections 1-5	1,282,950	CY	\$5.70	\$7,312,815.00
0004	Dredging of HSC Exxon to Jacinto Port, Sections 6-11	2,493,900	CY	\$4.70	\$11,721,330.00
0005	Dredging of Jacinto Port, Sections 12	85,997	CY	\$13.10	\$1,126,560.70
0006	Dredging of HSC Jacinto Port to Boggy Bayou, Sections 13-14	317,700	CY	\$13.10	\$4,161,870.00
0007	Site Management for Alexander Island PA and Lost Lake PA	1	JOB	\$166,647.10	\$166,647.10
	TOTAL SCHEDULE NO. 1				\$31,989,222.80
	OPTION NO. 1				
0008	Dredging of Jacinto Port Dock A, Sections 15	15,500	CY	\$16.10	\$249,550.00
0009	Dredging of CARE Docks, Sections 16-17	3,172	CY	\$16.10	\$51,069.20
0010	Debris Removal for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	14	TON	\$1,150.00	\$16,100.00
0011	Standby Time for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	70	HR	\$2,850.00	\$199,500.00
	TOTAL OPTION NO. 1				\$516,219.20
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$32,505,442.00
	OPTION NO. 2				
0012	Dredging for HSC Boggy Bayou to Greens and Greens Bayou, Sections 18-21	175,950	CY	\$14.10	\$2,480,895.00
	TOTAL OPTION NO. 2				\$2,480,895.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1& 2					\$34,986,337.00
	OPTION NO. 3				
0013	Dredging of Barbours Flare, Sections 22	335,700	CY	5.40	\$1,812,780.00
	TOTAL OPTION NO. 3				\$1,812,780.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3					\$36,799,117.00
	OPTION NO. 4				
0014	Dredging of Barbours Cut, Sections 23	88,650	CY	\$9.40	\$833,310.00
	TOTAL OPTION NO. 4				\$833,310.00

TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 &4					\$37,632,427.00
	OPTION NO. 5				
0015	Dredging of Barbours TB, Sections 24	177,300	CY	\$15.10	\$2,677,230.00
	TOTAL OPTION NO. 5				\$2,677,230.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &5					\$40,309,657.00
	OPTION NO. 6				
0016	Dredging of Barbour's Channel Docks, Sections 25-27	211,000	CY	\$15.60	\$3,291,600.00
0017	Debris Removal for Barbour's Channel Docks, Sections 25 thru 27	6	TON	\$1,150.00	\$6,900.00
0018	Standby Time for Barbour's Channel Docks, Sections 25 thru 27	105	HR	\$2,850.00	\$299,250.00
	TOTAL OPTION NO. 6				\$3,597,750.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6					\$43,907,407.00
ABSTRACT OF OFFERS (CONT'D)					
Solicitation No.: W912HY25B0011 Date Issued: 09 MAY 2025 Date Opened: 02 JUL 2025					
Issuing Office: USACE-Galveston					
Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, Houston Ship Channel Morgan's Point to Boggy Bayou Harris and Chambers County , Texas					
Offeror 6: GREAT LAKES DREDGE & DOCK COMPANY, LLC					
Business Size: OTHER THAN SMALL					
ITEM	SCHEDULE NO. 1			UNIT	
0001	Mobilization and Demobilization	1	JOB	\$12,125,000.00	\$12,125,000.00
0002	Pipeline Management	1	JOB	\$50,000.00	\$50,000.00
0003	Dredging of HSC Morgans to Exxon, Sections 1-5	1,282,950	CY	\$12.20	\$15,651,990.00
0004	Dredging of HSC Exxon to Jacinto Port, Sections 6-11	2,493,900	CY	\$8.90	\$22,195,710.00
0005	Dredging of Jacinto Port, Sections 12	85,997	CY	\$14.00	\$1,203,958.00
0006	Dredging of HSC Jacinto Port to Boggy Bayou, Sections 13-14	317,700	CY	\$13.75	\$4,368,375.00
0007	Site Management for Alexander Island PA and Lost Lake PA	1	JOB	\$35,000.00	\$35,000.00
	TOTAL SCHEDULE NO. 1				\$55,630,033.00
	OPTION NO. 1				
0008	Dredging of Jacinto Port Dock A, Sections 15	15,500	CY	\$17.00	\$263,500.00
0009	Dredging of CARE Docks, Sections 16-17	3,172	CY	\$17.00	\$53,924.00
0010	Debris Removal for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	14	TON	\$1,550.00	\$21,700.00

0011	Standby Time for Jacinto Port Dock A and CARE Docks, Sections 15 thru 17	70	HR	\$3,000.00	\$210,000.00
	TOTAL OPTION NO. 1				\$549,124.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$56,179,157.00
	OPTION NO. 2				
0012	Dredging for HSC Boggy Bayou to Greens and Greens Bayou, Sections 18-21	175,950	CY	\$14.80	\$2,604,060.00
	TOTAL OPTION NO. 2				\$2,604,060.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1& 2					\$58,783,217.00
	OPTION NO. 3				
0013	Dredging of Barbours Flare, Sections 22	335,700	CY	8.75	\$2,937,375.00
	TOTAL OPTION NO. 3				\$2,937,375.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3					\$61,720,592.00
	OPTION NO. 4				
0014	Dredging of Barbours Cut, Sections 23	88,650	CY	\$13.00	\$1,152,450.00
	TOTAL OPTION NO. 4				\$1,152,450.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 &4					\$62,873,042.00
	OPTION NO. 5				
0015	Dredging of Barbours TB, Sections 24	177,300	CY	\$16.00	\$2,836,800.00
	TOTAL OPTION NO. 5				\$2,836,800.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &5					\$65,709,842.00
	OPTION NO. 6				
0016	Dredging of Barbour's Channel Docks, Sections 25-27	211,000	CY	\$16.25	\$3,428,750.00
0017	Debris Removal for Barbour's Channel Docks, Sections 25 thru 27	6	TON	\$1,550.00	\$9,300.00
0018	Standby Time for Barbour's Channel Docks, Sections 25 thru 27	105	HR	\$3,000.00	\$315,000.00
	TOTAL OPTION NO. 6				\$3,753,050.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6					\$69,462,892.00