

STATEMENT OF WORK (SOW)
FOR
TROUBLESHOOTING AND EVALUATION, WITH REPAIR ACTION(S)
OF
MOBILE ELECTRIC POWER PLANT; MODEL MEPP-4400

1.0 BACKGROUND

The U.S. Coast Guard (USCG or simply CG) operates Mobile Electric Power Plant (MEPP) Carts at our CG Air Stations (CGAS) for aircraft Electrical power source. CGAS employees perform maintenance and periodic inspections to include daily, weekly, monthly, semi-annual, and annual inspections.

The CG Aviation Logistics Center (ALC), Aviation Ground Support Equipment (AGSE) department requires the evaluation of seven (7) Mobile Electric Power Plant (MEPP). seven (7) standard model; part Number (PN): ACE4490S28TT4.

In accordance with (IAW) the AGSE Process Guide (PG) 150, the ALC, Engineering Services Division (ESD), AGSE section and the Policy & Logistics Branch (PLB), have the responsibility to maintain the fleet of MEPP(s) for continued service and have repair responsibilities to meet equipment life expectancies.

A Purchase Request (PR) will be initiated to perform the required evaluation for repairs, to return ALL MEPP(s) to a fully operational condition.

1.1 Scope

Evaluate SEVEN (7) MEPPS 4400 carts through troubleshooting for projected repairs to return the MEPPS to fully operational status to meet Original Equipment Manufacturer (OEM) operating requirements. All repairs must be completed to OEM specifications and use OEM or equivalent parts.

The scope shall require troubleshooting and evaluate (T&E) seven (7) MEPP'S, to propose an effective repair action to return MEPP's to a fully operational condition. The scope may further include the repair action(s) at the decision of the Contracting Officer (KO). Only through a contract modification granting approval by the KO, can the company commence additional repair work on the accepted T&E discrepancies to return the MEPP's to a fully serviceable condition.

The company shall furnish all inspection materials, facilities, parts, equipment, tools, and services necessary to fulfill the requirements of this Purchase Order (PO). The completion of MEPP's repairs will be carried out at companies' facilities. The Government may approve the repair facility to perform the repairs that ALC cannot support due to facilities or other restrictive issues, but the company shall retain complete responsibility for all said approved repair work.

1.2 Objective

CG ALC Engineering Services Division (ESD) is supplementing CGAS organic maintenance inspections and repair capabilities with company support to return all MEPP's to a fully operational and serviceable condition to ensure the continued use of the end item and life expectancy is obtained.

2.0 SPECIFIC TASKS

2.1 TASK ONE. Troubleshooting and Evaluation (T&E).

**STATEMENT OF WORK (SOW)
FOR
TROUBLESHOOTING AND EVALUATION, WITH REPAIR ACTION(S)
OF
MOBILE ELECTRIC POWER PLANT; MODEL MEPP-4400**

Attachment II

2.1.1 The COMPANY shall perform the T&E on seven (7) MEPP's. The T&E shall be conducted in accordance with (IAW) an approved OEM systems checklist and the applicable OEM specifications manual for functional discrepancies related to COMPANY specified operational parameters.

2.1.2 At a minimum, the company shall evaluate and repair seven (7) MEPP's to fully operational capability and ensure the continued use of end items, to acquire further life expectancy.

2.2 TASK TWO. Repair Action(s).

2.2.1 The proposed repair action (within the scope of the SOW repairs), for the MEPP 4400's, shall be identified and documented IAW the below and shall be presented to the KO for review and authorization prior to any repair work commencing.

2.2.2 The proposed repair action submitted for review by the KO shall include the following at a minimum:

- Detailed description of discrepancy:
- Limits of damage (if applicable);
- Labor hours and cost.
- Materials and parts cost.
- Total dollar amount for each discrepancy.

2.2.3 The KO will be responsible for reviewing the proposed repair action and will either accept, negotiate, or decline the company's proposal for repairs for seven (7) Mepp's.

2.3 TASK THREE. Approved Repair Action(s).

2.3.1. The company shall perform and complete only the approved repair action of seven (7) MEPP's.

2.3.2 The KO will authorize the company to proceed with all or only specific approved discrepancy repairs via a funded written modification to the original contract order. Only through a contract modification granting approval by the KO, the company can commence repair work on the accepted above and beyond discrepancies to return the MEPP's to a fully serviceable condition.

2.3.3 The company shall perform and complete only the approved repair action of seven (7) MEPP's.

2.3.4 Any work performed by the company without a signed, funded modification to the original contract order will not be reimbursed by the CG. Once the modification is received by the company, the funded repairs shall be performed IAW OEM specifications and standards.

2.3.5 The company shall comply with all federal, state, and local laws applicable to applied repairs.

**STATEMENT OF WORK (SOW)
FOR
TROUBLESHOOTING AND EVALUATION, WITH REPAIR ACTION(S)
OF
MOBILE ELECTRIC POWER PLANT; MODEL MEPP-4400**

Attachment II

2.4 TASK FOUR. Operation and Functional Testing.

- 2.4.1** The company shall conduct an extensive operational test of seven (7) MEPP's post repairs, for approved repairs, and to identify and correct any remaining, or new deficiencies.
- 2.4.2** The company shall confirm all MEPP's are operational and configured IAW OEM specifications, standards, and parameters using the OEM manuals. The company shall utilize an OEM approved systems checklist and the applicable OEM specifications manual for additional functional discrepancies related to OEM specified operational parameters.
- 2.4.3** Any new discrepancies revealed by the company during the testing process, shall also be identified as within scope of this SOW, relayed to the KO, and corrected prior to completion of work and departure.

2.5 TASK FIVE. Test or Inspection Reporting.

- 2.5.1** The company shall provide formal documentation of their inspections, testing procedures, and repair actions for seven (7) MEPP's to ensure quality assurance. The minimum standards of all stated reference material herein shall be met and acknowledged by the company.
- 2.5.2** The company shall provide any and all inspection compliance paperwork IAW Federal, State, and Local Regulations.

2.6 TASK SIX. Above and Beyond Discrepancies.

- 2.6.1** There should not be any additional Above and Beyond (A&B) discrepancies found (outside the scope of this SOW), as the entirety of the MEPP's are with-in the scope of this SOW.

3.0 GOVERNMENT ACCEPTANCE.

- 3.1** Representatives of ALC QA will perform a government acceptance inspection to ensure the required repairs have been performed on all MEPP's IAW required specifications.
- 3.2** A visual inspection and functional test shall be conducted by QA to confirm all funded actions have been completed by the company, for seven (7) MEPP 4400's.
- 3.3** If any MEPP is determined unacceptable by QA IAW the requirements of this SOW and/or Government specifications, the KO and company will be notified immediately for action(s) to correct.
- 3.4** Once the MEPP is accepted as complete, QA shall report their findings, issues, or satisfaction of the MEPP repairs, function, and performance to the KO.

STATEMENT OF WORK (SOW)
FOR
TROUBLESHOOTING AND EVALUATION, WITH REPAIR ACTION(S)
OF
MOBILE ELECTRIC POWER PLANT; MODEL MEPP-4400

Attachment II

3.5 The company shall only invoice for the approved completed actions in the original contract and any subsequent contract modifications. The company shall only be reimbursed once satisfactory acceptance is reported from ALC representatives to KO.

4.0 DELIVERABLES.

The Contractor shall consider the items below as deliverables that must be completed. Items in **BOLD** are deliverables that must be reviewed and approved by the KO **prior** to proceeding to the next deliverable in this SOW.

ITEM	SOW	DELIVERABLE	REQUIREMENT	SUBMIT TO
1	3.1	Troubleshooting and Evaluation (T&E)	CONTRACTOR	
2	3.2	Proposed Repair Action(s)	CONTRACTOR	KO
3	3.3	Approved Repair Action(s)	CONTRACTOR	
4	3.4	Operation And Functional Testing	CONTRACTOR	
5	3.5	Test or Inspection Reporting	CONTRACTOR	KO
6	4.0	Government Acceptance	ALC QA	KO

5.0 USCG POINTS OF CONTACT:

5.1 ALC ESD Personnel

Purchasing Agent – Mrs. Stacey M. Riggs (571) 613-2965

Email: Stacey.M.Riggs@uscg.mil

Item Manager – Mr. Jeffery C. Reams (252) 335-6477

Email: jeffrey.c.reams2@uscg.mil