

**Joint Staff J7 Deputy Directorate for Joint Training (DDJT)
Collective Joint Training**

**Performance Work
Statement**

**Attachment I –
Deliverables Table**

#	Task Ref	Deliverable Name	Description	Due Date	POC	
1	5.3.1, 5.11.2.10,	Collection Management Plan (CMP)	Captures the compilation of research, analysis, and lessons learned for a specific training event tailored to the training audience.	Due 14 working days prior to the exercise	Chief A/T	
2	5.3.2-5.3.5, 5.6.4, 5.7.34.4 5.11.2.14, 5.11.4.2	Analytical Research and Planning Documentation	Addresses research, analysis, summaries and inputs; includes reports, doctrinally based documents, executable policy, guidance, instructions, analytical input throughout the entire PWS.	IAW SOPs, guidance, the JELC and written correspondence and POA&M timelines.	DDJT Desk Officers, Government Leads across Branch POCs	
3	5.5.2, 5.5.2.2, 5.5.2.7	JTT Documentation	JExD JTT SOP, business rules adapted to each exercise, Monthly Newsletter, JTT training syllabus, identifies trends, battle rhythms, reoccurring themes, noted points of the exercise and lessons learned	JTT products, plan events, create and manage storylines, MSELs, timelines, presentations, OOB, military graphics and symbols that operate throughout all JELC events	DDJT Desk Officers, Government Leads across Branch POCs	
4	5.6.1	Exercise Plan	Exercise plan identifies the purpose, overview, dates and exercise objectives	Draft NLT 7 calendar days prior to IPC IAW JELC. Final due 14 calendar days after the MPC IAW JELC	DDJT Desk Officers Event Planner or Government Lead	
5	5.6.2	Plan of Action & Milestones (POA&M)	Tool that identifies tasks that need to be accomplished, resources required to accomplish the plan, milestones for meeting the tasks, and the scheduled completion dates for the milestones.	IAW SOPs, policy, guidance, the JELC and written correspondence.	DDJT Desk Officers, Government Leads across Branch POCs	
6	5.6.3	Event In-Progress Review (IPRs) Presentations	A review of POAM, action items, deliverables, and timelines for next major event	Throughout the JELC and throughout the PoP	DDJT Desk Officers, Government Leads across Branch POCs	
7	5.6.6.1	Exercise Portals	Identifies the information exchange requirements within the JECG and between the JECG and the training audience.	Daily	Desk Officer, OE Branch Chief, Event Planner or Specified Branch POC	
8	5.6.6.2	Exercise Control Group IM/KM Plan	Identifies the information exchange requirements within the JECG and between the JECG and the training audience.	Daily	Desk Officer, OE Branch Chief, Event Planner or Specified Branch POC	

9	5.7.1	Exercise Support Manning Document (ESMD).	Record of manning requirements, including training audience, and the ECG	Draft due NLT 10 working days prior to IPC Refined due NLT 10 working days prior to MPC Final 10 working days prior to FPC. Deliverable is published 5 days prior to CCMD TPFDD validation date and updated through event execution.	Desk Officer, OE Branch Chief, Event Planner or Specified Branch POC	
10	5.7.3	Room Build and Floor Plan	Plan depicts seating chart and equipment of exercise billets based from ESMD requirements.	Draft due NLT 10 working days prior to each JELC event. Deliverable is published 5 days prior to ESMD validation date.	Desk Officer, OE Branch Chief, Event Planner or Specified Branch POC	
11	5.7.4	Event Systems Identification	Identifies the type of systems required and the associated locations, number of systems, and classifications of the systems and how the systems connect.	Draft due NLT 10 working days after MPC Final matrix due 10 working days after FPC.	OE Branch Chief, Tech Event Planner and Tech Team Branch Chief	
12	5.7.5	Exercise Watch Bill	Depicts personnel assigned to operate M&S and C4I systems during an event	Draft due NLT 10 working days before an event	OE Branch Chief, Tech Event Planner and Tech Team Branch Chief	
13	5.7.6	Exercise Control Plan (ECP)	Defines how the exercise will be conducted	IAW JELC timeline	Desk Officer, OE Branch Chief, Event Planner or Specified Branch POC	
14	5.7.7	Training Annex	Identifies training for the JECG.	Draft due NLT 10 days after FPC, Final annex due 10 working days prior to Execution	OE Branch Chief, Desk Officer, Event Planner or Specified Branch POC	
15	5.7.8	Mini-Exercise (MINIEX) Annex	Details how the ECG will participate in the preparatory event or rehearsal to ensure the ECG is ready for exercise execution.	Draft due NLT 10 days after FPC, Final annex due 10 working days prior to Execution.	OE Branch Chief, Event Planner or Specified Branch POC	
16	5.7.8.1,	MINIEX checklist	Identifies tasks required to establish the control of response cells and its interaction with the training audience.	Draft due NLT 10 days after FPC, Final annex due 10 working days prior to Execution.	Desk Officer, Event Planner or Specified Branch POC	
17	5.7.9	Communication Exercise (COMMEX) Annex	Identifies communication and exchange of information prior to exercise execution.	Draft due NLT 10 days after FPC, Final annex due 10 working days prior to Execution. To be conducted in conjunction with the "MINIEX".	Event Planner or Specified Branch POC	

18	5.7.9.1	COMMEX checklist	A tool utilized by the ECG to identify the critical task details to be accomplished during an event.	Draft due NLT 10 days after FPC, Final annex due 10 working days prior to Execution.	Event Planner or Specified Branch POC	
19	5.7.10	Information Management (IM)/Knowledge Management (KM) Annex.	Details what information is exchanged within the ECG and between the ECG and the training audience.	Draft due NLT 10 days after FPC, Final annex due 10 working days prior to Execution days prior to the FPC Final plan 10 working days after FPC; update through exercise execution.	Desk Officer, Event Planner or Specified Branch POC	
20	5.3.8.7 5.7.14 5.7.15	Concept Briefing	Addresses the actors using the DIME construct and describes activities using the Joint Functions and Domains (Command and Control (C2), Intelligence, Fires, Movement and Maneuver, Protection, Sustainment, Information, Cyber, Space, and the Electromagnetic Spectrum).	Draft due 5 days prior to IPC, updated throughout the JELC and the PoP.	OE Branch Chief, Desk Officer, Event Planner or Specified Branch POC	
21	5.7.16	OE Synchronization Matrix	Addresses the activities of friendly, neutral, allied, partner, US Whole-Of-Government, and Adversary actions using the elements of national power, Joint Functions, and Joint Domains.	Draft due IAW prescribed POA&M	OE Branch Chief	
22	5.7.17	OE Event Matrix.	Matrix used during planning and execution that outlines key events, effects, and actions that occur within the OE at a specific time. The event matrix enables the design and control of deliverables such as the RTC, scenario, and storylines.	Draft due IAW prescribed POA&M	OE Branch Chief	
23	5.7.18	Orientation Brief	Based off of the Exercise OE Concept Brief	Due 15 days prior to JECG training.	Lead planner and OE Branch Chief	

24	5.7.18, 5.7.20	Scenario	Encompasses the overarching setting and series of events occurring within the OE and contains a coherent and engaging chronological “story” describing the changes occurring from the DIME and PMESII-PT perspectives.	Draft due 5 days prior to IPC, updated throughout the JELC and the PoP.	Lead planner and OE Branch Chief	
25	5.7.21	Road to Crisis (RTC)	An overarching description of the history and in-exercise series of events that establish conditions for achieving the training audience commander’s objectives.	Draft due 5 days prior to IPC, updated throughout the JELC and the PoP.	Lead planner and OE Branch Chief	
26	5.7.22	In-Exercise Scenario	Identifies the chronological description of the changes or series of events occurring during exercise execution that incorporates training audience and adversary, allied, partner, and neutral decisions, movements and outcomes	Draft due 5 days prior to IPC, updated throughout the JELC and the PoP.	Lead planner and OE Branch Chief	
27	5.7.22.1	RTC and Scenario Briefing	A narrative and slide show Exercise RTC and Scenario Briefing to inform exercise participants, training audiences, and the JECG of the RTC and in-exercise scenario.	Draft due 5 days prior to IPC, updated throughout the JELC and the PoP.	Lead planner and OE Branch Chief	
28	5.7.25	Force and Base Lay-Down	Outlines all friendly forces	Due 15 days prior to FPC	OE Team, Desk Officer, Event Planner or Specified Branch POC	
29	5.7.26	Access, Basing, and Overflight (ABO) Chart	Depiction of training audience access, basing, and overflight authorities as it relates to applicable countries and in synchronization with the exercise scenario.	Due 15 days prior to FPC.	Event Planner or Specified Branch POC	

30	5.7.27	Adjudication Procedures	Process to determine the outcomes of kinetic and non- kinetic actions between BLUE and RED forces replicated in the exercise and for activities not reflected or poorly replicated within M&S, such as EMS and information. Procedures will include outcomes critical to the success of the exercise, Defines activities that are prohibited during the exercise (e.g. Weapons of Mass Destruction (WMD), attacks on specific entities).	Due 15 days prior to FPC.	OE Branch Chief, Event Planner or Specified Branch POC	
31	5.7.28.1	Adversary Campaign Plan	Accurately reflects the adversary's strategy, desired end state, and ways and means of achieving the end state, consistent with the training audience commander's guidance and exercise construct.	Due 15 days prior to FPC.	OE Branch Chief, Desk Officer, Event Planner or Specified Branch POC	
32	5.7.28.3	OPFOR CONOPS	a. Describes OPFOR weapons systems, Tactics Techniques and Procedures (TTP), movement, maneuver, Command and Control (C2) and sequence of operations and activities. b. Identifies OPFOR Air, ground, maritime, space, cyber and EW/ Electro Magnetic Spectrum (EMS) CONOPS	Due 15 days prior to FPC.	OE Branch Chief, Desk Officer, Event Planner or Specified Branch POC	
33	5.7.28.4	Adversary Campaign Overview Brief	Describes the adversary's strategy, intentions, capabilities, limitations, and Tactics, Techniques, and Procedures (TTPs.)	Draft due 5 days prior to IPC, updated throughout the JELC and the PoP	OE Branch Chief, Desk Officer, Event Planner or Specified Branch POC	
34	5.7.28, 5.7.28.10	Adversary Cyberspace and Influence Capability Analysis Playbooks	Adversary-based, and functionally framed playbook based on real world intelligence and will include the following: Adversary Strategic Objectives and themes; Cyberspace & Influence capabilities, intent and highlighted DIME activity	Initial due during 1st Quarter of start of PoP, then updated quarterly thereafter	IE/Cyber Branch Chief	

35	5.7.28.9	Adversary IE Events Matrix	Develop and maintain visualization products that capture adversary activities, effects, and perceptions in the information environment.	Draft due 5 days prior to IPC, updated throughout the JELC	IE/Cyber Branch Chief	
36	5.7.28.12	OPFOR Reference Books and Catalogues	Contains contemporary Chinese, Russian, Iranian, and North Korean tactics, techniques, procedures, and doctrine to accurately employ air, maritime, ground, space, EW, EMS, and cyber military forces and capabilities at the operational and tactical levels. Contains TTPs and doctrine and is indexed with a searchable storage system.	At the start of the PoP an initial report will be provided and a quarterly update will be provided first month of each quarter s	EOD Branch Chief or Specified Branch POC	
37	5.7.28.13	Friendly Forces Reference Books and Catalogues	Contain the contemporary US, allied, partner, and neutral TTPs and doctrine to accurately employ air, maritime, ground, space, EW, EMS, and cyber military forces and capabilities at the operational and tactical levels including weapons systems, capabilities and limitations. Contains TTPs and doctrine and is indexed with a searchable storage system.	Initial due during 1st Quarter of start of PoP, then updated quarterly thereafter	EOD Branch Chief or Specified Branch POC	
38	5.5.2.6, 5.7.29	Master Scenario Event List (MSEL)	Develop, plan, manage, operate and provide training in the selected MSEL Tool (e.g., Joint Training Tool (JTT), Joint Master Scenario Event List (JMSEL), North Atlantic Treaty Organization Joint Exercise Management (NATO-JEMM), or the Joint Training Tool (JTT).	Initial draft due 5 days prior to IPC, updated throughout the JELC and the PoP	Desk Officer, Event Planner or Specified Branch POC	

39	5.7.32.3	Strategic Messaging	Identifies messages, e.g., White House Statements, Department of State (DoS), Public Diplomacy, OSD PA guidance to CCMDs.	IAW event JELC	Interagency Lead	
40	5.3.8.1, 5.7.29.1	CJCS Level Orders	Evaluate and develop higher headquarters orders and directives (e.g., CJCS PLANORD, EXORD, SDOB	IAW event JELC	Desk Officers, OE Branch Chief	
41	5.7.29.7	Modify Rules of Engagement (ROE)	Identifies consonance with interagency activities for an event	IAW event JELC	Interagency Lead	
42	5.7.31.2	Scenario Events Matrix	Shows the Sustainment Cell storylines and injects that the Sustainment Cell could use to develop the scenario.	Due NLT the end of MSEL I conference. Updated through the end of execution IAW exercise battle	Sustainment Cell Lead and/or EOD Branch Chief	
43	5.7.31.5	Sustainment Database/STARTEX Data Requirements List	Identifies data requirements and assign responsibility and due dates for information and products.	Draft delivered NLT 15 calendar days prior to IPE Refined versions are completed within 3 working days after receiving comments. Final delivered NLT 15 calendar days	Sustainment Branch Chief	
44	5.7.31.6	Sustainment Annex for Exercise Order	Identifies all Sustainment Cell exercise requirements, such as references, STARTEX products, supplies, and relevant sustainment materials Per JP 5-0.	Prior to the Final Planning Event (FPE)	Sustainment Branch Chief	
45	5.7.31.7	Sustainment Cell Movement and Logistics Plan	Identifies all Sustainment Cell requirements needed to support the exercise such as reference materials, STARTEX products, office supplies, etc. If required, prepare all items for shipment to the execution site.	Draft plan delivered NLT 15 calendar days prior to the FPE. Final plan delivered NLT 15 calendar days after the FPE.	Sustainment Branch Chief	
46	5.7.31.8	Sustainment Exercise Planners Seminar	Seminar targeted to CCMD sustainment planners	Twice annually	Sustainment Branch Chief	
47	5.7.32.1	Interagency inputs to scenario (activities or events)	Develop interagency inputs to scenario products portraying pre-crisis interagency activities or events	IAW JELC timeline	IA Branch Chief and JS J7 Desk Officer and/or Event Planner	
48	5.7.33	Missile Defense Master IAMD Training Plan	A schedule and plan of action that addresses specific training required to understand missile defense.	Quarterly	Space and Missile Defense Branch Chief	

49	5.7.33.1	Air Defense Annex	Exercise Word document for scenarios and MSEL injects.	IAW JELC timeline	Lead Missile Defense Planner for exercise and/or JS J7 Desk Officer and/or Event Planner	
50	5.7.33.2	IAMD Operation Orders	Operation Orders includes the Area Air Defense Plan (AADP), Air Defense Designs, Special Instructions (SPINS), Airspace Control Plans (ACP), Joint Air Operations Plan (JAOP), Critical Asset List (CAL)/Defended Asset List (DAL) and STARTEX data for execution.	IAW JELC timeline and Battle Rhythm for specific exercises	Space and Missile Defense Branch Chief and/or Lead Missile Defense Planner for exercise and/or JS J7 Desk Officer and/or Event Planner	
51	5.7.33.9	BMD Analysis	Input to BMD doctrine writer to ensure accuracy and real world application	IAW JELC and event schedule	Doctrine Writer	
52	5.7.33.10	Missile Defense Materiel Solutions	Addresses capability gaps from each CCMD and Service.	IAW JELC timeline	Space and Missile Defense Branch Chief	
53	5.7.33.11	IAMD Safety Risk Assessments	Assessment that ensures training is in place to prevent a simulated track being displayed on a live network.	Throughout training event	Space and Missile Defense Branch Chief	
54	5.7.33.12	Progress Results	Identifies results of the creation of a US Space Command	IAW JELC and event schedule	Lead Space operations Planner and Chief of Space and Missile Defense Branch	
55	5.7.34.1	Space Operations Input	Review and provide input to the shot plans, Damage Control Cell (DCC) and Space architectures	IAW JELC timeline	Space and Missile Defense Branch Chief and/or Lead Missile Defense Planner for exercise and/or JS J7 Desk Officer and/or Event Planner	

56	5.7.35	EW/EMSO activities and effects	Coordinate and script products; script EW/JEMSO activities and effects, coordinating with other functional planners to ensure scenario consistency, and provide advice to Information Environment lead/exercise control on the strategic, operational and tactical level impacts of friendly, adversary and third-party EW/JEMSO in the Operational Environment	Throughout JELC	Lead IE Planner and IE Branch Chief	
57	5.7.35.3	ELINT parametric data	Coordinate and script products; verify and update ELINT parametric data and characteristics of emitter EA Systems in model databases	Throughout JELC	IE / Cyber Branch Chief and Technical Teams Branch Chief	
58	5.7.36.1	Information Environment (IE) Material	IE related material to include copies of real world web material, altered real world web material, fictitious, scripted web material, and fictitious video and audio products	Planning and production required throughout the JELC. Production of the synthetic information environment required during execution	Chief, Synthetic Environment Development (SED)/Desk Officer	
59	5.7.36.5	Replicated Media	Tailored media to replicate the information and exercise operational environments	Developed throughout JELC and delivered during execution or IAW JELC timeline.	Chief, Synthetic Environment Development (SED)/Desk Officer	
60	5.7.36.7	Road to Crisis (RTC) Video	Broadcast news for exercise media environment planning during the Master Scenario Event List (MSEL) development conference or scenario development	Script due prior to the end of the ISC or IAW JELC timeline.	Chief, Synthetic Environment Development (SED)/Desk Officer	
61	5.7.36.8	News Report	Provides a mixture of fact, speculation, and RED information operations. This product simulates a civilian news broadcast. The WNN News Report is used to support MSEL injects, focus a training audience on some situation, or contribute to the fog and friction of war.	Script due prior to the end of the ISC or IAW JELC timeline.	Chief, Synthetic Environment Development (SED)/Desk Officer	

62	5.7.36.9	Special Report	Shorter version of the WNN News Report. The Special Report usually focuses on a specific MSEL or scenario event in order to highlight a time sensitive action required of the TA.	Up to 2 videos per day or based on exercise requirements	Chief, Synthetic Environment Development (SED)/Desk Officer	
63	5.7.36.10	Documentary Report	Special report, focused on the exercise OE ground truth and exercise construct with no media-bias.	IAW JELC schedule	Chief, Synthetic Environment Development (SED)/Desk Officer	
64	5.7.36.11	Media and Video Support Plan	Based on exercise and training objectives developed for exercise execution in coordination with Desk Officers and Event Planners.	Due by the end of the FPC	Chief, Synthetic Environment Development (SED)/Desk Officer	
65	5.7.36.14	Video Library	A collection of all media organized systematically	Updated as new media is produced	Chief, Synthetic Environment Development (SED)/Desk Officer	
66	5.7.37.1	Intel POA&M	Track all tasks assigned to Intelligence including planning, intel product development, Intel models & simulation requirements, points of contact, and mandatory report submission status.	Initiation at start of Concept Development Event (CDE). Document updated and maintained throughout the JELC.	Intel Branch Chief, Lead Cyber Planner and IE / Cyber branch Chief	
67	5.7.37.2	Intel Manning Roster	A roster of Intelligence joint exercise control group personnel, contact information, functional area assignment, and unfilled requirements.	Initiation at Initial Planning Event (IPE). Updated and maintained throughout the JELC.	Intel Branch Chief	
68	5.7.37.3	Consolidated Intelligence Support Request (CISR)	Intel requirements	Initiation at Initial Planning Event (IPE). The final document provided to JS J27 no later than the start of the end of the Intelligence Scripting	Intel Branch Chief	
69	5.7.37.4	Intel Scripting Working Group (ISWG) Documentation	Identifies the agenda, schedule of briefings, facilitation of external JS J7 organizations and outcomes	IAW JELC schedule	Intel Branch Chief	
70	5.7.37.6 5.7.37.10	Target packages	Depicts targeting information	Planning initiated at conclusion of the Initial Planning Event (IPE). ISWG executed IAW JELC	Intel Branch Chief	

71	5.7.37.8	Intel Collection Plan	Research and update calls related to Intelligence, Surveillance, and Reconnaissance (ISR) and Collection Management (CM) and represent ISR/CM equities in all JELC events and forums. The Contractor replicates national-level CM functions and facilitates any CM related aspect of exercise design and execution that will enable a realistic CM experience for the training audience	IAW JELC schedule	Intel Branch Chief	
72	5.7.38.1	PAI / OIE plan	Support development SOPs, event guidance/ business rules, training, and distribution of PAI (Red, Blue, Green across DIME), coordinating with other functional planners to ensure scenario consistency, and provide advice to IE lead	IAW JELC schedule	IE / Cyber Branch Chief	
73	5.8.1.2	NOSC Watch Bill	Identifies personnel scheduled for all NOSC positions.	First day of each month and as updates occur	Tech Event Planner and Tech Team Branch Chief	
74	5.8.1.3	Security Incident Report	Documentation on each cybersecurity incident identifying when, how, and who was involved with the incident	Immediately notification or 2 hours within incident	EOD Cyber Team	
75	5.8.1.4	JTEN Network Outage Report	Report detailing the JTEN network performance and impacts of scheduled and unplanned network outages and Authorized Service Interruptions (ASI).	Required within 1 hour of when incident exceeds 30 minutes of outage	Engineering Chief Tech Event Planner and Tech Teams Branch Chief	
76	5.8.1.5	Usage and Availability Statistics	JTEN status, usage, and availability	First working day of each month	Tech Teams Branch Chief	
77	5.8.1.6	JTEN Master Operations Schedule	Identifies JTEN operations schedule based on Event Technical Support Requests (ETSRs) and Technical Resource Requests (TRRs) approved by EOD	First working day of each month	Tech Event Planner and Tech Teams Branch Chief	

78	5.8.1.7	Level I and II Help Desk Support	Provide continuous help desk support across the various Joint Staff systems and applications including but not limited to JKO, JTP, JTT, JLLIS and troubleshoot user account issues, application errors and access problems	Daily	Tech Teams Branch Chief	
79	5.8.1.10	Trouble Ticket System	Captures input, and reports all trouble tickets to include, initial action, completion and trends	Weekly	Tech Teams Branch Chief	
80	5.8.11	Event Weekly Status Report	Identifies weekly status report of upcoming events requiring cybersecurity and/or planner input. See 5.8.11 for specified examples.	Weekly	Tech Teams Branch Chief	
81	5.8.12	JTEN NOSC Pass-down Report	NOSC activities and status of upcoming events. For example: End of Life Software Analysis Reporting, CVMT POA&M Analysis, Vulnerability Monitoring and Reporting, FMC IPDS Event Monitoring	Daily IAW NOSC meeting schedule	Tech Teams Branch Chief	
82	5.8.20	M&S, C4I, Intel Operators, Integrators, and Analysts Manning and Support Plan	Outlines the operator manning and training requirements for the M&S, C4I, Intel Operators, Integrators, and Analysts manning and training requirements	Initial draft due 10 days after the IPC, updated throughout	Desk Officer, Event Planner or Specified Branch POC	
83	5.8.3	COP Management and C2 Architecture	Lead the design, development, and implementation of complex Joint and Coalition COPs, oversee the management and maintenance of COP systems and architectures, and ensure COP data accuracy, integrity, and accessibility.	Throughout the JELC schedule	Tech Teams Branch Planner	
84	5.8.4	Joint Interface Control Officer Duties and Responsibilities	Lead the design, implementation, and maintenance of joint data networks, resolving interface issues, monitoring and managing Tactical Data Link networks.	Throughout the JELC schedule	Tech Teams Branch Planner	

85	5.8.8	Operational Task Order Common Operational Picture (OPTASKCOP) and Operational Task Order Tactical Link (OPTASKLINK) Reports	Details events that JS designates as primary simulation to stimulation inject point and documents how C2 systems will interoperate	Draft due 14 calendar days after MPC. Final due 14 calendar days after FPC.	Tech Teams Branch Planner	
86	5.8.10, 5.8.21	M&S, C4I, and Intel Operator Manning and Support Plan	Outlines the M&S operator manning and training requirements for the M&S and C4I systems	Initial draft due 10 days after the IPC, updated throughout the JELC and the PoP	Desk Officer, Event Planner or Specified Branch POC	
87	5.8.26	I/C Manning and Support Plan	Outlines the I/C manning and training requirements including OPFOR, US (training audience), allied, partner, and SITFOR for each exercise or event.	Initial draft due 10 days after the IPC, updated throughout the JELC and the PoP	Desk Officer, Event Planner or Specified Branch POC	
88	5.8.27	Training Audience Order of Battle (OOB)	Excel format depicting the friendly forces Order of Battle (OOB) to be included in the M&S systems and Joint Training Data Services (JTDS).	NLT 14 days before EFT/EOT or as OOB data becomes available.	OE Branch Chief and Technical Teams Branch Chief	
89	5.8.28	M&S, C4I, Intel and I/C Scheduling Documents	Projects all requirements for the next 12-months	Monthly	EOD Branch Chief and/or Technical Teams Branch Chief	
90	5.8.28.2	M&S User's Course Program of Instruction (POI)	Identifies learning objectives, curriculum, resources, facilities, simulations, automation, classrooms and other resources needed to complete the course.	NLT 30 days prior to class execution for approval	EOD Branch Chief and/or Technical Teams Branch Chief	
91	5.8.29	M&S User's Course Memorandum of Instruction (MOI)	Describes the M&S class, time and location of execution, schedule, instructor requirements, and attendee requirements for students attending the M&S operator class.	NLT 30 days prior to class execution for approval	EOD Branch Chief and/or Technical Teams Branch Chief	
92	5.5.2.6, 5.8.31	Order of Battle (OOB)	The organization, disposition and parametric data of the forces, equipment, weapons, munitions, and systems are input in the M&S system and JTDS	NLT 14 days before EFT/EOT or as OOB data becomes available.	EOD Branch Chief and/or Technical Teams Branch Chief	

93	5.8.31.2	OOB Change Log	A continuously updated log of order of battle database items changed	Due after each testing event and after execution.	EOD Branch Chief and/or Technical Teams Branch Chief	
94	5.9.1	Operational Environment Synchronization Matrix	Illustrates the friendly, neutral, allied, partner, US Whole-Of-Government, and Adversary actions, MSEL events and changes to the OE during execution based on the In- Exercise scenario.	Update during exercise execution	Desk Officer, Event Planner and EOD Branch Chief	
95	5.9.5.1	Facilitated After Action Review (FAAR)	Seminar between the training audience commander and their key staff.	IAW JELC	DTD Team and IAW schedule	
96	5.11.2.11, 5.11.3.18	After Action Reviews (AAR)	Identifies exercise and event observations, training audience responses, and lessons learned	Due NLT 30 calendar days post FAAR	Chief A/T	
97	5.11.2.13, 5.11.3.18.3	Post Exercise Report	A summary of the exercise to include exercise objectives, the scenario, and a description of the training audience, document Joint Force Development initiatives, report shall be in sufficient detail to inform process improvement initiatives.	Due NLT 45 calendar days post FAAR	Chief A/T	
98	5.11.1 - 5.11.5, 5.11.6.2, 5.11.8.1	DTD, DTT & SLE Training, academic, reference materials, guides, periodicals, articles, coordination and planning documents.	Identifies attendance rosters, graphic materials, seating charts, small group breakout assignments, room reservations and preparation, audiovisual support, security, and facility arrangements.	Each SLE event	DTD, DTT and SLE Division POC	
99	5.11.4.11	Academic Seminar Summaries and Recordings	Historical academic information	Each academic event	SLE Support Team	
100	5.11.4.13	Post Event Products	Mailed training materials to NDU or the participant	Each academic event	SLE Support Team	
101	5.11.6.3, 5.11.9.1, 5.11.10.3, 5.11.10.4, 5.11.10.5	Lessons Learned Tailored Reports and Documentation	The analysis, assessment, collection, documentation production	Once per collection event (~6/year) plus biannual assessment summary (2/year)	JLLD POC	

102	5.11.6.1, 5.11.9.2	Lessons Learned and Assessment Resolution and Documentation Dissemination	Products to support the execution of resolution actions	On-going dissemination and tracking plus quarterly summary report (4/year)	JLLD POC	
103	5.11.10.4	JLLIS Documentation	Documents relative to JLLIS function and operation	1. Annually 2. Monthly 3. Once per major/minor version release (~4/year) 4. Up to 24 times per year, including on-site travel (~6 per year)	JLLD POC	
104	5.12.2	SCIF Access Roster	Identifies personnel with permanent TB1 and TB14 and other SCIFs with access.	Monthly	Intel Branch Chief	
105	5.12.3	SCIF Audit Log	Documents unauthorized personnel in the SCIF	Review weekly	Intel Branch Chief	
106	5.12.4	SCIF Opening and Closing Letter	Lists personnel approved for opening and closing TB1 and TB14 SCIFs; and other SCIFs	Within 10 days of new personnel arrival; Quarterly Refresher training	Intel Branch Chief	
107	5.12.6	SCIF Inspection Book	IAW applicable directives, manuals and regulations	Report deficiencies NLT 3 hours after weekly inspections	Intel Branch Chief	
108	5.12.8	SCIF Inspection Deficiency Report	Documentation of inspection findings and deficiencies	Deficiencies reported within one day of inspection	Intel Branch Chief and Joint Staff SSO	
109	5.12.10	Training Roster	A roster of all personnel who have received training and their training date.	Updated after completion of training	Intel Branch Chief	
110	5.12.11	Security Incident Report	Provide documentation on each cybersecurity incident identifying when, how, and who was involved with the incident	Within 2 hours after each incident	Cybersecurity Branch Lead	
111	5.12.12	SCIF Combination Control Document	Record SCIF combination changes based upon DIA SCIF policy regulation.	IAW SCIF policy regulation	Intel Branch Chief	
112	5.12.15	COMSEC Annual Inspection Checklist	Inspection findings	Annual	Intel Branch Chief	
113	5.12.16	COMSEC Training Documentation	Notes the completion of training.	Immediately upon addition of new team members; Refresher	Intel Branch Chief	
114	5.12.17	COMSEC Emergency Action Plan	Documents COMSEC emergency action plans IAW COMSEC security directives.	Review and update annually or when changes to situation necessitate.	Intel Branch Chief	
115	5.12.18	COMSEC Access Roster	Identifies personnel with access to COMSEC restricted space and safe.	Review annually; Update immediately when changes to roster occur.	Intel Branch Chief	

116	5.12.19	Defense Reutilization Management Office (DRMO) Inspection Report	Identifies the inspection of all SCIF equipment prior to leaving the SCIF for disposal.	Prior to movement of equipment from the SCIF with zero deficiencies.	Intel Branch Chief	
117	5.13.1	Staffing Plan and Operating Strategy	Ramp up and ramp down, surge labor plan and labor plan	Due within 15 working days of notice	Task Order TA, or Specified Branch POC	
118	5.13.2, 5.11.8.2	Portal and Shared Drives	IM/KM portal pages to permit information sharing	Daily throughout all DDJT divisions	Each DDJT Division Chief	
119	5.13.2.1/2/3/4/5 5.3.8.6	Portal, Collaboration Platforms, and Shared Drives	IM/KM /Records management support and optimization to include training, metrics and visual structure representations	Continuous	Ops Branch Chief, Plans & Ops Division	
120	5.13.3.1.1	Post Award Kick-off Meeting Brief	Identifies contract team, reviews quality control plan, risks, issues, high level tasks, resources, costs and schedules and services throughout PoP to eliminate misunderstandings and program risk.	Identifies agenda, major issues decisions, action items, due dates, POA&M schedules	Task Order COR, and TA	
121	5.13.4, 5.11.4.3, 5.11.5.2	Standard Operating Procedures (SOP).	Identifies routine, repetitive processes within DDJT resulting in clearly identifiable, efficient work processes.	Newly developed SOPs will be completed within 3 calendar months after award of the PoP start date. Existing SOPs will be updated within 3 calendar months after award of the PoP start date. All SOPs will be revised monthly when processes change.	Each DDJT Division Chief	
122	5.13.6, 5.13.6.1 5.13.6.2, 5.3.8.3, 5.3.8.5	Joint Staff Taskings/Tasker Log; Repository. Training	Responses pertaining DDJT operations. Download and post Tasker Log and maintain Tasker repository. Deliver ETMS2/Action Officer Training.	Within timeline of each tasker. Tasker Log – Weekly; ETMS2 Training - Quarterly	Operations Branch Chief, Plans & Ops Division	
123	5.13.7	Joint Training Assessment	Summary Report of customer feedback.	Quarterly and annually	Each DDJT Division Chief	
124	5.13.8	DDJTE Long Range Calendar	12-month long range calendar	Weekly	Deputy, Plans & Ops Division	

125	5.13.10.1, 5.13.10.4	Event Space Scheduling	24-month schedule of all managed spaces by day and by hour; 18-month space utilization and de-confliction spreadsheet; space utilization log of all managed spaces (Microsoft Excel and Word)	Respond within 48 hours of request to complete the scheduling and space coordination within 72 hours of request. Updated weekly and maintained real time daily on the portal	Operations Branch Chief, Plans & Ops Division	
126	5.13.11, 5.11.10.2	Joint Training Handbook and Academic Instruction	Reflect current processes and procedures for exercise design and execution	Annually	Deputy, Plans & Ops Division	
127	5.13.12	Out-of-Cycle (OoCR) Summary	Out –of Cycle Summary Slide with notes for Weekly Update	Weekly	Deputy, Plans & Ops Division	
128	5.13.13	Phased Transition Plan	Phase-in and phase-out of services	Within 2 working days after task order award; within 60 calendar days prior to the end of the PoP.	Task Order COR and TA	
129	5.13.14.1	Quality Control Plan	Procedures to identify, prevent, and ensure non-recurrence of defective services	Within 30 calendar days at the beginning of the PoP	Task Order COR and TA	
130	5.14.1.1	Monthly Financial Report	Identifies hours, funding, product deliverables, expenditures by tasks, personnel changes, issue identification and contractor personnel roster.	Within 15 calendar days of each month	Task Order COR, Technical Assistant (TA)	
131	5.14.2	Monthly Status Report (MSR).	Identifies the progress and status of accomplishments	Within 15 calendar days of each month	Task Order COR, Technical Assistant (TA)	
132	5.15.1	Weekly Activity Report (WAR) Submission	Coordinate with all Divisions to gather and consolidate input and ensure adherence to required WAR format and guidelines.	Weekly	Policy & Programs Branch Chief, Plans & Ops Division	
133	5.15.2	Conference checklists	standardized checklist with administrative guidance for individual working group leads	6 months prior to conference start date	Policy & Programs Branch Chief, Plans & Ops Division	
134	5.15.2	Visitor Information Booklet	Consolidated conference schedule and administrative instructions for attendees in PDF format	Draft booklet due NLT 45 days prior to conference start, final version NLT 30 days prior to conference start	Policy & Programs Branch Chief, Plans & Ops Division	

135	5.15.2	Conference website or web portal	Updated unclassified and classified CAC-enabled web pages able to function as a repository for conference messages, agendas, and working group slides, at no cost to the U.S. government, using existing Intelink or similar capability	Initial sites developed NLT 45 days prior to conference start, populated with conference products NLT 15 days prior to conference start	Policy & Programs Branch Chief, Plans & Ops Division	
136	5.15.2	Working Group minutes and due-outs	coordinate with all Working Group leads for a summary of discussion topics and agreed upon due-outs for each WG, in electronic format and posted to the conference web page	NLT 15 days after the final day of the conference	Policy & Programs Branch Chief, Plans & Ops Division	
138	5.9.6.7	NKE Status Report (NKEs)	JLVC NKE capability provided during the foundation for integrating new all-domain expert models plus exercise control management of NKEs	Monthly	JLVC - MOD Team	
139	5.9.6.9	Weekly Status Report	Reports shall contain the development and modernization efforts that align to the Joint Training Synthetic Environment (JTSE)	First Tuesday of every week	JLVC - MOD Team, TA, and COR	
140	5.9.6.10	After Action Reports	Provide training capability reports focused on interoperability standards and architectures. Document Service and Combat Support Agency LVC capabilities IAW JVLC program partners technical requirements.	Provided two business days after the conclusion of EC/JLVC events	JLVC - MOD Team, TA, and COR	
141	5.9.6.4	Power BI Reports	In an effort to facilitate better data analysis, visualization, and sharing, use of Power BI ultimately leading to more informed decision-making. Power BI provides a platform for integrating JLVC-MOD data.	As requested by government program leads	JLVC - MOD Team, TA, and COR	
142	5.9.6.9	JLVC MOD Exercise Reports	Integrate and document global all-domain exercises across the spectrum of conflicts through scalable, complex, and robust	Daily IAW JLVC defined battle rhythm schedule (i.e., emails, teams, and telcons)	JLVC - MOD Team, TA, and COR	

			training scenarios supporting EC and LSGE.			
143	5.9.6.10	AI Integration Report	Continuously monitor joint training exercise and events trends, to integrate emerging AI technologies, and best practices into joint training events, exercise and support activities and develop and submit a report that outlines potential JT activities that can leverage AI and provide.	60 days from the start of the PoP, Quartey reports that would advance the use of AI .	JLVC - MOD Team, TA, and COR TA, COR and DDJTE Division Chiefs	

