

Statement of A-E Services (SAES)

INDEFINITE QUANTITY ARCHITECT-ENGINEER SERVICES FOR VARIOUS ENVIRONMENTAL SCIENCE AND ENGINEERING CONTRACT II

Under the Cognizance of Naval Facilities Engineering System Command, Engineering and Expeditionary Warfare Center (NAVFAC EXWC), Port Hueneme, CA

The Scope of Architect-Engineer (A-E) Services (SAES) for this Contract is described below

Naval Facilities Engineering and Expeditionary Warfare (NAVFAC EXWC), Port Hueneme (CA)
will administer this Contract

SAES OUTLINE

This SAES is comprised of the following sections and attachments:

References

Attachments

- A. General Contract Information
- B. Project Points of Contact
- C. Project Funding
- D. A-E Services (General)
- E. Design Service Deliverables
- F. Engineering Service Deliverables
- G. Specialty Engineering and Testing Deliverables
- H. Other Deliverables
- I. Meeting/Conferences/Conference Calls
- J. Special Design Criteria

REFERENCES

The guidance and requirements provided in the References listed below form the basis for this contract SAES. Unless noted otherwise, use the latest versions of these references as of the award date of each Task Order (T.O.) as the basis for providing the product(s) under the respective T.O. In the event of conflict between this document and any document(s) referenced herein, the requirements listed in the T.O. govern.

- (a) Department of the Navy (DON) Environmental Restoration Program (NERP) Manual (2018).
- (b) Multi-Agency Radiation Survey and Site Investigation Manual (MARSSIM)
- (c) Naval Sea Systems Command (NAVSEA) S0420-AA-010 (RA2-010) Radiological Affairs Support Program Manual, January 2015 or latest edition
- (d) U.S. Army Corps of Engineers (USACE) "Safety and Health Requirements Manual" (EM 385-1-1)
- (e) NAVFAC Cost Engineering Guidance, <https://www.wbdg.org/navy>

APPENDICES

The appendix listed below provide additional guidance and/or requirements for this contract.

Appendix 1. Example Task Orders List

A. GENERAL CONTRACT INFORMATION

Execute each T.O. under this contract in accordance with the requirements and attachments provided in this Basic Indefinite Quantity (IQ) Contract SAES. In cases where this Basic IQ Contract SAES does not provide adequate guidance, specific guidance will be provided in the applicable Task Order (T.O.) Performance Work Statement (PWS) or Statement of Work (SOW).

A1. Contract Identification:

Contract No.	<u>N#####-##-D-####</u>
Contract Title	<u>Environmental Science and Engineering Contract II (ESEC II)</u>
Project Locations	<u>Worldwide</u>
eProjects Work Order No.	1899905

A2. Contract Scope Description: NAVFAC EXWC in Port Hueneme, CA requires an A-E firm to provide design and engineering services, particularly in environmental restoration, as well as in other environmental areas to support U.S. Navy, Marine Corps, and Base Realignment and Closure (BRAC) installations and other federal organizations.

The A-E firm shall retain subject matter experts (SMEs) that have advanced degrees and exhibit technical depth and breadth of project experience in the following specialized fields:

- Investigation and/or remediation of environmental media contaminated with emerging contaminants, particularly PFAS, especially projects executed for the Navy or DOD;
- Investigation and/or remediation of environmental media contaminated with radiological compounds, especially projects executed for the Navy or DOD;
- Experience with biological processes where advanced molecular biological tools were used for bioremediation and natural attenuation determination;
- Experience with groundwater modeling to support contaminant fate and transport, design, and optimization of in-situ remediation projects;
- Experience with design, technical support, or optimization of site investigation and remediation projects to address underwater sediment impacted with PCBs, PAHs, and/or heavy metals;
- Experience with design, technical support, or optimization of site investigation and remediation projects to address vapor intrusion;
- Experience with design, technical support, or optimization of site investigation and remediation projects related to DOD's Munitions Response Program (MRP).
- Experience with supporting science and engineering projects with innovative solutions for environmental restoration. This experience shall include projects aligned with the A-E services that NAVFAC EXWC provides to support the environmental cleanup of sites managed by the Department of the Navy and other federal agencies in compliance with federal, state, and local regulations and laws.

The A-E must have the capability to execute multiple task orders simultaneously with an approximate dollar values ranging from \$100K - \$6M per task order with estimated period of performance ranging from one (1) to three (3) years while maintaining quality and deliverable timelines.

This procurement may include incidental construction tasks related to providing environmental support. Based on historical efforts this amount will be determined at the task order level.

Restrictions on Incidental Construction

Work performed under this contract is strictly limited to Architect-Engineer (A-E) services in accordance with the Brooks Act (40 U.S.C. Chapter 11) and FAR Subpart 36.6. While task orders may include incidental construction, such tasks are subject to the following strict limitations:

- Subordinate Scope: Any construction-related activities must be minor, logically required, and strictly incidental to the primary A-E services (e.g., studies, investigations, testing, evaluations, or pilot designs). Incidental construction shall not constitute the primary purpose or the majority of the cost of any individual Task Order.
- Authorized Incidental Tasks: Permissible incidental construction is limited to activities required to gather data or validate engineering designs, such as:
 - Drilling, soil borings, and installation of groundwater monitoring wells.
 - Potholing, exploratory excavations, and utility clearances.
 - Installation and operation of temporary bench-scale or field-pilot testing equipment.
- Prohibited Activities: This contract shall not be used to execute full-scale remedial actions (RA-C), large-scale earthmoving, capping, facility demolition, or permanent facility construction.
- Approval and Oversight: The A-E must clearly delineate all incidental construction tasks and their associated costs in the Task Order proposal. The NAVFAC Contracting Officer (KO) reserves the right to reject any proposed incidental construction that exceeds the statutory threshold of A-E services, requiring such work to be procured separately under FAR Part 36.2 (Construction).

The purpose of the contract is to help NAVFAC EXWC support environmental science and engineering programs and projects at various levels in the Department of Navy and other federal agencies, particularly in NAVFAC at the Echelons 2 (Headquarters), 3 (NAVFAC EXWC, NAVFAC Atlantic and NAVFAC Pacific), and 4 (Field Engineering Command) levels. Examples of programs supported are provided below.

- I) Environmental Programs include, but are not limited to:
 - a. Environmental Restoration (ER)
 - i. Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA), also known as the Installation Restoration (IR) Program within the Navy
 - ii. Munitions Response Program (MRP)
 - b. Emerging chemicals
 - c. Water resources and sustainability
 - d. Range Management and Sustainability
 - e. Installation Resilience
 - f. Compliance programs
 - i. Resource Conservation Recovery Act (RCRA)
 - ii. Underground Storage Tank (UST)
 - iii. Storm water
 - iv. Occupational Safety and Health
 - v. National Environmental Policy Act (NEPA)
 - vi. Natural Resources
 - g. Pollution Prevention (P2)

The services at ER sites may involve supporting NAVFAC EXWC in the preparation, expert review, or optimization of preliminary assessments, site inspections, remedial investigations, feasibility studies, engineering evaluation/analysis (EECA), proposed plans, records of decision (RODs), remedial designs, sampling and analysis plans (SAPs) or Quality Assurance Project Plans (QAPPs), and five-year reviews for customers in the Department of the Navy and other federal agencies. These services may include site characterization, laboratory studies, and pilot testing with the aim of helping NAVFAC EXWC and its customers develop cost-effective full-scale designs and solutions for environmental projects. An important component of the services also is technology transfer (T2) to and training of the Department of the Navy and other federal agency personnel (and their contractors), who are engaged in ER or other environmental programs. Other environmental project areas may include (but are not limited to) impacts of sea level rise, water resources, storm water/wastewater management, hazardous waste, and compliance.

For on-site investigations, firms must provide personnel with current health and safety training, as required by the Occupational Safety and Health Administration (OSHA) and adhere to all NAVFAC requirements for Health and Safety. Task orders will be issued with a project/site specific Scope of Work under the general scope of the contract. Typically, requests for proposals issued for individual task orders will include a general Scope of Work or a performance-based acquisition Performance Work Statement, location of work, character and extent of services required, technical requirements in addition to the requirements contained within Statement of Architect and Engineering Services (SAES).

- II) Non-environmental programs that have environmental support needs, including the Navy's Base Realignment and Closure (BRAC) Program and Military Construction (MILCON).

This contract's purpose is to obtain various science, engineering, and incidental services to support the above environmental programs in multiple areas, including:

- a. Environmental program development and implementation. Particularly, the contractor will support development and implementation of the Navy's environmental restoration (ER) program, comprising the Installation Restoration (IR) and Munitions Response (MR) Programs in terms of the associated science and engineering, regulations, and policy
- b. Research, development, testing, and evaluation (RDT&E) of innovative environmental technologies, techniques, and solutions, particularly for environmental restoration.
- c. Planning and pilot-testing innovative environmental technologies, techniques, investigations, and solutions to support full-scale design.
- d. Services for associated environmental programs, including remedy resilience, impacts of elevated sea water levels and extreme weather events, active range sustainability, sustainable water resources management, environmental compliance, energy efficiency, and natural resources management.

The tasks under this contract will fall into the following categories:

- a. Studies, Testing, and Design of Improved Techniques for Site Investigation, Risk Assessment, and Remedy Selection, Remedy Design, and Remedy Operation/Long-Term Management, and Remedy Optimization. Testing and using improved methodologies, such as high-resolution sampling, for determining the nature, extent, and risk of contamination in soil, groundwater, and sediment. Site investigation and risk assessment associated with legacy and emerging contaminants (e.g., PFAS) and emerging issues (e.g., vapor intrusion). Using superior understanding of effectiveness and limitations of remediation technologies to determine the feasibility of various physical, chemical, biological, and administrative solutions for site cleanup. Examples of studies that may be performed include: site characterization, evaluating technology effectiveness, groundwater modeling, human health and ecological risk assessments, planning and design, technical support for system operation and maintenance and long-term management, and performance evaluation of site cleanup or remedial measures. These tasks will bring strong scientific and engineering depth to assess and develop improvements to various IR, MR, and other programs that EXWC supports.
- b. Innovative Technology Development, Demonstration, and Validation. Conceptualizing, planning, and implementing innovative environmental technologies, techniques, and strategies, with an emphasis on site remediation. Includes bench-scale and laboratory or field pilot-scale testing, especially when conventional technologies are likely to be less effective and/or more costly for site cleanup. The purpose of the tasks in this category is to bring strong scientific and engineering depth to support improved full-scale design and/or application of innovative environmental remedies that have the potential to reduce risk and/or cost for the DON and federal government.

c. Technical Consultation, Optimization, and Performance Evaluation.

Provide technical consultation, troubleshooting, and review support for environmental projects, systems, and other contractors engaged in environmental programs, particularly environmental restoration. Subject matter expertise is especially required in the areas of advanced bioremediation, monitored natural attenuation, groundwater-surface water interactions, vapor intrusion, management of emerging contaminants, such as munitions response. PCBs, PAHs, and/or heavy metals, PFAS and radiological elements and compounds. Technical consultation services may include, but is not limited to, the following:

- i. Provide expert guidance on originating or updating, work plans, guidance documents, installation/program orders, memorandums, and other publications that may be considered mission essential.
- ii. Provide solutions to identified problems of environmental concern that require action as dictated by federal, state, local, and/or installation policy.
- iii. Participate as technological experts in technical discussions in support of the Government.
- iv. Provide review and optimization of remedy selection, remedial design and operation of remedial systems.
- v. Provide onsite technical support.
- vi. Participate on Navy and multi-agency optimization and review teams.

d. Research, Development, Testing, and Evaluation (RDT&E).

RDT&E of innovative environmental technologies and methodologies, particularly in environmental restoration. RDT&E efforts may address challenging, immediate or long-term environmental issues, as well as emerging chemicals. These tasks will bring strong scientific and technical resources to generate and test innovative solutions to the programs that EXWC supports.

e. Associated Services for Environmental Programs*.

Provide consultation, assessment, and technical solutions for engineering with nature, remedy resilience, impacts of elevated levels of sea water and extreme weather events, active range sustainability, sustainable water resources management, environmental compliance (e.g., storm water, wastewater, and hazardous waste management), energy efficiency, natural resources management, water and wastewater treatment systems, LEED and health and safety programs at Navy, Marine Corps, and other Federal installations. Work may involve development, optimization, management, and/or updates of work plans, design documents and other planning documents for specified projects.

***Note:** This list is not all-inclusive and is included to provide an understanding of the type of projects that may be placed on this contract.

A3. Project Locations: The locations for the projects covered under this contract may be performed at any location worldwide, including federal facilities in the continental United States (CONUS) and outside the continental United States (OCNUS). Work will be performed in office settings and in the field.

A4. Task Orders: Each T.O. will be initiated by a SOW/PWS which will provide the description of the particular task(s) that will be required for the project.

Specific performance requirements for each Task Order will be decided upon in the SOW prior to award of each individual task order.

Occasionally, Statement of Objectives (SOOs) will be used in place of SOWs or PWS when the government desires to provide the contractor with maximum flexibility in proposing innovative solutions, e.g., for research development testing and evaluation (RDT&E).

Each T.O. will include government-provided supporting data that is specific to the project and is the best information available as of the date that the T.O. is issued. If any conflicts occur between a T.O. SOW and the applicable references and/or attachments, including this document, the T.O. SOW governs.

- a. Other Professional Services: T.O.s may be issued for other than design services including, but not limited to, the following:
 - i. Studies
 - ii. Engineering Investigations
 - iii. Laboratory- and field-pilot testing aimed at gathering data to guide potential future full-scale design

Examples of these services are described below:

- A. Services include, but are not limited to: performance of site management plans, quality assurance (QA) plans, accident prevention plans, site safety and health plans, community relation plans, preliminary assessments, site inspections, remedial investigations, feasibility studies, pilot tests, treatability studies, RCRA facility investigations, corrective measures studies, interim measure plans, remedial and removal action designs, environmental assessments, risk assessments (both human health and ecological), contamination characterization, sampling, laboratory testing, presentations at restoration advisory boards (RABs), participation on partnering teams with regulators, operation and maintenance support, Geographical Information System (GIS) development and maintenance, and documentation preparation for facility support contracts and Title II management of remedial action implementation (including subcontract award and management); with emphasis on the accelerated schedules and increased sensitivity, visibility, and regulatory political and community concerns at Naval and Marine Corps installations.
- B. Services in support of the MRP. Services include the entire suite of Munitions Response (MR) investigation stages consistent with CERCLA, progressing from a preliminary assessment/site investigation to a remedial investigation/feasibility study through the remedial design, all in accordance with explosive safety standards. Services also include methodologies for Munitions and Explosives of Concern (MEC) detection, classification, removal, treatment and explosives safety.
- C. Services in support of evaluating sites impacted with General Radioactive Material (G-RAM). The stages of investigation done for G-RAM sites include (but are not limited to) Historic Site Assessment (HSA), Scopin Survey, Characterization Survey, Remedial Action Support Survey, and Final Status Survey, done in accordance with the most recent update to guidance under the Multi-Agency Radiation Survey and Site Investigation Manual (MARSSIM) and references including but not limited to Naval Sea Systems Command (NAVSEA) S0420-AA-010 (RA2-010) Radiological Affairs Support Program Manual, Jan 2015, or latest edition. With radiological pollutants emerging as an important class at Navy, Marine Corps, and BRAC sites, radiological safety is an increasingly relevant component of H&S in project planning and laboratory/field oversight. QA and H&S are integral components, along with the Program manager and project manager, of every task order.
- D. Services in support of assessments, studies, investigations, sampling methodologies, interim response and remedial action requirements in addressing Emerging Contaminants, including, but not limited to, high visibility Per- and Poly-fluoro-alkyl Substances.
- E. Third party coordination. Regulatory agency involvement in the remediation process and associated tasks is critical to the compliance with the NCP, CERCLA, RCRA, HSWA, and other applicable laws and regulations. The nature and extent of regulatory involvement will depend upon the extent of public interest in the project, physical conditions encountered at the project location, negotiated agreements between the Navy or Marine Corps and regulatory agency officials, and/or applicable compliance orders issued by relevant regulatory agency officials. All effort performed under this

contract is subject to inspection by various agencies. The contractor may be required to provide personnel to accompany the regulatory agency inspection or review teams. Contractor personnel shall be knowledgeable concerning the work being inspected. In addition, the contractor may be required to participate in responding to the requester for information or other findings by regulatory agencies. Coordination with other third party agencies and contractors may also be necessary to ensure efficient completion of tasks. However, all formal regulatory negotiations, commitments, and official agency-to-agency coordination remain the sole responsibility of the Government. The contractor shall only provide technical data and advisory support during these interactions.

- F. Services in support of addressing large and/or complex Petroleum, Oils, and Lubricants (POL) sites with multiple sources and distribution lines, including assessment characterization, testing monitoring, and remedial action design and oversight.
- G. Program management shall be provided on an ongoing basis for the duration of the contract. Program management is deemed to constitute technical, management, administrative, clerical, and secretarial activities. Because of the number, complexity, and diversity of the projects that may be implemented under this contract, successful execution will require dedication of personnel principally responsible for planning, coordinating, monitoring, and controlling large, long-term, and technically-complex projects. The contractor shall be responsible for the acquisition of specialized skills and experience as required for the performance of CTOs and for any management or administrative support required to accomplish the tasks. The contractor is responsible for providing all administrative and personnel functions required to support this effort. Program management activities shall include, but not be limited to, the following:
- Providing adequate resources and personnel, subject matter experts (SMEs) with specialized skills and experience in multimedia environmental program management as required for the performance of all CTOs, including necessary management and administrative support. Such specialized skills and experience shall include, but not be limited to, the following: extensive knowledge and experience in providing technical and project management support for the administration of Department of War environmental investigations and cleanups conducted under CERCLA, RCRA, and other regulations; extensive knowledge and experience in administration of the DON MRP terrestrial and underwater investigations and cleanups; multimedia/environmental program regulatory experience and expertise to include, but not be limited to, regulatory programs addressing air, surface water, ground water, sediment, soils, and natural and cultural resources; extensive experience in organizing and managing multidisciplinary teams in integrated multidisciplinary site investigations (e.g., engineering, toxicologists, hydrogeologists, biologists, geologists, historians, archaeologists, regulatory specialists, radiological specialists, munitions specialists, foresters); demonstrated experience in transition of complex investigations and studies from one contract to the follow on contract.
 - Monitoring and controlling projects in terms of quality, schedules, and costs.
 - Assisting the Government in analyzing and mitigating specific CTO concerns relating to personnel, schedules, cost, and quality.
 - Preparing financial and technical reports on both individual projects and overall progress.
 - Subcontracting services associated with environmental studies and pilot testing; such as drilling, laboratory analysis, etc.
 - Ensuring that significant technical, legal, regulatory, and cost issues requiring Navy guidance or decisions are identified and communicated to the Navy in writing in a timely manner.
 - Ensuring compliance with all federal, state, local, and foreign environmental and natural resources statutes and regulations as well as guidance accepted by the Navy is followed by the contractor's technical staff.
 - Promoting opportunities for innovative process and project optimization and cost saving approaches [e.g. Comprehensive Environmental Response, Compensation and Liability Act (CERCLA) Superfund Accelerated Cleanup Model (SACM), presumptive remedies].

- Ensuring consistency in the services provided to NAVFAC Commands in accordance Navy's Environmental Restoration Program policies, guidance, and procedures.

A5. Technical Criteria: All T.O.s issued under this contract must be performed in accordance with the technical criteria (UFCs, engineering/architectural codes, technical instructions, guidance, etc.) required by this Basic IQ Contract SAES. Unless noted otherwise, the latest versions of all technical criteria as of the award date of each T.O. shall govern as the basis for providing the product(s) under the respective T.O. In the event of conflict between this document and the T.O. SOW/PWS, the requirements of the SOW/PWS will govern.

A6. Schedule of A-E Fees: Each T.O. will be negotiated at the time of issue, based on the prices negotiated under this contract for the various standard services. Prices for services for which fixed rates are not determined at the time of this basic contract award will be negotiated for the T.O. based on fixed prices for hourly rates and other available standard rates for services.

- Options: Individual T.O.s may identify optional items which are negotiated concurrently with the T.O. requirements. These items may or may not be awarded at the Government's convenience, and typically are NOT awarded concurrently with the basic T.O. requirements. Options that are negotiated will identify a timeframe after the construction contract is awarded during which they may be issued.
- Separately Priced Line Items to be Exercised during Design: Unit prices for additional quantities of services, such as soil borings, may be requested by a T.O.

A7. A-E Fee Proposal Format: For orders placed by NAVFAC EXWC, the contractor's own format for fee proposals is acceptable. NAVFAC has developed a Microsoft (MS) Excel workbook for submitting A-E fee proposals. Other NAVFAC locations may require that an A-E fee proposals be submitted using this workbook, along with all applicable substantiating backup information. An electronic copy of the MS Excel workbook may be obtained from the NAVFAC Contracting Officer (KO).

A8. Prohibition on Inherently Governmental Functions (IGF):

In accordance with FAR 7.5, the Contractor shall not perform any inherently governmental functions. The Contractor serves in an advisory and support capacity to the Department of War (DoW). At no time shall the Contractor:

- Bind the Government or make commitments on behalf of the Government.
 - Make final policy or management decisions for the DoW.
 - Approve Government planning documents, Records of Decision (RODs), or regulatory agreements.
 - Direct or supervise Government employees or other Government contractors.
 - Officially represent the Government's position to regulatory agencies, the public, or foreign governments without the explicit direction and presence of an authorized DoW official.
- The Government retains all ultimate approval and decision-making authority for all deliverables and recommendations provided under this contract.

B. PROJECT POINTS OF CONTACT

Specific persons will be identified with each T.O., along with their email and telephone information. Definitions and responsibilities are as noted below -

- Naval Facilities Engineering Command (NAVFAC) Contracting Officer (KO): The KO is responsible for all contract terms, changes or deviations requiring contract adjustments. The KO is the only person with the authority to make changes to or issue additional work under any T.O.
- NAVFAC Contracting Officer's Representative (COR). The COR is appointed by the KO and acts on behalf of the KO to ensure that the performance objectives of the SOW/PWS on a TO are being met. The COR is

familiar with the subject matter of the SOW/PWS and is qualified to review progress and verify that invoices reflect the work done.

- B3. NAVFAC Project Manager (PM): The Navy may assign a PM to a T.O. to provide subject matter expertise to the COR and KO. The PM provides general oversight and technical administration of the negotiated T.O. For some TOs, the PM will also be the NAVFAC COR, after approval by the KO.
- B4. NAVFAC Facilities Engineering and Acquisition Division (FEAD): Part of the Activity Public Works Department; includes the engineers that support the Public Works Officer as well as the contracts and construction component. The FEAD includes Construction Managers, Contract Specialists and Engineering Technicians.
- B5. Resident Officer in Charge of Construction (ROICC): At Air Force and Marine Corps facilities, provides the contracts and construction component support.
- B6. Activity Representative: The Activity Representative serves as the POC to provide site access and site information, and may be located at the Activity Public Works Department or may be a representative of a Client Activity. The Activity Representative does NOT have any authority to modify the terms and/or conditions of a T.O.

C. PROJECT FUNDING & EXECUTION

C1. Funding Limitations and Notification Requirements

- i. Design Within Funding Limitation

For each Task Order (T.O.) issued under this contract, the Architect-Engineer (A-E) shall perform all design services within the funding limitation established in that T.O. The applicable Federal Acquisition Regulation (FAR) clauses incorporated into each T.O. govern the funding limitation requirements.

- ii. Limitation of Funds – FAR 52.232-22

When a T.O. is incrementally funded, the A-E shall comply with FAR 52.232-22, *Limitation of Funds*. In accordance with this clause, the A-E shall provide written notice to the Contracting Officer (CO) whenever it has reason to believe that:

- (a) The costs the A-E expects to incur under the T.O. in the next 60 days, when added to all costs previously incurred, will exceed 75 percent of the total amount then allotted to the T.O.; or
- (b) The total cost to the Government for performance of the T.O. will be greater or substantially less than the amount allotted.

This notification requirement enables the Government to determine whether to increase funding, modify the scope, or take other appropriate action.

- iii. No Work Beyond Funded Amount Without Modification

The A-E is not authorized to perform any work, incur any cost, or obligate the Government in any manner that would cause total incurred costs to exceed the amount of funds allotted to the T.O. The A-E shall not proceed with any activity that would result in costs exceeding the funded amount unless and until the Government issues a formal contract modification increasing the funding or otherwise authorizing such work.

- iv. Government Responsibility

The Government is not obligated to reimburse the A-E for costs incurred in excess of the funded amount stated in the T.O., except to the extent that additional funds are formally allotted by contract modification.

C2. Ordering Authority (OA) Delegation and Use of Shared Contracts

i. Delegation of Ordering Authority

The Procuring Contracting Officer (PCO) shall provide written delegation to the receiving component before any task order or delivery order is issued under a shared contract. Delegation will specify the maximum award amount, including any approved contingency. Additional actions exceeding this limit require PCO approval prior to issuance.

i. Scope, Capacity, and PMO Coordination

Before requesting delegation, the requesting office shall obtain approval from the Procuring Command's Program Management Office (PMO) or applicable Business Line representative to use the shared contract.

- Initial technical review is routed to the PMO COR, not CON.
- Technical personnel determine project acceptability; the PCO determines scope and capacity availability.

ii. Submission Requirements

The cognizant Contracting Officer/Contract Specialist shall submit the following to the PCO/PMO:

- PWS/SOW
- Independent Government Estimate (IGE)
- Cost justification memo (when applicable)

iii. Responsibilities of the Cognizant Contracting Officer/Contract Specialist

The cognizant Contracting Officer/Contract Specialist shall:

- Receive the requirement and formally request ordering authority from the PCO.
- Ensure the Ordering Authority Letter is received, including capacity limits, contingency amounts, incentive information (if applicable), and any special contract considerations.
- For cost-type contracts, ensure processes are in place to collect required cost-reporting data.

iv. Communication and Oversight Requirements

The cognizant office shall copy the PCO and authorizing technical office on all significant contract actions, including:

- Task order/delivery order awards
- Modifications
- Performance evaluations
- Contract completion documentation (e.g., DD 1594)

They shall maintain ongoing communication with the PCO regarding:

- Performance issues that may affect incentives
- Capacity status and the need for additional capacity
- All reporting requirements identified in the Ordering Authority Letter

v. Capacity and Scope Management

The PCO will notify ordering offices when contract capacity is nearing exhaustion. Ordering offices must report incurred costs and potential performance issues promptly to allow the PCO to recover or reallocate capacity when possible.

C3. A-E Communication and PCO Approval Requirements

The A-E shall maintain clear, continuous communication with the Procuring Contracting Officer (PCO) for all task orders issued under Ordering Authority. The following requirements apply:

- i. Obtain PCO Approval Before Any Contract-Affecting Action The A-E must receive written confirmation from the PCO before taking any action that could change scope, cost, schedule, funding, or contractual obligations.
- ii. Provide Timely Notifications The A-E shall promptly inform the PCO and designated CORs of any issues, risks, delays, or developments that may require government decision-making or could affect performance.
- iii. Share Significant Documentation The A-E shall provide the PCO with all major contract-related documents for review, including draft modifications, negotiation materials, performance evaluations, invoices, and close-out items.
- iv. Maintain Records of PCO Direction The A-E shall keep a record of all written PCO approvals and instructions. Verbal or informal direction is not authorization to proceed.
- v. Report Unauthorized or Improper Actions The A-E shall immediately notify the PCO and CORs if any OA or other party attempts to direct actions outside delegated authority or inconsistent with contract requirements.

D. A-E SERVICES (GENERAL):

References and/or attachments that are specific to a project will be provided with the respective T.O.

D1. Responsibility of the A-E:

- a. The A-E is responsible for all designs, drawings, specifications, and other services to be provided under this contract in accordance with applicable FAR clause(s).
- b. Members of the design team assigned to any T.O. must meet the professional requirements identified by discipline in the SAES and/or SOW/PWS for individual TOs. In general, this document and subsequent T.O.s will directly refer to individual discipline qualifications when a project requires explicit and particular emphasis. Subject Matter experts (SME) must come the prime.
- c. Immediately upon award, apply for all the necessary passes for A-E personnel and vehicles to enter military areas in accordance with the latest applicable requirements.

D2. Design Development: Design projects issued as a T.O. under this contract (i.e., that require drawings, specifications, basis of design (BoD), design analysis, engineering calculations, cost estimate, etc.) and/or engineering report/study must meet a typical schedule for submittals that will occur at the [35%][60%], 90% (Pre-Final) and Final design stages or as specified in the TO.

- a. Design Schedule: The design schedules for the various T.O.s issued under this contract will vary for each project based on the level of difficulty and the urgency of the project. Normally, the Government review time will be at least 14 calendar days after submittals are received. However, for certain projects with urgent completion dates, "over the shoulder" review meetings may be scheduled to accelerate the Government review process.
 - i. The tasks to be performed by the A-E will be identified in each T.O. issued under this basic contract, along with the duration that will be allowed for each task. The exact dates will be determined as part of the negotiation for each T.O. Refer to Appendix (1) /T.O. Tasks for examples of tasks expected under this ID/IQ contract.

- b. Submittal Procedures: The items required to be submitted must be specified in the SOW/PWS for each T.O... The 90% Pre-Final and Final Design/RFP submittals must include all review comments of the previous submittal annotated with the actions taken by the A-E for each comment.
- i. Provide the Work Order Number, project number (if assigned), project title, location, and date submitted on the cover sheet of all documents submitted. The BoD, drawings, specifications, engineering calculations, detailed cost estimate and reports/studies (geotechnical, HAZMAT, etc.) must be bound separately. The format (hardcopy and/or electronic), number of copies, and the names/addresses of the reviewers to receive copies will be specified in each T.O.
 - ii. All hardcopy working drawings submitted for review must be half-size (11"H x 17"W) prints. In addition to a project site-specific map, include a vicinity reference map for all drawing packages and reports/studies.
 - iii. The final drawing set must be full-size (22"H x 34"W) and submitted in electronic format (Adobe PDF and AutoCAD DWG). In addition, half-size hardcopies may be requested by the respective T.O.
 - iv. Each T.O. issued under this contract will provide a submittal schedule and the corresponding Government review periods. The number of days indicated for each submittal are to be construed as calendar days.
- c. Reproduction Requirements: Provide reproduction of design documents as required during the design stages. Specific reproduction requirements will be specified in each T.O.
- d. Available Data: Pertinent data in the NAVFAC files will be made available to the A-E. The A-E will check the accuracy of all data used and payment of all applicable costs and/or fees.
- e. Design Quality Control (DQC): DQC Requirements of this SAES for all applicable projects covered under this contract will be specified in the SOW/PWS.
- f. Design Submittal Review Comments: Respond to all review comments and resolve them to the maximum extent possible within the requirements of this contract and subsequent Task Orders

D3. Field Investigations/Site Visits:

Prior to each field investigation performed under this contract, prepare and submit an "A-E Site Visit Request" for NAVFAC approval. As a minimum, the A-E Site Visit Request must include the following -

- Name(s) of the A-E firm(s) making the request;
- Date of the A-E Site Visit Request;
- Date(s) and time(s) of the field investigation;
- Purpose of field investigation/site visit and brief description of what the A-E will be doing;
- List of equipment and vehicles that will be utilized by the A-E during the field investigation;
- Name and phone number of the A-E's POC;
- Other pertinent information and/or requests that the Government needs to be aware of.

NOTE: Some locations for which a T.O. may be issued have security requirements that are more restrictive than the general requirements that must be met for this contract award. For those locations, additional personnel information may be required before site access will be authorized for the team members assigned to the T.O.

D4. A-E Safety Plan/Accident Prevention Plan (APP): Prepare and submit an A-E Safety Plan/APP for approval by the NAVFAC Safety Engineer/Officer prior to each field investigation performed under this contract. The A-E Safety Plan/APP must be prepared in accordance with the U.S. Army Corps of Engineers (USACE) "Safety and Health Requirements Manual" (EM 385-1-1). The prime A-E will prepare the A-E Safety Plan/APP for the entire team, with the sub-consultants submitting their respective hazard analysis for incorporation into the prime's package. The A-E Safety Plan/APP must include, but not be limited to, the following -

- Identified hazards that are anticipated to be encountered during the field investigation/site visit;
- Control measures to be taken;
- Procedures for fall protection;
- Procedures to be followed prior to and during access to confined spaces such as manholes, vaults, and attics;
- Emergency procedures to be followed in the event that injuries occur;
- Local emergency telephone numbers (most Navy and Marine Corps sites do not use "911");
- Emergency contact telephone numbers for each member of the A-E's field team.

NOTE: If the field investigation includes soil borings or other subsurface investigation, submit the A-E Site Visit Request and A-E Safety Plan/APP to the NAVFAC COR/PM [and FEAD or ROICC] at least 30 calendar days prior to start of work for approval. Identify the type of field investigation and the techniques to be used to verify the location of known utilities (i.e., visual, toning, GPR, potholing, hand digging, etc.). Mark the underground utilities before starting ground disturbing actions.

- i. Provide the names of competent and/or qualified persons and proof of competency/qualification to meet specific OSHA Competent/Qualified person requirements.
- ii. Provide one (1) copy of the A-E Safety Plan/APP to each of the following -
 - NAVFAC COR/PM;
 - A-E Field Team;
 - FEAD or ROICC, as applicable, at the location where the field investigation is to be performed;
 - If the site investigation is at a remote location, such as a Reserve Center that is not in the same locale as the FEAD or ROICC office, provide a copy of the A-E Site Visit Request and A-E Safety Plan/APP to the activity point of contact or duty office, whichever is located at the site, before starting the work.

D5. Contractor Quality Control Plan:

A Contractor Quality Control Plan (CQCP) may be required that will include all procedures and protocol the contractor and their team subcontractors will employ to ensure quality control of field operations, data collection and management, cost milestones, and services provided. The CQCP should include procedures the contractor will use to audit his field and office work; i.e., on a periodic or random basis for those functions of a critical nature. The contractor shall demonstrate conformance to the relevant standards by submitting the quality systems documentation, which may include quality systems documentation (for example UFP-QAPP), contractor certifications and quality control reports, a laboratory quality assurance plan, and internal standard operating procedures for contract staff outlining specifically how to implement office and field procedures. Specific documentation will be identified, as applicable, for each T.O.

In addition, all samples in support of this contract must be sent to accredited environmental laboratories in accordance with the DoW Environmental Laboratory Accreditation Program (ELAP), Dec 2008, or latest edition. If a non-ELAP laboratory needs to be used (for example, for certain emerging contaminants), a waiver must be requested in writing from the Task Order COR in advance.

D6. Other Special Requirements that May Apply:

The A-E will use its experience and expertise from prior work at government and DoW sites to review the SOW/PWS and work with the Navy to identify any special requirements that may apply. Examples are provided below.

- a. Security Requirements of Design Contracts: Many of the military areas of work expected under this contract will not allow the entry of aliens. If required by the security requirements of the TO or federal installation involved, the A-E's Design Team and field crews must be comprised of U.S. citizens who can qualify for access to relevant documents and field areas. The A-E must adhere to the latest applicable base access requirements prior to and during all meetings, site visits, and field investigations.

Security Eligibility Requirement

CUI Policy DoDI 5200.48 states CUI can be shared with persons provided they have a lawful government need and that the information isn't otherwise restricted by this policy. Contractors that require access to IT systems or two or more installations, are eligible for a CAC and in which case would still need the T1. All service and support on this contract are required to be U.S. citizens and must be able to obtain and maintain favorable suitability of the aforementioned Personnel Security Investigation (PSI). Personnel not engaging with CUI are exempt from the aforementioned Personnel Security Investigation (PSI) requirement. Some restricted areas may require higher PSI, contractor will comply with local site requirements as needed.

The government retains the right to request removal of Contractor/Subcontractor personnel, who regardless of prior clearance or adjudication status whose actions, while assigned to this contract, are determined by the COR or government security management office to conflict with the interest of the government. If such a removal occurs, the Contractor shall assign qualified personnel, who is able to meet the criteria of this contract, to any vacancy.

The Contractor/Subcontractor shall report any personnel who are no longer working under this contract effort within 48 business hours to the Contracting Officers Representative (COR).

Logical and Physical Access

Contractors and Subcontractors may require logical or physical access to DoD installations and or Navy Information Technology (IT) systems. Common Access Cards (CAC) will only be issued in accordance with DoDI-5200.46. Contractors shall submit required paperwork to the COR and all CAC issuances will be conducted by the government security management office. Contractor employees who do not require access to Navy IT systems or physical access to a single DoD installation will use the local defense Biometric Identification System (DBIDS). DBIDS processing is the responsibility of the Contractor.

If a Contractor/Subcontractor is already in possession of a CAC in support of another contract, they may retain the CAC until such a time as they no longer require it for that contracting effort. The Contractor/Subcontractor must still submit the required Contractor Eligibility Request vice a DD-1172-2 to the government security management office via the COR.

Once a contractor no longer requires CAC or DBIDS access in support of this contract, the Contractor/Subcontractor shall mail the applicable card to NAVFAC EXWC via Command Security Manager, 1000 23rd Ave, Port Hueneme, CA 93043 and email the COR the USPS tracking number, or return it to a local RAPIDS office.

Safeguarding Controlled Unclassified Information

The Contractor shall protect all CUI information per DoD 5200.01 volumes 1-3, DoD 5200.48, 32 CFR Part 117, and Navy Information Security Program manuals. Contractor/Subcontractor personnel shall not disclose and must safeguard procurement sensitive information, computer systems and data, privacy act data, and government personnel work products, which are obtained or generated in the performance under this contract. This includes but is not limited to electronic transmission of material.

Personnel shall adhere to the Privacy Act, Title 5 of the U.S. Code (USC), section 552a and applicable agency rules and regulations.

Contract and Subcontractor shall be held liable for all PII and CUI data breaches where it is culpable (e.g., unauthorized disclosure, contract proprietary information, social security numbers, etc.).

All contractors shall take the DoD Mandatory Controlled Unclassified Information (CUI) Training every year and submit training certificate to the CORs. Link provided is:
<https://securityawareness.usalearning.gov/cui/index.html>

Upon completion of this contract, all CUI documentation (reports, working papers, photographs, drawings, government furnished equipment or information, etc.) shall be turned over to: NAVFAC EXWC, SH32, 1000 23rd Avenue, Building 1100, Port Hueneme, CA 93043-4370.

Photography

If photography or video imagery is required in the performance of this contract, contractor must obtain the appropriate command and/or installation photography pass. A formal review of all photography or video imagery must be completed by the host security office before the use of photography or video imagery can be utilized by the Contractor or Subcontractor. Contractor shall ensure all photography and video associated with this task are safeguarded per DoD I 5200.01 vol 1-3. Dissemination is limited to NAVFAC EXWC and publishing of imagery is prohibited to any other source without the consent of the COR. At the completion of this contract/task order/project all copies of said material are turned over to the COR or properly destroyed.

Foreign Travel

Contract personnel who hold a T1 or equivalent suitability must follow their companies foreign travel policies. Contractor employees traveling to foreign countries who hold an adjudicated United States clearance (T3/T5) while under this effort must comply with the Foreign Clearance Guide (FCG) and gain the appropriate country and theater clearance prior to travel. NAVFAC EXWC Security shall be responsible for the submission and approval of any foreign travel requests. Any Synchronized Pre-deployment and Operational Tracker (SPOT) system Letter of Authorization requirements shall be processed by the COR for this contract. If contractor employees are traveling to a Force Protection Condition Charlie or higher country in support of this effort, a request must be submitted to the government security management office to obtain Individual Anti-Terrorism Plan/Travel Tracker approvals. Travel submission requirements dependent on location may be as follows:

- Human Rights Awareness training
- Antiterrorism/Force Protection Level 1 training
- Isolated Personnel Report (ISOPREP)
- Survival, Evasion, Resistance, and Escape (SERE) Level B training
- Individual Anti-Terrorism Plan/Travel Tracker
- Aircraft and Personnel Automated Clearance System (APACS)

- b. Intergovernmental Coordination Required by A-E with State or Federal Agencies outside DoW: Will be identified, as applicable, for each T.O. Examples include, but are not limited to, state agencies such as Department of Environmental Quality, State Historic Preservation Office (SHPO), local city or county agencies, US Army Corps of Engineers (USACE).
- c. Site Approval Status: Will be identified, as applicable, for each T.O.
- d. National Environmental Policy Act (NEPA) Status: Will be identified, as applicable, for each T.O.
- e. Section 106 Review by the State Historic Preservation Office (SHPO): May be required by T.O.s issued under this contract. The Secretary of the Interior's Standard for Rehabilitation and Guidelines for Rehabilitating Historic Buildings guidance provides additional information. If required, prepare the following -
 - Brief project description.
 - Detailed statement explaining why replacement is proposed over repair.
 - Whether the items being removed/replaced are original to the units. If not, when they were installed.
 - Dimensions (thickness, height, width), details, materials, and condition (dry rot, broken, etc.) of the items being repaired or replaced.
 - Random photographs of item(s) being replaced.
 - One (1) set of 100% plans, specifications, and construction schedule.
- f. Archeological/Cultural Resource Monitoring: Whenever site clearing and/or excavation work is to be performed, archeological/cultural resource monitoring may be required. If required, the area to be monitored should be indicated on the drawings and the A-E must include the pertinent conditions/constraints that will be imposed on the Construction Contractor in the DBB specifications or DB RFP requirements. Examples of these conditions include, but are not limited to, the following -
 - i. Hiring or coordinating with a Government-/third party-provided Archeologist to provide monitoring of all site clearing and excavation activities. Archeological/cultural resource monitoring will be required for all excavations down to three (3) feet below existing grade or until hard and continuous bedrock layer is encountered.
 - ii. All excavations will be accomplished with 12-inch maximum lifts (i.e., archeological/cultural resource monitoring/detection must be done for every 12-inch increment of the excavation).
 - iii. If an archeological/cultural resource is encountered during construction, the Construction Contractor must stop all work within the prescribed area determined by the Archeologist until the resource is either removed or documented by a qualified authority.
- g. Natural Resource Monitoring: Whenever site clearing and/or excavation work is to be performed, coordinate with the NAVFAC DM/PM to confirm if natural resource monitoring will be required. If required, the area to be monitored should be indicated on the drawings and the A-E must include the pertinent conditions/constraints that will be imposed on the Construction Contractor in the DBB specifications or DB RFP requirements. Examples of these conditions include, but are not limited to, the following -
 - i. Hiring or coordinating with a Government-/third party-provided Biologist[/Marine Biologist] to provide [continuous][or][on-call] monitoring of all site clearing and excavation activities. Natural resource monitoring will be required for all excavations down to two (2) feet below existing grade or until hard and continuous bedrock layer is encountered.

- ii. All excavations will be accomplished with 12-inch maximum lifts (i.e., natural resource monitoring/detection must be done for every 12-inch increment of the excavation).
- iii. If a natural resource of interest is encountered during construction, the Construction Contractor must stop all work within the prescribed area determined by the Biologist [/Marine Biologist] until the resource is either removed or documented by a qualified authority.
- h. Munitions and Explosives of Concern (MEC)/Unexploded Ordinance (UXO)/ Detection, Classification and Remediation: MEC/UXO detection, classification and remediation may be required for a project's site. If required, indicate the area to be investigated/remediated and include the pertinent conditions and constraints that will be imposed on the Construction Contractor in the DBB specifications or DB RFP requirements. The project location(s) that require MEC/UXO investigation/remediation require all of the site work to meet DoW and DoN explosives safety requirements (e.g. a qualified/certified UXO Technician and/or coordinated with a Government-provided MEC Contractor via the NAVFAC KO). The applicable MEC/UXO investigation/remediation requirements will be provided by the NAVFAC COR/PM.

E. DESIGN SERVICE DELIVERABLES

Design Service Deliverables required for T.O.s issued under this contract will be listed in the SOW/PWS for each individual T.O.

- a. Special Details for a Project: The activity or sponsor may request special details for a project/T.O. An example may be special fencing (i.e., razor wire, decorative, or privacy).
 - b. Computer Graphics: Drawings to be provided under this contract must be accomplished and developed using computer-aided design and drafting (CADD) or similar software and procedures.
 - c. Reference Drawings: May be required for renovations to an existing facility to provide information on existing conditions. Reference/"as-built" drawings may be available that can be provided as an attachment to a solicitation package. These are not the same as hazardous demolition drawings.
- E1. Specifications: All project specifications must be prepared in the specification format, clauses, etc. that are described in the SOW/PWS for each T.O.
- a. When required, cost estimates must be provided in accordance with the "NAVFAC Cost Engineering Guidance" located at <https://www.wbdg.org/navy>
 - b. When required in the SOW/PWS, a Project Schedule [in MS Project format] must be prepared for the T.O.s covered under this contract.
 - c. A Basis of Estimate (BoE) will be required for the project(s) covered by this T.O. SAES. As a minimum, the BoE must include the following information –
 - i. Method used for the cost estimate development.
 - State whether the cost estimate is based on quantity take-off (QTO) method, other method(s), or combination thereof.
 - Statement that the cost estimate is based on the Final Design submittal.
 - ii. Assumptions and exclusions to the cost estimate –

- Include the assumed minimum number of bidders. Examples of other assumptions include phasing, access restrictions, work hours (normal or overtime), etc.
 - Prime Contractor markups used (i.e. - overhead, profit, markup on sub-contractors, etc.) and justification for the markup percentages used.
 - Sub-contractor markups used (i.e. - overhead, profit, etc.) and justification for the markup percentages used.
 - List work that is assumed to be performed by the Prime Contractor.
 - List work that is assumed to be performed by the Sub-contractors.
 - List and explain the use of other markups such as design contingencies, bonds, gross receipts tax (GRT), other taxes, etc.
 - Basis for General Requirements costs used.
- iii. Information estimating tools used – version of PACES or MII program used.
- iv. Source of information.
- Detailed explanation of the source(s) of material and equipment unit costs used.
 - Basis for labor unit rates and labor burdens used (i.e., Davis-Bacon, etc.) including explanation for additional labor adjustments such as productivity. For projects in remote locations [e.g., on Guam], indicate if burdened unit rates assume the use of non-local, [off-island labor (i.e., H-2B workers, etc.)] and if so, indicate percentages of local and non-local, off-island labor.
 - Escalation calculations and source of escalation factor used, such as the NAVFAC Building Cost Index (BCI). The latest BCI may be found at <https://www.wbdg.org/navy/ceg/navfac-bci>.
- d. Contact the NAVFAC COR/PM for guidance on the cost estimate format, content, etc. that are to be used for this T.O.

F. ENGINEERING SERVICE DELIVERABLES

The following Engineering Service Deliverables may be required for T.O.s issued under this contract. Specific and applicable referenced documents will be listed in the SOW/PWS for each individual T.O.

- Cost Estimate
- Basis of Design
- Studies/Reports
- DD1391 Preparation
- Site Engineering Investigation (SEI)
- Utility Investigation
- Preliminary Hazard Analysis (PHA)
- Comprehensive Interior Design (CID) – Structural Interior Design (SID), Furniture, Fixtures and Equipment (FF&E), and Collateral Equipment (CEQ)
- Collateral Equipment (CEQ) Buy Package
- Construction Schedule
- Environmental/Construction Permits
- Stormwater Protection Report
- DD Form 1354 Preparation
- Designer-to-FEAD/PM&EB Report
- Designer-to-FEAD/PM&EB Presentation
- Bid Support

- F1. Environmental/Construction Permits: In general, CERCLA-driven projects only require compliance with the substantive requirements of applicable permits. For some T.O.s requiring non-CERCLA services, the

A-E may be required to provide technical assistance in preparing any required environmental/construction permits. For all such applicable T.O.s, submit the construction and/or operating permit application packages concurrent with submission of the 90% (Pre-Final) Design. Permits may include, but are not limited to, the following (the names and descriptions are general and the exact title may vary by state):

PERMIT	GENERAL DESCRIPTION
Air Quality	New or modified emission sources such as generators; Volatile Organic Compounds use and storage facilities; dry cleaning facilities; incinerators; boilers; extensive earthwork; and any other source of atmospheric emissions.
Ground Water Use	New or change in use of wells.
Hazardous Waste	For placement of a landfill.
No Discharge Certificate	Extension to wastewater collection lines
Notice of Intent (NOI)	Discharge of hydro-test water.
National Pollutant Discharge Elimination System (NPDES)	State versions where applicable.
Permit for In-Water Construction	Corps of Engineers (COE) approval for in-water construction.
Permit for Work in the Vicinity of Wetlands	COE approval for construction near wetlands.
Residue Ocean Disposal	Treated wastewater and dredge spoils.
Sewage Pretreatment	Industrial waste.
Sewer System Approval	New, upgraded, or expanded sewer system.
Water Quality Certification (WQC)	State approval for construction activities involving, but not limited to, dredging and filling, construction of or repair to marine structures, LID, and underwater utility crossings.
Water Systems Approval	Potable water.

G. SPECIALTY ENGINEERING AND TESTING DELIVERABLES

Any specialty engineering and testing deliverables will be indicated in the SOW/PWS for the applicable T.O.

G.1 Environmental Testing: Any environmental testing of environmental media will be indicated in the SOW/PWS for applicable T.O. The A-E shall dispose of drill spoil material in accordance with all applicable laws and regulations. If test results indicate that drill spoil material is hazardous, a modification to the applicable T.O. will be issued to address the appropriate disposal procedures.

- a. All soil boring holes must be filled with grout.
- b. Subsurface excavation may be required to verify existing buried utility lines. If necessary, pumping of water from existing manholes and buried utility structures will be required.

G2. Hazardous Materials Survey and Testing: The accomplishment of the work covered under this contract may require verification of the presence of hazardous materials such as, but not limited to, asbestos, RCRA 8 metals (arsenic, barium, cadmium, chromium, lead, mercury, selenium and silver), PCB, mercury, mold, etc. If required, per field investigation and record search, survey and identify the existence of such hazardous materials which will impact the project's scope, cost, and schedule.

- a. If required, provide a Hazardous Material Survey Report that documents the hazardous material survey and associated testing. This survey report must include the laboratory results, location and estimated quantities of tested materials that are likely to be impacted or removed.
- b. Collection of samples of materials suspected to contain asbestos or lead may be required. Notify the NAVFAC COR/PM of this situation.
- c. If any hazardous material is encountered, preparation of removal plans for the hazardous material may be required in accordance with all applicable local, state and federal codes and regulations.
- d. If contamination by hazardous substances such as PCB, tetrachloroethylene (perchloroethylene), chlordane, asbestos, lead paint, silica sand, etc. is discovered during the DD1391 development, specific legal and/or DoW requirements apply.

G3. Site Environmental Testing and Remediation:

- a. For applicable T.O.s, obtain the Regional Environmental Checklist from NAVFAC COR/PM. Incorporate all environmental actions that may be required into the preliminary design, costs, and schedule.
- b. Summary Encountered Waste Checklist: [Include only those items which are applicable to State reporting requirements. This checklist is attached to UFGS Section 01 57 19.00 20 (Temporary Environmental Controls) and must include only items which are applicable to the respective T.O. This checklist must include estimations of the labor and time impact of any corrections or mitigations involved.]
- c. Environmental Testing: Chemical testing may be necessary to support reporting requirements, including but not limited to the following: total metals, EPA method 6010; Volatiles, EPA method 8240; Semi-Volatiles, EPA method 8270; PCBs, EPA method 8080, Petroleum Screens.
- d. Environmental Remediation: If site development will impact the location of wetlands, other environmental features, monitoring wells, or other environmental monitoring devices identified before or after design start -
 - i. Provide coordination to relocate or implement other remedial actions with the NAVFAC Activity Environmental POC.
 - ii. Note all wetlands, other environmental features, monitoring wells, or other environmental monitoring devices located within the project's site on a survey.
 - iii. If relocation or remediation is required, it may be necessary to submit environmental permits in conjunction with the RFP development effort.

H. OTHER DELIVERABLES

In addition to the services noted above, the A-E is responsible for the following deliverables, as applicable, for each T.O. issued.

- a. Test and Evaluation Report
- b. Technical Report
- c. Plans (Field Work Plan, Health and Safety Plan, Quality Assurance Plan, Quality Control Plan, O&M Plan)
- d. Progress reports

- e. As-built equipment/systems/items
- f. Electronic Data Deliverable packages
- g. Geospatial data/maps
- h. Trip report
- i. White paper
- j. IR Program Documents e.g., Engineering Evaluation/Cost Analysis, Proposed Plan, Record of Decision, Action Memorandum, Preliminary Site Investigation, Site Investigation, Remedial Investigation, and Closure Report.
- k. Sampling Results (e.g., Quarterly Sampling Results, Yearly Sampling Report)
- l. Other program Documents e.g., UST Corrective Action Plan
- m. Spill Prevention, Control, and Countermeasures plan.
- n. Web pages and web-based tools.
- o. Training documents (manuals, presentations, etc.).

In addition, each task order may include additional requirements regarding submittals but the general requirements are provided below:

- a. Shipment of all submittals and reports shall be in accordance with commercial practice and adequate for acceptance by common carrier and safe transportation at the most economical rates unless otherwise specified in each contract task order.
- b. The contractor shall produce all submittals and reports in accordance with the most current version of the NAVFAC Environmental Restoration Recordkeeping Manual.
- c. The contractor shall provide a cover letter with all submittals and reports. This page shall indicate: Complete name and address of agency receiving the submittal or report; the complete contract number; the complete contract task order (CTO) number; the title and location of the project; date of submittal or report; and brief description or title of submittal or report being submitted.
- d. Electronic files shall conform with NAVFAC electronic deliverable formats as specified in the most current versions of the NAVFAC Environmental Restoration Record Keeping Manual (i.e. NIRIS, Administrative Record, Site Files, etc.) in order to add to NIRIS.

I. MEETINGS/CONFERENCES/CONFERENCE CALLS:

11. Locations: The following meetings/conferences/conference calls may be required by T.O.s issued under this contract. Organize, attend, and participate in the required meetings / conferences / conference calls at the designated locations specified by the applicable T.O.s. The durations and personnel who must attend each meeting/conference/conference call will be indicated by each applicable T.O. Unless the meeting(s) is/are identified to be held at Government facilities], provide/make the necessary arrangements for all meeting rooms and associated equipment.

Kick-off Meeting / Conference Call	In accordance with Project T.O.
[35%][[60%] Design Review Meeting	Project Site
90% Pre-Final DBB Design Review Meeting	Project Site
Site Visit/Field Campaign Kickoff	Project Site (As Required)
Partnering Meeting	Project Site

12. Kick-off Meeting/Conference Call: If required, this meeting/conference call will be held with the client and government representatives to verify the project scope and expectations, discuss the design/RFP development, highlight coordination issues, etc.

- I3. Partnering Meeting: If required, participation will be indicated in the relevant T.O. and will involve multiple stakeholders, including Navy, Federal and state regulatory agencies tribes, and other stakeholders.
- I4. Meeting/Conference/Conference Call Minutes: Record all meeting / conference / conference call minutes and provide an electronic copy of these minutes in WORD and Adobe PDF format to the NAVFAC COR/PM within two (2) working days after each meeting.
 - a. Action Item List: As part of the meeting/conference/conference call minutes, maintain a formal "living" action item list containing, as a minimum, the following information -
 - Action Item Number
 - Date Identified
 - Complete Description of the Action Item
 - Name of person and organization responsible for resolution of the Action Item
 - Final Resolution and Date of Resolution for each Action Item
 - b. The Action Item List must be specifically addressed at the start of each meeting.
- I5. T.O. Meeting/Conference/Conference Call Requirements: The meetings/conferences/conference calls and locations noted above may be modified by individual T.O. requirements as required.

J. SPECIAL DESIGN CRITERIA:

- J1. Recycling of demolition debris must be incorporated into all project designs covered under this contract to the maximum extent possible.
- J2. Occupational Safety and Health Report: An Occupational Safety and Health Report is required for projects that have Risk Assessment Codes (RAC) of 1 or 2 (typically industrial type and other facilities involving hazardous operations or materials). The RAC is derived by each Activity and must be validated by the NAVFAC Safety Officer. The requirements for this report are covered in the USACE EM 385-1-1.
- J3. Seismic Analysis and Design: As required, seismic analysis and design of all buildings/structures must be done in accordance with all applicable UFCs.
- J4. Mold and/or Mildew Prevention: The issue of mold and mildew for all applicable T.O.s awarded under this contract must be addressed. The design requirements for mold and mildew prevention will differ depending on the type of project, as well as the type of construction contract to be used.

APPENDIX (1)

EXAMPLE TASK ORDERS LISTS

The following are several historical examples of each categories of tasks (identified in Section A-2) that may be required for various T.O.s issued under this contract.

I. Improved Techniques for Site Investigation, Risk Assessment, and Remedy Selection, Design and Operation/Long-Term Management.

- Perform site characterization, design and operation support of a source reduction time critical removal action (TCRA) including bio-barriers and soil vapor extraction (SVE) systems.
- Develop work plans, O&M Manuals, O&M support, monitoring and reporting for a remedial system consisting of SVE with enhanced anaerobic bioremediation (EAB).
- Prepare project plans and perform sub-slab vapor sampling, indoor air sampling, and ambient air sampling.
- Perform site investigation of involving various contaminants (e.g. VOCs, petroleum, emerging contaminants, metals, PCBs) in various media, including groundwater, soil, sediment, soil vapor, sub slab, and indoor air to develop/update the conceptual site model and prepare the remedial investigation report.
- Review site data, bench scale study, pilot study, and other documents to identify the appropriateness of in situ chemical oxidation for treatment to the site and to develop work plans, design documents, and a cost estimate for implementation.
- Collect and evaluate site data and complete a Feasibility Study (FS) for a munitions response site.
- Perform landfill gas, groundwater and leachate monitoring, sampling, and reporting for landfill sites.
- Provide engineering oversight, system optimization, and technical troubleshooting for the operation of a biopile facility for the ex-situ treatment of petroleum-contaminated soil.
- Provide support for operation of a biosparge system and implement a groundwater monitoring program.

II. Innovative Technology Demonstration and Validation.

- Conduct a performance analysis of the in situ biogeochemical transformation for treatment of chlorinated volatile organic compounds (VOCs), including a cost analysis.
- Perform a treatability study to address indoor air vapor intrusion under an active building using horizontal well.
- Collect and evaluate data to provide an improved understanding of the processes occurring at the groundwater-surface water interface and develop a guidance and/or decision framework for the quantitative evaluation of the natural attenuation capacity for dissolved chlorinated solvents and other contaminants of concern at this interface.
- Conduct studies to evaluate thermal treatment of PFAS from soil.

III. Technical Consultation, Optimization and Performance Evaluation.

- Develop/augment contaminant fate and transport models to simulate atypical contaminant fate and transport, and preparing results/images for presenting to various stakeholders involved with the site(s).
- Construct three dimensional conceptual site model depicting the site geology and subsurface features that are primary controls on groundwater migration and contaminant transport.
- Perform field investigations, including collection and analyses of sediment, soil, groundwater, surface water and porewater samples in support of remedial alternatives analysis.
- Perform engineering services for environmental and engineering assessments of source control pretreatment of the wastewater collection systems, including inspections, sampling, evaluations and reporting.

- Perform independent review to optimize a Food Waste Management and System at a Marine Corps installation.

IV. Research, Development, Testing, and Evaluation (RDT&E).

- Obtain data from both field sites and laboratory studies to evaluate the effects of various remediation technologies on PFAS chemical structure.
- Identify, research, and summarize the current knowledge about the risks, environmental fate and transport, and potential treatment alternatives of radionuclides and radiological contamination found at Navy sites.
- Perform a study to identify commercially available technologies that can identify and remove LLRW from soil for future field pilot demonstrations.
- Provide technical expertise for the planning, field implementation and documentation of the application of indicators, tracers and surrogates to support vapor intrusion investigations.
- Evaluate and demonstrate natural source zone depletion measurement techniques.
- Develop an optimized approach for ecological sampling by using food web modeling and a passive plastic diffusion sampling method.
- Perform animal feeding trial of PAH-containing soils for calibration of physiological-based extraction tests.
- Provide required documentation, logistical and field support, test coordination/oversight, cost analysis and technology integration support (i.e, posters, webinar) to demonstrate an Advanced Pressure Regulating Valve (APRV) on a test bed and potable water distribution systems.

VII. Associated Services for Environmental Programs.

- Provide independent Quality Assurance (QA) as the government representative for the Non-Time Critical Removal Action (NTCRA) at a munition response site.
- Provide support for water and wastewater-resource and related security issues, which include inspections, data collection, development of water conservation engineering strategies and providing technical data to support Government outreach programs, wastewater pre-treatment O&M support, and development and updates of various reports and planning documents such as water conservation plan, lead testing plan, and cross connection/backflow database for a Marine Corp installation.
- Provide support for air quality issues at an active installation, including ambient air monitoring, soil gas sampling and indoor air quality sampling.
- Provide support for solid waste management issues and associated pollution prevention efforts, which include preparation and updates of various reports and plans, including Integrated Solid Waste Management Plan, landfill O&M optimization study, Prevention Control and Countermeasure Plan, waste characterization study and Integrated Contingency and Operations Plan.
- Provide support for installation sustainability initiatives, including development/updates of the Installation Sustainability Action Plan and support for various outreach programs.
- Provide engineering and scientific support for Cultural and Natural Resource Management at a Marine Corp installation, including designing habitat enhancements for native and endangered species, and developing specifications for monitoring devices.
- Provide geospatial data development, analysis and visualization services in support of range sustainability and management to ensure safety and future operational use.
- Provide technical support to enhance a renewable energy system consisting of photovoltaic and thermal solar panels integrated with a heat pump system.

***Note:** This list is not all-inclusive, and is included to provide an understanding of the type of projects that may be placed on this contract.