ABSTRACT OF OFFERS - CONSTRUCTION

1. SOLICITATION NUMBER: W9123825B0001

2. DATE ISSUED: 11/27/2024

3. DATE OPENED: 06/17/2025

PAGE 1 OF 6 PAGES

4. ISSUING OFFICE
CESPK-CTA
US Army Corps of Engineers - Sacramento

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

NAME AND TITLE OF CERTIFYING OFFICIAL *(Type)*
Rachel Kinney

SIGNATURE: KINNEY.RACHEL.L.1173282946 Digitally signed by KINNEY.RACHEL.L.1173282946 Date: 2025.06.18 16:56:51 -07'00'

DATE SIGNED: 06/18/2025

5. PROJECT TITLE
Military Ocean Terminal Concord, Containerized Ammunition Holding Facilities

6. NUMBER OF AMENDMENTS ISSUED

8. GOVERNMENT ESTIMATE
(Check A, B or C and complete D, E, and F)

- ☐ A. HIRED LABOR
- ☐ B. REASONABLE CONTRACT *(Without Profit)*
- ☒ C. REASONABLE CONTRACT *(Including Profit)*

9. OFFERS

	NO. 1	NO. 2
A. OFFEROR	SMCI Obayashi - JV	DMZ Builders
B. BID SECURITY *(Type and amount)*	20% Bid Bond	20%
C. AMENDMENTS ACKNOWLEDGED	Yes	Yes

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	1	Job	2,346,940.00	2,346,940.00	10,300,000.00	10,300,000.00	5,000,000.00	5,000,000.00
0002	Holding Pad 10	1	Job	4,422,030.00	4,422,030.00	6,200,000.00	6,200,000.00	4,200,000.00	4,200,000.00
0003	Holding Pad 11	1	Job	4,422,030.00	4,422,030.00	6,300,000.00	6,300,000.00	4,500,000.00	4,500,000.00
0004	Holding Pad 12	1	Job	4,422,030.00	4,422,030.00	6,200,000.00	6,200,000.00	4,500,000.00	4,500,000.00
0005	Holding Pad 13	1	Job	3,939,180.00	3,939,180.00	4,300,000.00	4,300,000.00	3,000,000.00	3,000,000.00
0006	Holding Pad 14	1	Job	4,422,030.00	4,422,030.00	6,200,000.00	6,200,000.00	4,300,000.00	4,300,000.00
0007	Holding Pad 15	1	Job	4,079,366.00	4,079,366.00	4,700,000.00	4,700,000.00	3,300,000.00	3,300,000.00
0008	Holding Pad 16	1	Job	4,422,030.00	4,422,030.00	6,500,000.00	6,500,000.00	4,800,000.00	4,800,000.00
0009	Holding Pad 17	1	Job	4,079,366.00	4,079,366.00	4,400,000.00	4,400,000.00	2,700,000.00	2,700,000.00
0010	Holding Pad 18	1	Job	2,099,695.00	2,099,695.00	2,600,000.00	2,600,000.00	1,000,000.00	1,000,000.00
0011	Holding Pad 19	1	Job	2,099,695.00	2,099,695.00	2,500,000.00	2,500,000.00	1,000,000.00	1,000,000.00
0012	Roads, Utilities, & Supporting Features	1	Job	10,725,528.00	10,725,528.00	31,600,000.00	31,600,000.00	40,000,000.00	40,000,000.00
0013	Holding Pad 3	1	Job	2,542,053.00	2,542,053.00	4,500,000.00	4,500,000.00	3,800,000.00	3,800,000.00