

Summary of Changes Draft 6 Sections C, G, H, I, L, and M

Section C – Descriptions/Specifications/Work Statement

- **1.4.1 Quality Assurance** removed.
- **5.0 Contract Deliverables** updated with **Service Contract Reporting**
- **5.5 Performance Requirements Summary** removed.

Section G – Contract Administration Data

- **G.4.5 Adjustment of Baseline Rates** updated language.

Section H – Special Contract Requirements

- **H.1 Definitions:** Updated definitions for: Joint Ventures, Mentor-Protégé JV, Populated JV, and Emerging Large Business and removed definition of Highest Rated Technical Offeror.
- **H.6 One Contract Per Entity:** Updated the language.

Section L – Instructions to Offerors

- **L.1.1.2 Competition:** Language added.
- **L.1.1.3 Joint Ventures:** Added language regarding Joint Ventures.
- **L.2.1 Volume I – Cover Letter:** Added Unique Entity Identifier (UEI)
- **L.2.2.2.1 Systems and Certifications:** Removed Government Determined Acceptable Purchasing System and Government Determined Acceptable Accounting System from Small Business scoring.
- **L.2.3.2 QP Submissions:** Added language allowing for submission of Technical Guidance Letters and to allow for the use of a QP where the prime performed as a subcontractor for Small Business, Emerging Large Business, and Commercial-Sector Vendor.

Section M – Evaluation Factors

- **M.1 Basis for Award:** Added language stating Government reserves the right to upward or downward adjust the number of awards without limit. Updated language regarding awards to Commercial-Sector Vendors to say the Government may or may not reallocate the remaining spots.
- **M.4 Evaluation of Systems and Certifications:** Updated point allocations for Small Business to include points being allocated if not proposing as JV.
- **M.5.5 Dollar Value:** Updated evaluated dollar value thresholds to state less than and greater than.
- **M.5.6 Passthrough Rate:** Updated the passthrough rate calculation to provide additional clarity.
- **M.5.7.3 Schedule:** Updated Outcome based QP language to clarify overall Project Schedule.