

ABSTRACT OF OFFERS - CONSTRUCTION				1. SOLICITATION NUMBER		2. DATE ISSUED		3. DATE OPENED			
				W912HP25BA003		18-Aug-25		17-Sep-25			
4. ISSUING OFFICE				I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation		NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
U.S. ARMY CORPS OF ENGINEERS, CHARLESTON DISTRICT, CONTRACTING DIVISION						Addison Layfield, Contracting Officer					
69-A HASCOO AVENUE CHARLESTON SC 29403						SIGNATURE <i>Addison Layfield</i> LAYFIELD ADDISON GRANT 1394012516 2025.09.18 07:37:35 -0400 DATE SIGNED					
5. PROJECT TITLE				8. GOVERNMENT ESTIMATE		9. OFFERS					
FY25 USCG PIER PAPA & AIWW MAINTENANCE DREDGING				(Check A, B, or C and complete D, E and F.)		No. 1		No. 2		No. 3	
						A. OFFEROR - Dredgit Corporation 701 North Post Oak Road Suite 350 Houston, Texas 77024		A. OFFEROR - Cotrell Contracting Corporation 328 N Battlefield Blvd. Chesapeake VA 23320		A. OFFEROR - NA	
6. NUMBER OF AMENDMENTS ISSUED				A. HIRED LABOR		B. BID SECURITY		B. BID SECURITY		B. BID SECURITY	
1				B. REASONABLE CONTRACT (Without Profit)		Y		Y		Y	
				C. REASONABLE CONTRACT (Including Profit)		Y		Y		Y	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT
CLIN 0001	Mobilization and Demobilization Charleston Harbor - Pier Papa	1	Job	\$535,635.00	\$535,635.00	\$2,746,868.00	\$2,746,868.00	\$1,450,000.00	\$1,450,000.00		\$0.00
CLIN 0002	Dredging of Unclassified Materials at USCG Pier Papa	205,000	CY	\$4.31	\$883,550.00	\$11.85	\$2,429,250.00	\$3.66	\$750,300.00		\$0.00
CLIN 0003	OPTION - STANDBY TIME AT PIER PAPA	0			\$0.00		\$0.00		\$0.00		\$0.00
0003AA	OPTION - STANDBY TIME AT PIER PAPA	3	DAYS	\$14,600.00	\$43,800.00	\$41,567.00	\$124,701.00	\$10,000.00	\$30,000.00		\$0.00
0003AB	OPTION - STANDBY TIME ALL OVER 3 DAYS (NTE)	7	DAYS	\$14,600.00	\$102,200.00	\$38,404.00	\$268,828.00	\$10,000.00	\$70,000.00		\$0.00
CLIN 0004	Mobilization and Demobilization Atlantic Intercoastal I Waterway	1	Job	\$432,116.00	\$432,116.00	\$204,030.00	\$204,030.00	\$600,000.00	\$600,000.00		\$0.00
CLIN 0005	Dredging of Unclassified Materials SHOAL 1A BREACH INLET TO ISLE OF PALMS BEACH	265,000	CY	\$11.05	\$2,928,250.00	\$12.66	\$3,354,900.00	\$9.00	\$2,385,000.00		\$0.00
CLIN 0006	Dredging of Unclassified Materials SHOAL 1B BREACH INLET TO ISLE OF PALMS BEACH	255,000	CY	\$3.81	\$971,550.00	\$11.28	\$2,876,400.00	\$7.65	\$1,950,750.00		\$0.00
CLIN 0007	Dredging of Unclassified Materials SHOAL 2 DEWEES INLET TO OPEN WATER PLACEMENT AREA	170,000	CY	\$4.26	\$724,200.00	\$11.29	\$1,919,300.00	\$6.47	\$1,099,900.00		\$0.00
CLIN 0008	Beach Surveys	1	Job	\$124,236.00	\$124,236.00	\$115,545.00	\$115,545.00	\$10,000.00	\$10,000.00		\$0.00
CLIN 0009	Compliance with endangered Species Act	1	Job	\$23,560.00	\$23,560.00	\$433,877.00	\$433,877.00	\$10,000.00	\$10,000.00		\$0.00
	TOTAL (COMBINATION OF ALL (ITEMS 0001-0009))				\$6,769,097.00		\$14,473,699.00		\$8,355,950.00		\$0.00