

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE 1		Page 1		
2. AMENDMENT/MODIFICATION NO. SPRHA1-25-R-0777-0001			3. EFFECTIVE DATE 21 JUL 2025		4. REQUISITION/PURCHASE REQ. NO. FD20202500777		5. PROJECT NO (If applicable)	
6. ISSUED BY CODE SPRHA1 DLA AVIATION - OGDEN, DLR PROCUREMENT OPS/AUB 6051 GUM LANE BLDG 1225 HILL AIR FORCE BASE UT 84056-5820 BUYER: Johnny J Wakefield/DLA/AUB johnny.wakefield.2@us.af.mil Phone: (385) 591- 3547 Fax: (000) 000-0000 No Collect Calls			7. ADMINISTERED BY (If other than item 6) CODE					
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				9A. AMENDMENT OF SOLICITATION NO. X SPRHA125R0777				
				9B. DATED (SEE ITEM 11) 28-MAY-2025				
				10A. MODIFICATION OF CONTRACT/ORDER NO.				
				10B. DATED (SEE ITEM 13)				
CODE		FACILITY CODE						
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS								
☒ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☒ is extended, ☐ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods. (a) By completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 28-JUL-2025 2:00 PM								
12. ACCOUNTING AND APPROPRIATION DATA (If required)								
13. THIS APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.								
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.								
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO AUTHORITY OF FAR 43.103(b).								
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:								
D. OTHER (Specify type of modification and authority)								
E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return <u>1</u> copies to the issuing office.								
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)								
FMS REQUIREMENT ROUTINE See page 2 for the purpose of this amendment. Controlled by: DLA Aviation Ogden Controlled By: DLA AUB CUI Category: Procurement Distribution/Dissemination Control: FEDCON POC: johnny.wakefield.2@us.af.mil Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.								
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)				
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED		
BY _____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)				

Continuation of block 14. DESCRIPTION OF AMENDMENT/MODIFICATION

The purpose of this amendment is due to a qty increase and to extend the closing date as follows:

OLD QTY: 10

NEW QTY: 11

Old Closing date: 2 JULY 2025

New Closing Date: 28 JULY 2025

END OF AMENDMENT

PART I - THE SCHEDULE
SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

On Time Delivery Improvement

In accordance with the 448th Supply Chain Management Wing (448th SCMW), Air Force Sustainment Center Contracting Directorate (AFSC/OK) and Defense Logistics Agency (DLA) Aviation Contracting On-Time Delivery (OTD) Improvement Initiative. DLA Contracting has established the following OTD requirements with the intent to improve OTD.

As detailed in section B of the Solicitation, the government has developed a Required Delivery Schedule (RDS), which is reflective of the customer need date as well as projected Production Lead Time (PLT). The government RDS considered such factors as historical data and active contracts. In developing your response, the government requests your company review the RDS provided and propose an achievable delivery schedule based on your internal PLT review.

With input from suppliers, the Contracting Officer may negotiate an updated RDS representative of all factors stated above along with any new information that may become available.

QUANTITY RANGE PRICING

The Government intends to purchase a total of 11 units, NSN: 1630-01-009-8475. These requirements are for FMS customers which are typically more volatile and could impact the quantity on the potential award (higher or lower quantities). Therefore, the Government is requesting range pricing for the following ranges. Please provide range pricing below.

1 to 2 EA	\$ _____
3 to 4 EA	\$ _____
5 to 10 EA	\$ _____
11 to 15 EA	\$ _____
16 EA +	\$ _____

The Item No.'s (starting on page 4) list best estimated quantities. These Item No.'s will be unpriced as all pricing should be completed in the table above.

In the event of competition, the Government will be awarding based on the total quantities needed at the time of award. The Government will evaluate competitive proposals based on the needed quantity price range.

***In the event the ranges listed above do not reflect appropriate range pricing, the contractor is able to provide alternate quantity ranges.**

Item No.
0001

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

<u>CLIN</u>	<u>ACRN</u>	<u>ACRN Total</u>
0001	AA	
NSN: 1630-01-009-8475		
BRAKE,MULTIPLE DISK		
E-3		

<u>Manufacturer</u>	<u>Part Number</u>
0B9R9	9560569-2
<u>Associated Document(s)</u>	<u>Line Item(s)</u>
FD20202500777 01	0001
Priority: R	

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin Receiving Report Required

Quality Assurance: Higher Level Contract Quality Requirements

The Contractor shall comply with the standard(s) listed below. (if more than one, check the appropriate standard.)

<u>Title</u>	<u>Number</u>	<u>Date</u>	<u>Tailoring</u>
ISO	9001-2015	2008	

Foreign Military Sales :FMS Case:SR-D-RAG

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

IAW MIL-STD-130

☐ **Transportation From Continental United States CONUS (CONUS) Sources**

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>
----------------------------	---------------

* DSR004

ORIGIN

Type / Ship To

PACRN

Mark For

* DSR004

PAA

DSRJ00

Type / Ship To

Quantity (U/I)

On or Before

Req No / Pri

**Required
Delivery**

* DSR004

5 EA

26 APR 2027

DSRJ5451120002 / PRI: 2

**Proposed
Delivery**

* DSR004

5 EA

Item No.

0002

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
6	EA		

<u>CLIN</u>	<u>ACRN</u>	<u>ACRN Total</u>
0002	AB	

NSN: 1630-01-009-8475

BRAKE,MULTIPLE DISK

E-3

<u>Manufacturer</u>	<u>Part Number</u>
OB9R9	9560569-2

<u>Associated Document(s)</u>	<u>Line Item(s)</u>
FD20202500777 01	0002

Priority: R

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Higher Level Contract Quality Requirements

The Contractor shall comply with the standard(s) listed below. (if more than one, check the appropriate standard.)

<u>Title</u>	<u>Number</u>	<u>Date</u>	<u>Tailoring</u>
ISO	9001-2015	2008	

Foreign Military Sales :FMS Case:SR-D-RAG

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

IAW MIL-STD-130

☐ **Transportation From Continental United States CONUS (CONUS) Sources**

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>
* DSR004	ORIGIN

<u>Type / Ship To</u>	<u>PACRN</u>	<u>Mark For</u>
* DSR004	PAA	DSRJ00

<u>Type / Ship To</u>	<u>Quantity (U/I)</u>	<u>On or Before</u>	<u>Req No / Pri</u>
-----------------------	-----------------------	---------------------	---------------------

**Required
Delivery**

* DSR004	6 EA	26 APR 2027	DSRJ5451014504 / PRI: 2
----------	------	-------------	-------------------------

**Proposed
Delivery**

* DSR004	6 EA
----------	------

SHIP TO (FOREIGN MILITARY SALES)

TYPE/CODE: * DSR004

SUPPLEMENTAL ADDRESS CODE: DA4RAG

FMS CASE CODE/LOA: SR-D-RAG/001

MAPAC SHIP TO CODE: DSR004

MAPAC MARK FOR: DSRJ00

REQUISITION NUMBER: (See Individual Line Item)

REQUISITION PRIORITY: (See Individual Line Item)

AWARD NUMBER:

PART I - THE SCHEDULE
SECTION G
CONTRACT ADMINISTRATION DATA

ACCOUNTING AND APPROPRIATION DATA (AUG 1998)

Accounting and Appropriation Chargeable		
ACRN	Funds Citation	Amount Chargeable
AA 9711X8242 .0002 4F X LC SH CRAGSR 000000 00000 001000 503000 F03000		\$0.00
PSR: H78775 FSR: 091440 DSR: 088858 CIN: F2DCCW5125A1020000AA		
AB 9711X8242 .0002 4F X LC SH CQAHSR 000000 00000 012000 503000 F03000		\$0.00
PSR: B03690 FSR: 110436 DSR: 088886 CIN: F2DCCW5125A1020000AB		
ACRN TOTAL		\$ 0.00

PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J
LIST OF ATTACHMENTS

Form Number	Description/File Name	Date	Number of Pages
	010098475.pdf	06MAY2025	
	SPI		
	SOW_HILL_2025.pdf	06MAY2025	
	PACKAGING SOW		
	3870254_EDL_REPORT.pdf	06MAY2025	
	Report		