

IQO INQUIRY

FM: PL8211

TO: Contractors

DATE (MM/DD/YYYY): 6/17/2025

SUBJECT: HC101325QA330-00020 **Amend:** 0002

A. TYPE ACTION: ADMIN AMEND

1. PURPOSE: HC101325QA330-0002 ISSUED TO CORRECT THE ZIP CODE FOR LOC A, WASHINGTON DC

(2) ZIP CODE SHOULD BE 20024, VICE 20515

(3) EXTEND QUOTE DUE DATE TO 24 JUN 2025

(4) EXTEND SERVICE DATE TO 14 NOV 2025

****ALL CONTRACTORS WHO PREVIOUSLY SUBMITTED QUOTES MUST RESUBMIT A REVISED QUOTE. FAILURE TO SUBMIT A REVISED QUOTE WILL RESULT IN DISQUALIFICATION****

ALL ELSE REMAINS THE SAME

HC101325QA330-0001 ISSUED IS TO CORRECT THE ADDRESS & ROOM NUMBER FOR LOC A, WASHINGTON DC.

STREET ADDRESS SHOULD BE 200 C ST SW, VICE SE.

ROOM SHOULD BE B43, VICE 6001.

2. QUOTE DUE DATE HAS BEEN EXTENDED TO 16 JUN 2025. SERVICE DATE: 14 OCT 2025.

ALL ELSE REMAINS THE SAME

SUBMIT A QUOTE TO PROVIDE, INSTALL, AND MAINTAIN A 1GB ETHERNET COMMERCIAL LEASE BETWEEN BLDG ONEILL, ROOM B43, 200 C ST SW, WASHINGTON, DC 20024 (USCAPITL/CC2) AND BLDG 6910, ROOM C3J50, CCER ROOM, 3RD FLOOR, 6910 COOPER AVENUE, FT GEORGE G MEADE, MD 20755 (FTGRGGMD/CCI)

-DEMARC IS DEPENDENT ON VENDOR SELECTION AND MAY APPEAR AT FORD BUILDING 2ND ST SW & D ST SW, DEMARC- FLR 1 ROOM - MPOE.

A. PRIOR TO TESTING VENDOR MUST CONTACT CASA AT: DISA.SCOTT.GLOBAL.MBX.CASA-INFRASTRUCTURE-INTEGRATION-LEASE-BB-T@MAIL.MIL

B. VENDOR MUST ALSO ADVISE CAT TEAM OF HANDOVER AT: DISA.DSCC.PEO-TRANSPORT.MBX.DCP-COMMERCIAL-ACTIVATION@MAIL.MIL

C. REVALIDATE TSP: TSP0NJY0R-01

2. CONTRACTORS ARE RESPONSIBLE FOR READING AND ADDRESSING ALL TECHNICAL REQUIREMENTS OF THIS SOLICITATION; READING AND AGREEING WITH THE DITCO ADDITIONAL TELECOMMUNICATIONS TEXTS; PROVIDING PRICE QUOTATION IN ACCORDANCE WITH DITCO ADDITIONAL TELECOMMUNICATIONS TEXT – 04 AND MEETING THE REQUESTED SERVICE DATE.

3. THE SERVICE DATE TO BE MET IS: 14 NOV 2025 (SIP) TO COMPLY WITH PROCUREMENT ACQUISITION LEAD TIME (PALT) FOR THIS TYPE OF SERVICE. CONTRACTORS PROPOSED LEAD TIMES (WHETHER IN CALENDAR OR BUSINESS DAYS) THAT EXCEEDS THE REQUESTED SERVICE DATE WILL NOT BE ACCEPTED. THE GOVERNMENT ASSUMES THAT CONTRACTORS HAVE CONSIDERED ALL ISSUES THAT MAY DELAY THE DELIVERY OF SERVICE ON REQUESTED SERVICE DATE AND MAY CANCEL, TERMINATE, OR REQUEST CONSIDERATION IAW DITCO ADDITIONAL TELECOMMUNICATIONS TEXT 42 FOR FAILURE TO MEET CONTRACTUAL SERVICE DATE OR COMPLY WITH ANY CONTRACT TERMS OR CONDITIONS.

4. CONTRACTORS MUST ENSURE THAT QUOTES SHALL INCLUDE SUFFICIENT DETAIL FOR EFFECTIVE EVALUATION AND SHOULD NOT SIMPLY REPHRASE OR RESTATE THE GOVERNMENT REQUIREMENTS. RATHER, CONTRACTORS MUST PROVIDE CONVINCING RATIONALE TO ADDRESS HOW THEY INTEND TO MEET THE REQUIREMENT

5. QUOTES MUST BE UPLOADED TO IDEAS.

6. FAILURE TO READ AND ADHERE TO ANY PORTION OF THE SOLICITATION SHALL RENDER THE QUOTE NON-COMPLIANT AND RESULT IN IT BEING EXCLUDED FROM EVALUATION AND AWARD

M. ADDITIONAL INFORMATION:

3. TSR NUMBER: CN28MAR255427

4. CCSD: DPNG75F4

Z. DITCO CONTACT:

Donna Voss

667-890-4827

DONNA.M.VOSS7.CIV@MAIL.MIL

Dale L. Rupright

DITCO Contracting Officer

Unless otherwise specified, all other terms and conditions are unchanged.

Paragraph E.SERVICE DATE change from:

Oct 14, 2025

To:

Nov 14, 2025

Paragraph V.QUOTE DUE DATE AND TIME change from:

Jun 16, 2025 4:00:00 PM CDT

To:

Jun 24, 2025 4:00:00 PM CDT

Location A, LOCATION OF TERMINATION A change from:

ADDRESS: BLDG. ONEILL200 C ST SWWASHINGTON, DC 20515

ROOM: B43

LOCATION: USCAPITL

To:

ADDRESS: BLDG. ONEILL200 C ST SWWASHINGTON, DC 20024

ROOM: B43

LOCATION: USCAPITL

Location A, DEMARK change from:

BLDG ONEILL, ROOM B43

200 C ST SW

WASHINGTON, DC 20515

To:

BLDG ONEILL, ROOM B43

200 C ST SW

WASHINGTON, DC 20024