

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE	OF	PAGES
2. AMENDMENT/MODIFICATION NUMBER			3. EFFECTIVE DATE		4. REQUISITION/PURCHASE REQUISITION NUMBER		5. PROJECT NUMBER <i>(If applicable)</i>	
6. ISSUED BY			CODE		7. ADMINISTERED BY <i>(If other than Item 6)</i>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR <i>(Number, street, county, State and ZIP Code)</i>					(X)		9A. AMENDMENT OF SOLICITATION NUMBER	
					☐		9B. DATED <i>(SEE ITEM 11)</i>	
					☐		10A. MODIFICATION OF CONTRACT/ORDER NUMBER	
					☐		10B. DATED <i>(SEE ITEM 13)</i>	
CODE			FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation data, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER <i>(Specify type of modification and authority)</i>

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>		16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
15C. DATE SIGNED		16C. DATE SIGNED	
_____ <i>(Signature of person authorized to sign)</i>		_____ <i>(Signature of Contracting Officer)</i>	

Previous edition unusable

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): Amendment 0002 is necessary to provide responses to RFIs.

QUESTION 1: The spec calls for a project sign. Will one be required as the campground is closed and there is no thru traffic?

RESPONSE 1: Bidders shall follow requirements within the specification.

QUESTION 2: Are we replacing the transformer at the Northside Restrooms? The spec calls for it, but in the demo notes in the spec it says to retain the transformer.

RESPONSE 2: At the Northside restroom, the electrical contractor shall demolish and replace the existing 37.5kVA, 480V-120/240V, 1, 3W Transformer within the restroom's utility closet. The existing pole(s), pole-mounted 7.2kV-240/480V, 1, 2W+G Transformer, and aerial secondary feeder conductors to the restroom are anticipated to remain.

QUESTION 3: The spec call for two hats, SSHO/QC and a Super. Due to the limited size/scope can this project be done with one hat?

RESPONSE 3: No

QUESTION 4: Can we get some info on the bridge work to determine how it may impact our project? (Any scheduled road shutdowns, are they removing the bridge or closing it at any time, etc.)

RESPONSE 4: The work for this project included widening the approach for vehicles using the bridge. The widening work in contract W912WJ24C0011, issued to Lucianos Excavating, Inc., is anticipated to be completed in late April 2025.

QUESTION 5: Is there any existing exterior wood scheduled to be replaced on the restrooms?

RESPONSE 5: Framing should remain unless indicated on drawings. Roofs that are being replaced should be demolished, including the wood sheathing (replaced with new sheathing), but the framing should remain unless noted otherwise.

QUESTION 6: Can I get contact info for the Ranger that was at the site meeting? I may need to stop by one more time as my subs have questions.

RESPONSE 6: The Government does not intend to conduct additional site visits. The campgrounds are open and accessible by foot during daylight hours.