



OVERVIEW BRIEF


MINERAL PROCESSING EUL
RFP NO. W912-QR-DACA27-1-26-204

COL ANDY MOORE
COMMANDER

ABBY QUINN
DEPUTY TO THE COMMANDER

4 MAY 26

- **Introductions**
- **Solicitations**
- **Anniston Army Depot Overview**
- **Parcel Overview**
- **Site Tour**
- **Questions**





Mineral Processing EUL
RFP No. W912-QR-DACA27-1-26-204

Pine Bluff Arsenal 1 May 2026
Anniston Army Depot 4 May 2026
Fort Drum 5 May 2026



- No photography, audio/video recording permitted during presentation or site tour
- Questions throughout the presentation and on site are welcome; if we have to split up on the way to the parcel – please hold questions
- All questions and materials shared today will be posted to sam.gov site
- **All government communications/questions should be through Michael.T.Abernathy@usace.army.mil**
- **Question deadline 1 May 2026, 12:00 P.M. EDT (with the exception of those asked during the industry day events on 4 and 5 May)**
- **Proposal deadline 11 May 2026 5:00 P.M. EDT**

- **Permitted use – mineral processing facility**
- **Lease term – 50 years initial term, optional renewal period as specified by offeror in proposal**
- **Offerors may propose a Project(s) on all or a portion of the Properties at any one or more of the Installations**
- **DA may elect to award one or more EULs from this RFP**
- This RFP is not for an acquisition of goods, services, or facilities for DA's consumption or use and as such, is not governed by the Federal Acquisition Regulation (FAR). This RFP supports a real estate transaction granting the use of DA controlled real property pursuant to 10 U.S.C. § 2667

- Lessee is responsible for complying with all applicable federal, state and local laws, codes, ordinances and regulations.
- Offeror(s) is responsible for designing, financing, permitting, developing, constructing, installing, owning, maintaining, operating, securing, and decommissioning the facility.
- Project shall be viable without any commitment or contribution, monetary or otherwise, from DA.
- Access to the property, physical security, and all construction activities will be at sole cost and responsibility of the offeror.
- The Installation may provide services (e.g., EMS) on a reimbursable basis pursuant to separate agreements entered into between the Installation and the Lessee prior to execution of an EUL.
- The Property will be leased “as-is/where-is” without any warranties, representations or guarantees, either expressed or implied, of any kind, nature or type whatsoever, from or on behalf of the Government
- The Offeror is responsible for conducting its own due diligence (e.g., suitability of the parcel for the contemplated use, compliance with all applicable laws)
- Lessee(s) will be required to restore the Property to the condition it was in prior to execution of the EUL(s).

- Consideration (rent) to be paid by the Lessee will be in-kind, cash, or a combination thereof in an amount not less than the fair market value
- In-kind consideration – in exchange for the lease, the lessee would provide “in-kind” services (construction, restoration, maintenance) equal or greater than the fair market value
- **DA’s preference is for consideration in-kind**
- The selected Offeror/Lessee will be required to comply with the requirements of the Davis-Bacon Act, as amended, 40 U.S.C. § 3141, and the relevant rules, regulations, and orders of the Secretary of Labor any work performed by the selected Offeror or its subcontractor(s) as in-kind consideration to be provided to DA.

- Entities eligible to submit a proposal are limited to those that are organized under the laws of the United States; have majority domestic ownership and control; and have a physical place of business in the United States.
- Offeror's Proposal should comprehensively address each of the requirements set forth in this RFP and contain the Offeror's best terms
- **Proposals must be received by 5:00 P.M. (EDT) on 11 May 2026**
- Proposals must be uploaded to the following link:
<https://app.smartsheetgov.com/b/form/7d8942881d484bea9f01a2b0030b5c7c>
- Proposals shall be uploaded as a single file
- Any pages exceeding the page limits outlined in Section 6 of the RFP will be destroyed and not evaluated.
- Appendices cannot exceed 10 pages in total.
- Offeror is submitting Proposals for multiple Projects or Installations, a separate Proposal must be submitted for each Project or Installation.

- Proposal Components and Factors for Evaluation
 - Project Description
 - Project Plan
 - Financial Capability
 - Organizational Structure, Experience, and Past Performance
 - EUL Consideration (Rent)
- Evaluation of Proposals
 - Exceptional – Addresses many components to address superior added value, and all remaining components to that demonstrates high added value above an acceptable response
 - Acceptable – All elements addressed in an acceptable manner
 - Unacceptable – Failed to address substantially of the elements in an acceptable manner

- Selected Offeror(s) will receive written conditional award notification (email)
- Selected offeror must enter into a Business Terms Agreement (BTA) no later than 90 days from the date of the selection notice
- The selected Offeror may request DA also issue a Right of Entry to the selected Offeror to allow for access to the Property to conduct any necessary studies or tests
- Upon completion of all milestones and satisfaction of the requirement of 10 U.S.C. § 2667 offeror will enter into EUL with DA
- If selected Offeror is unable to enter into the EUL may be required, at DA's discretion, to reimburse DA administrative expenses

- Solicitation window is open now on sam.gov
- Search for “DACA27-1-26-204”
- All government communications/questions should be through Michael.T.Abernathy@usace.army.mil
- Question deadline 1 May 2026, 12:00 P.M. EDT (with the exception of those asked during the industry day events on 4 and 5 May)
- Responses to Offeror questions will be posted to the solicitation in www.sam.gov.
- **Proposals must be received by 5:00pm (EST) on 11 May, 2026.**



OVERVIEW




Mission Statement

Deliver advanced **remanufacturing**, **reclamation**, and **deployable sustainment** maintenance capabilities that ensure global readiness.

Installation Facts

- Opened in 1941
- Largest Employer in Calhoun County
- \$900M Annual Economic Impact to Region
- \$244M Annual Payroll
- 15,300 Acres
- 6.8M sq ft of Storage Buildings
- 3.5M sq ft of Production Buildings
- 419K sq ft of Administrative Buildings
- 2,648 Buildings/Structures
- 431 Miles of Roadway
- 43 Miles of Rail
- 74 Acre Solar Array
- One of Two Museum Support Centers Supporting U.S. Army Museums
- ISO-Certified in Quality, Safety, and Environmental Mgt



Strategically Located

- | | |
|---------------------------------|-----------------------------------|
| ▪ 8 Km → Interstate 20 | ▪ 440 Km → Port of Mobile, AL |
| ▪ 160 Km → Atlanta, GA | ▪ 560 Km → Port of Savannah, GA |
| ▪ 175 Km → Redstone Arsenal, AL | ▪ 640 Km → Port of Charleston, SC |
| ▪ 210 Km → Ft Benning, GA | |



PORTFOLIO

Center of Industrial and Technical Excellence (CITE) for
combat vehicles, bridging, artillery, small arms,
locomotives, rail equipment, and non-tactical generators



**M109A6/A7
Paladin**



**M777 155mm
Towed Howitzer**



**M119 105mm
Towed Howitzer**



**M1A1/M1A2
Abrams
Main Battle Tank**



**M88A1/A2
Armored
Recovery Vehicle**



**M112/113 Stryker
Family of Vehicles**



**M992 Field Artillery
Ammunition Support
Vehicle (FAASV)**



**80-ton and 120-ton
Locomotive**



**M113 Armored
Personnel Carrier
(APC)**



**M128X Armored
Multi-Purpose
Vehicle (AMPV)**



**M1150 Assault
Breach Vehicle
(ABV)**



**M9 Armored
Combat
Earthmover (ACE)**



**Individual and Crew-Served
Weapons**



**M113 Opposing
Forces Surrogate
Vehicle (OSV)**




**M1074 Joint
Assault Bridge
(JAB)**



**M60 Armored
Vehicle Launched
Bridge (AVLB)**



**M10 Booker
Combat Vehicle**





MODERNIZATION (1 OF 2)


ANAD FORGE 2.0 USING OTA FY26 DIRECTED AWARDS-\$668.5M

COMPONENT REMANUFACTURING FACILITY




- Design Build
- Award Contract FY26
- 171,000 ft² Facility
- Consolidate/Modernize Component Remanufacturing Processes
- Disassembly, Assembly, Cleaning, Welding, Plating, Machining, Supporting Equipment, FF&E
- Reduce Internal Transportation Times
- Reduce Employee Exposure to Haz Con

COMBAT VEHICLE STORAGE




- Design Build
- Award Contract - FY26
- 62,531 ft² Facility
- 2 Separate 31,250 SF General Purpose Storage Warehouses
- 35ft High Bay Storage for curing of paint for all Combat Vehicles
- Located within Test Track for effectiveness and process flow of Final Test Operations

FINAL PAINT FACILITY



- Design Build
- Award Contract - FY26
- 66,300 ft² Facility
- Final Paint Shop for Combat Vehicles
- Manual Processes
- Supporting Production Equipment, F&E
- Paint Preparation
- Paint Booths
- Drying Oven Booths
- Reduce Employee Exposure to Haz Con

GUIDED MISSILE MAINTENANCE FACILITY (MUNITIONS CENTER)




- Design Bid
- Award Contract - FY26
- 46,137 ft² Facility
- Production Space for recertification of the THAAD Interceptor.
- Administrative Renovations
- Supporting Production Equipment, FF&E



MODERNIZATION (2 OF 2)

Thoroughfare/Access Control Point

- Design Bid Build (FY27 DD)
- Ready to Award- JUL 26
- Force Protection
- Commercial Veh Insp Fac
- Visitor Control Center
- Commercial Truck Parking
- Posture for Future Development






PARCELS (1 OF 3)

Anniston Army Depot Commercial Site Screening Map



Map Exported 5/24/2024 3:30 PM

Installation Location Overview



LEGEND


- Installation Boundary
- Developable Area
- Building

Developable Area Statistics:

Developable Area:	149 Acres
Installation Area:	15,639 Acres




PARCELS (2 OF 3)





PARCELS (3 OF 3)



Parcel 1: This undeveloped wooded property is not currently in operational use and has no facilities on site. It is situated adjacent to existing roads and utilities, with potential access to the main rail line that services the installation. The parcel is part of the Ammunition Limited Area, which requires additional access checks.

Parcel 2: This undeveloped parcel of land is wooded and not currently used for any operational purposes. It is located near the southern boundary of the installation and Highway 202, offering potential access to the depot's internal railroad infrastructure.

There are no known historic archaeological or architectural sites within Parcel 1 or Parcel 2.



Electricity: Electrical transmission service for the depot is provided by Alabama Power (Southern Company), which includes a 46kV line.

Natural Gas: Spire Inc. provides natural gas with current supply capabilities at two points supporting 685,000 cubic feet per hour.

Water: Provided by Anniston Water Works and Sewer Board, primarily sourced from the high-quality Coldwater Spring. Water is delivered to the depot via three main metering points that feed distinct operational zones. The depot uses an internal distribution network of storage reservoirs, pressure-reducing valves, and pump stations to manage and supply water to the depot complex. This system ensures adequate water pressure and availability for potable use and fire suppression across the installation.

Wastewater: Wastewater is treated by an on-depot treatment plant.

Industrial Waste: Industrial wastewater is treated by an on-depot treatment plant.

Fiber: Sparklight internet services are accessible on the depot.



PARCEL SITE VISITS FOLLOWED BY Q&A



QUESTIONS?