

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE 1 OF 2 PAGES	
2. AMENDMENT/MODIFICATION NUMBER 70Z08026QMECP00200001		3. EFFECTIVE DATE 04/22/2026		4. REQUISITION/PURCHASE REQUISITION NUMBER 52000PR260002892		5. PROJECT NUMBER (If applicable)	
6. ISSUED BY 70Z080 CPD 1 - Baltimore, MD Commander, USCG-SFLC-CPD 1, 2401 Hawkins Point Road Baltimore, MD, 21226, US		CODE 70Z080		7. ADMINISTERED BY (If other than Item 6) Same As Issuing Office		CODE 70Z080	
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)				(X)		9A. AMENDMENT OF SOLICITATION NUMBER 70Z08026QMECP0020	
				(X)		9B. DATED (SEE ITEM 11) 04/22/2026	
				()		10A. MODIFICATION OF CONTRACT/ORDER NUMBER	
				()		10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.							
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.							
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.						
()							
()	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).						
()	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:						
()	D. OTHER (Specify type of modification and authority)						
E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)							
AMENDMENT CONTROL NUMBER : 70Z08026QMECP0020							
SUMMARY OF CHANGES : AMEND-Dry-Dock: USCGC VENTUROUS FY26 DDS The purpose of this amendment is to cancel the ship check for the CGC VENTUROUS and provide the CGC RESOLUTE and CGC VIGOROUS as alternate inspection vessels. The deadline to complete a ship check is hereby extended to 08 MAY 2026. The POC for CGC RESOLUTE located in St. Petersburg, FL, is LT Logan Sullivan (Logan.K.Sullivan@uscg.mil) and the POC for CGC VIGOROUS, located in Portsmouth, VA, is LT Drew Daniels (Drew.R.Daniels@uscg.mil).							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				Alissa Gavalian, Contracting Officer			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
				GAVALIAN.ALISSA.		Digitally signed by GAVALIAN.ALISSA.GRETA.129985507	
(Signature of person authorized to sign)				GRETA.1299855070		Date: 2026.04.22 13:44:36 -04'00'	
				(Signature of Contracting Officer)			

Summary of Changes
