

Project Number 695-21-700
Building Number 112
Drawing Number 112-MH101

F

E

D

C







B

A







Autodesk Docs (DCCFM) East - Milwaukee EHRM (R24) (Consolidated Model (R24)) v1
8/30/2025 11:26:18 AM

KEY NOTES

1. DEMOLISH GRILLE AND DUCT BRANCH. CAP DUCT AT MAIN CONNECTION OUTSIDE OF ROOM.



1 BUILDING 123 LEVEL 01 FLOOR PLAN - MECHANICAL DEMOLITION
1" = 30'-0"



		CONSULTANT		ARCHITECT/ENGINEER OF RECORD		STAMP		Office of Construction and Facilities Management		Drawing Title BUILDING 123 LEVEL 01 - MECHANICAL DEMOLITION PLAN		Phase FINAL BID DOCUMENTS		Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI		Project Number 695-21-700			
				 Romanyk Consulting Focusing on what matters												Building Number 123			
		15 SUNNEN DR SUITE 104 SAINT LOUIS, MO 63145 314.645.1132 FAX: 314.645.1173 www.imegcorp.com # 17002665.02		Romanyk Consulting Corp. www.romanykconsulting.com 3308 Preston Road, Suite 350-164, Plano, Texas 75093								Sprinklered FULLY SPRINKLERED		Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		Drawing Number 123-MD101			
Revisions:		Date:						VA U.S. Department of Veterans Affairs						Issue Date SEPTEMBER 5, 2025		Checked AGW		Drawn HWG	

GENERAL NOTES:

1. MOUNT SUSPENDED FIXTURES AT 9'-0" AFF TO BOTTOM OF FIXTURE, UON. ADJUST FIXTURE LOCATION WITH CABLE TRAYS, RACKS, AND MECHANICAL EQUIPMENT. COORDINATE WITH EQUIPMENT IN ROOM FOR EXACT HANGING LENGTH.
2. PROVIDE NECESSARY ACCESSORIES FOR A COMPLETE INSTALLATION, INCLUDING, BUT NOT LIMITED TO POWER SUPPLIES, OCCUPANCY SENSORS, CONTROLS, LOW VOLTAGE WIRING, MOUNTING BRACKETS, ETC.
3. LIGHTING SYSTEMS IN ROOMS SHALL BE CONTROLLED FOR TWO LEVEL LIGHTING PROTOCOL:
LEVEL 1: UNOCCUPIED MODE - SET DIMMERS AT 20% OUTPUT FOR LIGHTING FIXTURES TO ALLOW ENOUGH LIGHT LEVEL FOR CCTV CAMERA TO FUNCTION
LEVEL 2: OCCUPIED MODE - 100% OUTPUT, LIGHTS SHALL BE ALL ON AND PROVIDE MINIMUM 500 LUX IN THE HORIZONTAL PLANE AND 200 LUX IN THE VERTICAL PLANE, MEASURED 3FT ABOVE THE FINISHED FLOOR IN FRONT AND BACK OF CABINETS/RACKS, OR THE MIDDLE OF ALL AISLES BETWEEN CABINETS.
4. LIGHTING FIXTURES WITH BATTERY PACKS SHALL BE PROVIDED WITH TEST SWITCH AND BATTERY PACK.
5. LIGHTING FIXTURES ARE BASIS OF DESIGN, CONTRACTOR CAN SUBMIT AN ALTERNATIVE EQUAL PRODUCT FOR VA APPROVAL.
6. STANDARD DIMMING FOR ALL FIXTURES REQUIRING DIMMING.


	Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI		Project Number 695-21-700
			Building Number
Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI			Drawing Number E-002
Issue Date SEPTEMBER 5, 2025	Checked YW	Drawn SM	

EUL-LS-A2-70-1

EACH PANEL SHALL HAVE THE VA SPECIFICATION REQUIRED LAMINATED LABEL WITH INFORMATION NOTED IN SPECIFICATION. THE ADHESIVE LABEL AS NOTED BELOW WILL BE INSTALLED BY THE VHA SHOPS.

EUL-LS-A2-70-1

1/A PANEL NAMING CONVENTION DETAIL



TYPICAL PANEL DESCRIPTION - OTHER THAN EDH PANELS

TYPICAL EDH PANEL DESCRIPTION


NON-EDH PANELS

PANEL NOMENCLATURE



RECEPTACLE LABEL DETAIL

3 PANEL NOMENCLATURE



.rvt

Project Number	695-21-700
Building Number	
Drawing Number	ES-100



CONSULTANT

 **IMEG**

15 SUNNEN DR SUITE 104
SAINT LOUIS, MO 63143
314.645.1132 FAX: 314.645.1173
www.imegcorp.com #17002665.02

STAMP



VA | U.S. Department
of Veterans Affairs

Phase

FINAL BID DOCUMENTS

Sprinklered

TRUE NORTH ---
PLAN NORTH —




1. FIRE STOP SHALL BE PROVIDED AT ALL LOCATIONS WHERE ELECTRICAL EQUIPMENT OR SYSTEMS PENETRATE FIRE RATED WALLS. SEE ARCHITECTURAL PLANS FOR RATED WALL LOCATIONS.
2. SEE MECHANICAL SHEETS FOR CONTROL WIRING TO MECHANICAL EQUIPMENT.
3. ONE-LINE DIAGRAMS ARE MEANT TO SHOW ONLY ELECTRICAL RELATIONSHIPS AND NOT NECESSARILY THE PHYSICAL LOCATION OF THE EQUIPMENT OR ACCESSORIES.
4. CONTRACTOR TO VERIFY EXISTING EQUIPMENT AND DEVICE LOCATIONS PRIOR TO BID.
5. EXISTING FIRE ALARM AND OTHER LOW VOLTAGE SYSTEM EQUIPMENT IN THE EXISTING BUILDING SHALL BE REMOVED BY THE NEW TR BUILDERS, SHALL BE DEMOLISHED BY THE VAC FOR WORK REQUIRED.
6. NOT ALL KEYNOTES ARE USED ON THE SHEET.
7. PROVIDE 200% NEUTRAL FOR ALL BENCH CIRCUITS FEEDING RACKS AND FEEDERS TO BE OBTAINED FROM THE 13.8KV TRANSFORMERS.
8. FOR MECHANICAL, INDOOR AND OUTDOOR UNITS FOR TR ROOMS, PROVIDE 1/3" CONDUIT FOR CONTROL WIRING BETWEEN INDOOR AND OUTDOOR UNITS. CONTROL WIRING SHALL BE MECHANICALLY PROTECTED.
9. FULL TONE, DASHED OR HATCHED ITEMS INDICATE TO BE DEMOED. HALF-TONE ITEMS INDICATE TO REMAIN.
10. PANELBOARDS SERVING LOADS LOCATED ON ROOF AND BUILDING EXTERIOR SHALL BE PROVIDED WITH SURGE PROTECTION DEVICES.

1. UNLESS OTHERWISE NOTED, EXTEND BRANCH CIRCUITS IN THE TR ROOM TO THE FOLLOWING BRANCH PANELBOARDS.


208/120V PANEL:
UL-TR-1-03-1 - NORMAL POWER
UL-TR-1-03-2 - NORMAL POWER

[illegible]


		CONSULTANT		ARCHITECT/ENGINEER OF RECORD		STAMP		Office of Construction and Facilities Management		Drawing Title BLDG 4 - SECOND FLOOR OVERALL & ENLARGED - ELECTRICAL DEMOLITION		Phase FINAL BID DOCUMENTS		Project Title EHRM INFRASTRUCTURE UPGRADES - MILWAUKEE, WI		Project Number 695-21-700	
		 15 SUNNEN DR SUITE 104 SAINT LOUIS, MO 63143 314.645.1132 FAX: 314.645.1173 www.imegcorp.com # 17002665.02		 Romanyk Consulting Focusing on what matters Romanyk Consulting Corp. www.romanykconsulting.com 3308 Preston Road, Suite 350-164, Plano, Texas 75093				 U.S. Department of Veterans Affairs		Drawing Title BLDG 4 - SECOND FLOOR OVERALL & ENLARGED - ELECTRICAL DEMOLITION		Phase FINAL BID DOCUMENTS		Project Title EHRM INFRASTRUCTURE UPGRADES - MILWAUKEE, WI		Project Number 695-21-700	
										Approved:		Sprinklered FULLY SPRINKLERED		Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		Building Number 04	
		Revisions:										Issue Date SEPTEMBER 5, 2025		Checked YW		Drawn SM	
		Date:														Drawing Number 04-ED101	



CONSULTANT		ARCHITECT/ENGINEER OF RECORD		STAMP		Office of Construction and Facilities Management		Drawing Title BLDG 4 - BASEMENT/SECOND FLOOR OVERALL & ENLARGED - ELECTRICAL NEW WORK		Phase FINAL BID DOCUMENTS		Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI		Project Number 695-21-700	
IMEG		Romanyk Consulting		YUMEI WANG E-11391 STATE OF NEVADA 9.5.2025		VA U.S. Department of Veterans Affairs		Approved:		Sprinklered FULLY SPRINKLERED		Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		Building Number 04	
Revisions:		Date:										Issue Date SEPTEMBER 5, 2025		Checked YW	
												Drawn SM		Drawing Number 04-EP101	



1





②



③

TRUE NORTH
PLAN NORTH






1 BLDG 5 - SECOND FLOOR - OVERALL ELECTRICAL DEMOLITION
1/8" = 1'-0"



1 BLDG 5 - SECOND FLOOR - OVERALL ELECTRICAL DEMOLITION
1/8" = 1'-0"

[illegible]

- 0' 3" 6" Gra




2 BLDG 6 - THIRD FLOOR - ENLARGED ELECTRICAL DEMOLITION - ROOM C303
1/2" = 1'-0"


TRUE NORTH
MAGNETIC NORTH



—




4 BLDG 6 - FIRST FLOOR - ENLARGED ELECTRICAL NEW WORK - ROOM 6-1-D-007J
3/8" = 1'-0"

[illegible]

2 BLDG 6 - FIRST FLOOR - ENLARGED ELECTRICAL NEW WORK - ROOM 6-1-C-012
3/8" = 1'-0"

Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI			Project Number 695-21-700	
			Building Number 06	
Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI			Drawing Number 06-EP101	
Issue Date SEPTEMBER 5, 2025	Checked YW	Drawn SM		



1 BLDG 6 - SECOND FLOOR - OVERALL ELECTRICAL NEW WORK 1" = 20'-0"		2 BLDG 6 - SECOND FLOOR - ENLARGED ELECTRICAL NEW WORK - ROOM D203 1/2" = 1'-0"	
CONSULTANT		ARCHITECT/ENGINEER OF RECORD	
IMEG		Romanyk Consulting	
15 SUNNEN DR SUITE 104 SAINT LOUIS, MO 63143 314.645.1132 FAX: 314.645.1173 www.imegcorp.com # 17002665.02		Focusing on what matters Romanyk Consulting Corp. www.romanykconsulting.com 3308 Preston Road, Suite 350-164, Plano, Texas 75093	
Revisions:		STAMP	
Date:		Office of Construction and Facilities Management	
		Drawing Title BLDG 6 - SECOND FLOOR OVERALL & ENLARGED - ELECTRICAL NEW WORK	
		Approved:	
		Phase FINAL BID DOCUMENTS	
		Sprinklered FULLY SPRINKLERED	
		Project Title EHRM INFRASTRUCTURE UPGRADES - MILWAUKEE, WI	
		Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI	
		Issue Date SEPTEMBER 5, 2025	
		Checked YW	
		Drawn SM	
		Project Number 695-21-700	
		Building Number 06	
		Drawing Number 06-EP102	

F

E

D


C

B


A

8/29/2025 9:28:17 AM

Autodesk Docs (DCCFM) Ext - Milwaukee EHRM (R24) (Consolidated Model (R24)) v1



1 BLDG 6 - THIRD FLOOR - OVERALL ELECTRICAL NEW WORK
3/32" = 1'-0"



2 BLDG 6 - THIRD FLOOR - ENLARGED ELECTRICAL NEW WORK - ROOM C303
1/2" = 1'-0"

ELEC. NEW WORK GENERAL NOTES











1. FIRE STOP SHALL BE PROVIDED AT ALL LOCATIONS WHERE ELECTRICAL EQUIPMENT OR SYSTEMS PENETRATE FIRE RATED WALLS. SEE ARCHITECTURAL PLANS FOR RATED WALL LOCATIONS.
2. SEE MECHANICAL SHEETS FOR CONTROL WIRING TO MECHANICAL EQUIPMENT.
3. ONE-LINE DIAGRAMS ARE MEANT TO SHOW ONLY ELECTRICAL RELATIONSHIPS AND THEREFORE MAY NOT INCLUDE ALL REQUIRED EQUIPMENT, DEVICES AND ACCESSORIES.
4. CONTRACTOR TO VERIFY EXISTING EQUIPMENT AND DEVICE LOCATIONS PRIOR TO BID.
5. EXISTING FIRE ALARM AND OTHER LOW VOLTAGE SYSTEM EQUIPMENT IN THE EXISTING TR ROOMS OR SPACES IMPACTED BY THE NEW TR ROOMS SHALL BE COORDINATED WITH THE VA COR FOR WORK REQUIRED.
6. NOT ALL KEYNOTES ARE USED ON THE SHEET.
7. PROVIDE 200% NEUTRAL FOR ALL BRANCH CIRCUITS FEEDING RACKS AND FEEDERS DOWN STREAM FROM K-13 RATED TRANSFORMERS.
8. FOR MECHANICAL INDOOR AND OUTDOOR UNITS FOR TR ROOMS, PROVIDE (1)3/4" CONDUIT FOR CONTROL WIRING BETWEEN INDOOR AND OUTDOOR UNITS. CONTROL WIRING BY MECHANICAL CONTROL CONTRACTOR.
9. FULL TONE, DASHED OR HATCEHD ITEMS INDICATE TO BE DEMOED. HALF TONE ITEMS INDICATE TO REMAIN.
10. PANELBOARDS SERVING LOADS LOCATED ON ROOF AND BUILDING EXTERIOR SHALL BE PROVIDED WITH SURGE PROTECTION DEVICES.

BRANCH CIRCUITING NOTES

1. UNLESS OTHERWISE NOTED, EXTEND BRANCH CIRCUITS IN THE TR ROOM TO THE FOLLOWING BRANCH PANELBOARDS:
208/120V PANEL
UL-TR-3-06-1 - NORMAL POWER
UL-TR-3-06-2 - NORMAL POWER

ELEC. NEW WORK KEYNOTES

- 1 NEMA L21-20R MOUNT ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. FEEDER: (3) #12, (1) #10N, (1) #12G 3/4".
- 2 NEMA L21-30R MOUNT ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. FEEDER: (3) #10, (1) #8N, (1) #10G, 3/4".
- 3 SURFACE MOUNT J-BOX (60A) FOR POWER TO RACK PDU. FEEDER: (3) #4, (1) #10N, (1) #8G, 2". MOUNT J-BOX ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. SEE E-500 FOR MORE INFORMATION.
- 4 FIRE ALARM RELAY FOR CONNECTION TO ACCESS CONTROL PANEL IN ROOM. COORDINATE EXACT LOCATION WITH ACCESS CONTROL CONTRACTOR.
- 5 J-BOX FOR POWER TO ACCESS CONTROL. POWER SUPPLY AT DOOR. COORDINATE EXACT LOCATION WITH DOOR ACCESS CONTROL AND DOOR HARDWARE.
- 6 MOUNT J-BOX (60A) ON CABLE TRAY ABOVE RACK FOR POWER TO RACK PDU. FEEDER: (3) #4, (1) #10N, (1) #8G, 2". MOUNT J-BOX ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. SEE E-500 FOR MORE INFORMATION.
- 7 NEW PANEL IN EXISTING PANEL LOCATION. RECONNECT ALL EXISTING CIRCUITS TO NEW CIRCUIT BREAKERS IN PANEL. VERIFY EXACT LOAD AND LOCATION IN FIELD.
- 8 CONNECT NEW RECEPTACLE TO EXISTING POWER PANEL SERVING THE AREA. USE 20AMP SPARE CIRCUIT BREAKER OR PROVIDE NEW AS NEEDED.
- 9 CONNECT NEW PANEL TO BUILDING DISTRIBUTION PANEL. PROVIDE NEW CIRCUIT BREAKER IN EXISTING PANEL. NEW BREAKER TYPE TO MATCH EXISTING.
- 10 RELOCATED PANEL. RECONNECT ALL CIRCUITS TO EXISTING LOADS. COORDINATE EXACT BRANCH CIRCUIT INFORMATION IN FIELD AND COORDINATE LOCATION/PLACEMENT WITH THE COR.
- 11 PROVIDE NEW CIRCUIT BREAKER IN AVAILABLE SPACES IN EXISTING DISTRIBUTION. PROVIDE SEPARATE CIRCUIT BREAKER ENCLOSURE IF SPACES ARE NOT AVAILABLE.
- 12 INDOOR UNIT POWERED BY OUTDOOR UNIT. PROVIDE 20A/2P MOTOR RATED MANUAL TOGGLE CONTROLLER FOR CONTROL OF EQUIPMENT.
- 15 60ASNF/2P, NEMA 3R DISCONNECT SWITCH. FEEDER: (3) #10, #10G, 3/4". PROVIDE (2) 3/4" CONDUITS FOR CONTROL WIRING AND POWER TO INDOOR UNIT.
- 16 30ASNF/2P, NEMA 3R DISCONNECT SWITCH. FEEDER: (2) #10, #10G, 3/4". PROVIDE (2) 3/4" CONDUITS FOR CONTROL WIRING AND POWER TO INDOOR UNIT.
- 18 SEE EQUIPMENT SCHEDULE FOR FEEDER AND DISCONNECT INFORMATION.
- 20 NEW PANEL AT EXISTING PANEL LOCATION. EXTEND AND RECONNECT EXISTING INCOMING AND OUTGOING FEEDERS. NEW CIRCUIT BREAKER RATING TO MATCH EXISTING.
- 21 NEW MEDIUM VOLTAGE FEEDER IN EXISTING SPARE CONDUIT BETWEEN THE EXISTING VAULT AND BUILDING 115. PROVIDE NEW CONDUIT IN BUILDING 115 TO THE NEW CIRCUIT BREAKER IN EXISTING MEDIUM VOLTAGE SWITCHGEAR. SEE SHEET 111-EP114 FOR ADDITIONAL INFORMATION.
- 22 ROUTE CONDUIT ON WALL TO A NEW PULLBOX 24"x18"x12" ON CEILING.
- 23 STUB CONDUIT TO ROOM. SEE SHEET 111-EP114 FOR ADDITIONAL INFORMATION.
- 24 L5-30R RECEPTACLE MOUNTED ON WALL. COORDINATE LOCATION AND MOUNTING HEIGHT WITH WALL ENCLOSURE/PLACEMENT. FEEDER: 2N/10, 4N, #10G, 3/4".
- 25 NEW BI-FUEL GENERATOR WITH DIESEL AND NATURAL GAS. SEE MECHANICAL FOR GAS LINE INFORMATION. BASE MOUNTED DIESEL STORAGE TANK AND WEATHERPROOF ENCLOSURE. PROVIDE PLATFORM AND LADDER FOR ACCESS AND MAINTENANCE.
- 26 SEE CIVIL AND STRUCTURAL FOR FENCE AND PAD DETAILS.
- 27 UNISTRUT MOUNT PORTABLE GENERATOR AND LOAD BANK CONNECTION BOX. COORDINATE EXACT LOCATION WITH VA COR.
- 28 NEW NEMA 3R RATED EQUIPMENT MOUNT ON CONCRETE PAD. EXTEND EXISTING CONCRETE PAD.
- 29 MOUNT GENERATOR DISTRIBUTION PANEL ON CONCRETE PAD.
- 30 SEE EQUIPMENT SCHEDULE FOR FEEDER AND DISCONNECT INFORMATION. PROVIDE (2) 3/4" CONDUITS FOR CONTROL WIRING AND POWER TO INDOOR UNIT.
- 32 UNDERGROUND CONCRETE ENCASED DUCTBANK WITH (9) 4" AND (3) 1" CONDUITS. SEE SHEET 148-EP101 FOR EXACT CONNECTIONS.
- 33 UNDERGROUND CONCRETE ENCASED DUCTBANK WITH (6) 4" AND (2) 1" CONDUITS. SEE SHEET 148-EP101 FOR EXACT CONNECTIONS.
- 34 UNDERGROUND CONCRETE ENCASED DUCTBANK WITH (3) 4" AND (1) 1" CONDUITS. SEE SHEET 148-EP101 FOR EXACT CONNECTIONS.
- 35 RECEPTACLE MOUNTED ON ROOF ADJACENT TO MECHANICAL EQUIPMENT DISCONNECT.
- 36 ROUTE CONDUIT IN ABOVE CEILING SPACE AND SUPPORT FROM STRUCTURE.
- 39 CONTRACTOR TO REMOVE CEILING TILES AND/OR CEILING MOUNTED DEVICES AS NEEDED TO ALLOW NEW CONDUIT INSTALLATION. REINSTALL CEILING TILES AND DEVICES AFTER COMPLETE CONDUIT INSTALLATION.
- 40 MOUNT RECEPTACLE ON EXISTING CABLE TRAY.
- 41 PROVIDE CONNECTION TO EXISTING LIGHTNING PROTECTION SYSTEM ON ROOF. BONDING CONDUCTOR TO MATCH EXISTING.
- 42 PROVIDE LIGHTNING PROTECTION ON GENERATOR ENCLOSURE AND BOND TO FENCE/POST WHERE APPLICABLE. SEE SPECIFICATION SECTION FOR DETAILS.
- 43 PROVIDE LIGHTNING PROTECTION ON GENERATOR ENCLOSURE AND BOND TO FENCE/POST WHERE APPLICABLE. SEE SPECIFICATION SECTION FOR DETAILS.
- 44 INSTALL BOTH OUTLETS IN COMMON BACKBOX AND COVERPLATE.
- 45 PENDANT MOUNT TRANSFORMER FROM CEILING. PROVIDE NECESSARY MOUNTING BRACKETS. ELECTRICAL CONTRACTOR TO DETERMINE BEST LOCATION FOR MOUNTING.
- 46 CONDUITS UP TO CEILING. COORDINATE EXACT LOCATION IN FIELD.
- 47 CONDUITS ROUTED ABOVE CEILING SPACES. COORDINATE EXACT LOCATION IN FIELD.
- 49 ROUTE CONDUIT FROM ELEC E-34EC THROUGH BASEMENT CEILING TO BENEATH THE TR AND STUB UP FROM BELOW.
- 50 STUB UP CONDUITS FROM ELECTRICAL ROOM BELOW TO CEILING OF FIRST FLOOR AND ROUTE TO TELECOM ROOMS.
- 51 CONDUITS ARE ROUTED UP THE COLUMN TO THE TR ON THE FLOOR ABOVE.
- 52 ROUTE CONDUITS ON EXTERIOR ROOF AND WALLS. COORDINATE EXACT LOCATION IN FIELD.
- 53 CONTRACTOR SHALL PROVIDE GENERATOR ENCLOSURE AND SETBACK PER VA PSRDM REQUIREMENTS.



CONSULTANT



15 SUNNEN DR SUITE 104
SAINT LOUIS, MO 63143
314.645.1132 FAX: 314.645.1173
www.imegcorp.com # 17002665.02


ARCHITECT/ENGINEER OF RECORD



Romanyk Consulting
Focusing on what matters

Romanyk Consulting Corp. www.romanykconsulting.com
3308 Preston Road, Suite 350-164, Plano, Texas 75093

STAMP



Office of
Construction
and Facilities
Management



U.S. Department
of Veterans Affairs

Drawing Title
BLDG 6 - THIRD FLOOR OVERALL & ENLARGED -
ELECTRICAL NEW WORK

Approved:

Phase
FINAL BID DOCUMENTS

Sprinklered
FULLY SPRINKLERED

Project Title
EHRM INFRASTRUCTURE
UPGRADES - MILWAUKEE, WI

Location
5000 W. NATIONAL AVENUE MILWAUKEE, WI

Issue Date
SEPTEMBER 5, 2025


Checked
YW

Drawn
SM

Project Number
695-21-700

Building Number
06

Drawing Number
06-EP103



1 BLDG
1/8" = 1'-0"



2 BLDG
1/2" = 1'-0"



TRUE NORTH ---
MAGNETIC NORTH —




A

Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).vt
A

1. EXISTING PANEL TO REMAIN.
2. DISCONNECT AND REMOVE PANEL.
3. NO WORK IN SPACE.
4. REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM.
5. DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6. DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO REMAIN.
7. LIGHTING FIXTURE WILL BE RELOCATED, PROTECT DURING CONSTRUCTION. SEE SECTION 26.01.00 FOR ADDITIONAL WORKING AREA FOR NEW LOCATION.
8. CONTRACTOR TO VERIFY CONDUIT PATH AND DESTINATION. REROUTE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9. DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES.
10. PULLBOX AND CONDUIT TO REMAIN.
11. DISCONNECT AND REMOVE ABANDONED PANELS.
12. EXISTING CABLE TRAY, REFER TO IT TO SHEETS FOR ADDITIONAL REQUIREMENTS.


[illegible]



Project Number 695-21-700
Building Number 20
Drawing Number 20-EP101


ELEC. NEW WORK KEYNOTES

- [illegible]



Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).rvt

- | | |
|----|---|
| 1 | EXISTING PANEL TO REMAIN. |
| 2 | DISCONNECT AND REMOVE PANEL. |
| 3 | NO WORK IN SPACE. |
| 4 | REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM. |
| 5 | DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION. |
| 6 | DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO ROOM. |
| 7 | LIGHTING FIXTURE WILL BE RELOCATED. PROTECT DURING CONSTRUCTION. SEE ELECTRICAL PLAN FOR CORRESPONDING AREA FOR NEW LOCATION. |
| 8 | CONTRACTOR TO VERIFY CONDUIT PATH AND DESTINATION. REROUTE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION. |
| 9 | DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES. |
| 10 | PULLBOX AND CONDUIT TO REMAIN. |
| 11 | DISCONNECT AND REMOVE ABANDONED PANELS. |
| 12 | EXISTING CABLE TRAY. REFER TO TN SHEETS FOR ADDITIONAL REQUIREMENTS. |





number 700
number
number D100

② BLDG 43 - BASEMENT - ENLARGED ELECTRICAL DEMOLITION - ROOM AB94C
1/2" = 1'-0"

[illegible]

Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).rvt
A

1. EXISTING PANEL TO REMAIN.
2. DISCONNECT AND REMOVE PANEL.
3. NO WORK IN SPACE.
4. REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM.
5. DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6. DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO ROOM.
7. LIGHTING FIXTURE WILL BE RELOCATED, PROTECT DURING CONSTRUCTION. SEE NEW WORK PLAN OF CORRESPONDING AREA FOR NEW LOCATION.
8. CONTRACTOR TO VERIFY ALL CONDUIT PATH AND DESTINATION, REMOVE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9. DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES.
10. DISCONNECT AND REMOVE ABANDONED PANELS.
11. DISCONNECT AND REMOVE ABANDONED PANELS.
12. EXISTING CABLE TRAY, REFER TO IT SHEETS FOR ADDITIONAL REQUIREMENTS.



2 BLDG 43 - FIRST FLOOR - ENLARGED ELECTRICAL DEMOLITION - ROOM A156,A157A
1/2" = 1'-0"

[illegible]



The logo for IMEG CONSULTANT features a stylized diamond icon composed of four smaller diamonds, followed by the word "IMEG" in large, bold, black capital letters. Below this, the word "CONSULTANT" is written in a smaller, black, sans-serif font. At the bottom of the advertisement, the company's address and contact details are listed: "15 SUNNEN DR SUITE 104", "SAINT LOUIS, MO 63143", "314.645.1132 FAX: 314.645.1173", and the website "www.imegcorp.com" along with the fax number "# 17002665.02".

STAMP



9.5.2025

VA | U.S. Department
of Veterans Affairs

Phase	FINAL BID DOCUMENTS
Sprinklered	FULLY SPRINKLERED

Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI			Project Number 695-21-700
Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI			Building Number 43
			Drawing Number 43-EP102
Issue Date SEPTEMBER 5, 2025	Checked YW	Drawn SM	

0' 3" 6" 1' 1'6"

Graphic Scale: 1 1/2" = 1'-0"



- FIRE STOP SHALL BE PROVIDED AT ALL LOCATIONS WHERE ELECTRICAL EQUIPMENT OR SYSTEMS PENETRATE FIRE RATED WALLS. SEE ARCHITECTURAL PLANS FOR RATED WALL LOCATIONS.
- SEE MECHANICAL SHEETS FOR CONTROL WIRING TO MECHANICAL EQUIPMENT.
3. ONE-LINE DIAGRAMS ARE MEANT TO SHOW ONLY ELECTRICAL RELATIONSHIPS AND NOT TO PROVIDE ANY TYPE OF WIRING SCHEDULE, SCHEDULE OF DEVICES, OR SCHEDULES.
4. CONTRACTOR TO VERIFY ALL EQUIPMENT AND DEVICE LOCATIONS PRIOR TO BID.
- EXISTING FIRE ALARM AND OTHER LOW VOLTAGE SYSTEM EQUIPMENT IN THE EXISTING TR ROOMS OR SPACES IMPACTED BY THE NEW TR ROOMS SHALL BE COORDINATED WITH THE EXISTING TR SYSTEMS ENGINEER.
- NOT ALL KEYNOTES ARE USED ON THE SHEET.
- PROVIDE 200% NEUTRAL FOR ALL BRANCH CIRCUITS FEEDING RACKS AND FEEDER CABLES FROM STREAM FROM 10-13 RACK TRANSFORMERS.
- FOR MECHANICAL INDOOR AND OUTDOOR UNITS FOR TR ROOMS, PROVIDE (1/4") CONDUIT FOR CONTROL WIRING BETWEEN INDOOR AND OUTDOOR UNITS. CONTROL WIRING BY MECHANICAL CONTRACTOR.
- FULL TONE, DASHED OR HATCHED ITEMS INDICATE TO BE DEMOL. HALF TONE ITEMS INDICATE TO REMAIN.
5. PANELBOARD AND BUSBAR LOADS LOCATED ON ROOF AND BUILDING EXTERIOR SHALL BE PROVIDED WITH SURGE PROTECTION DEVICES.

1. UNLESS OTHERWISE NOTED, EXTEND BRANCH CIRCUITS IN THE TR ROOM TO THE FOLLOWING BRANCH PANELBOARDS.

208/120V PANEL:
UL-TR-2-43-1 - NORMAL POWER
EUL-TR-2-43-1 - CRITICAL POWER

1. NEMA 121-30R MOUNT ON CABLE TRAY ABOVE RAACK. COORDINATE EXACT LOCATION PLACEMENT WITH OTHER TRADES. FEEDER (3) #12, (1) #10N, (1) #12 3/4".
2. NEMA 121-30R MOUNT ON CABLE TRAY ABOVE RAACK. COORDINATE EXACT LOCATION PLACEMENT WITH OTHER TRADES. FEEDER (3) #12, (1) #10N, (1) #12 3/4".
3. SURFACE MOUNT -JBOX (6) CABLE TRAY ABOVE RAACK FOR POWER TO RAACK FEEDER (3) #12, (1) #10N, (1) #12 3/4".
4. SURFACE MOUNT -JBOX ON CABLE TRAY ABOVE RAACK. COORDINATE EXACT LOCATION PLACEMENT WITH OTHER TRADES. SEE -5.600 FOR MORE INFORMATION. COORDINATE EXACT LOCATION FOR FEEDER (3) #12, (1) #10N, (1) #12 3/4".
5. J-BOX FOR POWER TO ACCESS CONTROL. POWER SUPPLY AT DOME. COORDINATE EXACT LOCATION PLACEMENT WITH OTHER TRADES. FEEDER (3) #12, (1) #10N, (1) #12 3/4".
6. MOUNT -JBOX (6) ON CABLE TRAY ABOVE RAACK FOR POWER TO RAACK FEEDER (3) #12, (1) #10N, (1) #12 3/4".
7. MOUNT -JBOX ON CABLE TRAY ABOVE RAACK. COORDINATE EXACT LOCATION PLACEMENT WITH OTHER TRADES. SEE -5.600 FOR MORE INFORMATION. COORDINATE EXACT LOCATION FOR FEEDER (3) #12, (1) #10N, (1) #12 3/4".
8. NEW PANEL IN EXISTING PANEL LOCATION. RECONNECT ALL EXISTING CIRCUITS. NEW CIRCUIT BREAKERS IN PANEL. VERIFY EXACT LOCATION AND LOCATION IN FIELD. COORDINATE EXACT LOCATION PLACEMENT WITH OTHER TRADES. PANEL SERVING THE AREA. USE 20AMP SPARE CIRCUIT BREAKER OR PROVIDE NEW AS NEEDED.
9. CONNECT NEW PANEL TO BUILDING DISTRIBUTION PANEL. PROVIDE NEW CIRCUIT BREAKERS IN EXISTING PANEL. NEW BREAKER TYPE TO MATCH EXISTING.
10. RELOCATE EXISTING PANEL TO NEW LOCATION. RECONNECT ALL EXISTING CIRCUITS. COORDINATE EXACT BRANCH CIRCUIT INFORMATION IN FIELD AND COORDINATE EXACT LOCATION PLACEMENT WITH THE COR.
11. NEW PANEL. PROVIDE NEW AVAILABLE SPACES IN EXISTING DISTRIBUTION. PROVIDE SEPARATE CIRCUIT BREAKER ENCLOSURE IF SPACES ARE NOT AVAILABLE.
12. INDOOR UNIT POWERED BY OUTDOOR UNIT. PROVIDE 200% MOTOR RATED MANUAL TOGGLE CONTROLLER FOR CONTROL OF EQUIPMENT. FEEDER (2) #10, (2) #10G, 3/4".
13. 60KVA/2000V NEMA 3R DISCONNECT SWITCH FEEDER (2) #10, (2) #10G, 3/4".
14. 2" (3/4") CONDUIT ON CONTROL WIRING AND POWER TO INDOOR UNIT.
15. 30ANS/2P NEMA 3R DISCONNECT SWITCH FEEDER (2) #10, (2) #10G, 3/4". PROVIDE (2) 3/4" (3/4") CONDUIT ON CONTROL WIRING AND POWER TO INDOOR UNIT.
16. SEE EQUIPMENT SCHEDULE FOR FEEDER AND DISCONNECT INFORMATION.
20. NEW PANEL AT EXISTING PANEL LOCATION. EXTEND AND RECONNECT EXISTING INCOMING AND OUTGOING FEEDERS. NEW CIRCUIT BREAKER RATING TO MATCH EXISTING.
21. NEW MEDIUM VOLTAGE FEEDER IN EXISTING SPARE CONDUIT BETWEEN THE EXISTING WALL AND BUILDING 115. PROVIDE NEW CONDUIT IN BUILDING 115 TO TH MOUNTED ON EXISTING WALL. PROVIDE MEDIUM VOLTAGE SWITCHGEAR. SEE SHEET 11-11P14 FOR ADDITIONAL INFORMATION.
22. ROUTE CONDUIT ON WALL TO A NEW PULLBOX 24"X18"X21" ON CEILING.
23. STUB CONDUIT TO ROOM. SEE SHEET 11-11P14 FOR ADDITIONAL INFORMATION.
24. 1.5" (3/4") CONDUIT ON WALL TO NEW PULLBOX 24"X18"X21" ON CEILING. MOUNTING HEIGHT WITH WALL ON CEILING. FEEDER 2#10, #6N, #10G, 3/4".
25. NEW BI-FUEL GENERATOR WITH DIESEL AND NATURAL GAS. SEE MECHANICAL FOR CONNECTIONS. PROVIDE DIESEL GENERATOR. PROVIDE DIESEL GENERATOR WEATHERPROOF ENCLOSURE. PROVIDE PLATFORM AND LADDER FOR ACCESS AND MAINTENANCE.
26. SEE CIVIL AND STRUCTURAL FOR FENCE AND PAD DETAILS.
27. UNITS TO BE MOUNTED ON EXISTING WALL. PROVIDE LOAD RATING. COORDINATE EXACT LOCATION WITH VA COR.
28. NEW NEMA 3R RATED EQUIPMENT MOUNT ON CONCRETE PAD. EXTEND EXISTING CONDUIT TO NEW EQUIPMENT LOCATION.
29. MOUNT GENERATOR DISTRIBUTION PANEL ON CONCRETE PAD.
30. SEE EQUIPMENT SCHEDULE FOR FEEDER AND DISCONNECT INFORMATION. PROVIDE (2) 3/4" (3/4") CONDUITS FOR CONTROL WIRING AND POWER TO INDOOR UNIT.
31. 1.5" (3/4") CONDUIT ON WALL TO NEW PULLBOX 24"X18"X21" ON CEILING. MOUNTING HEIGHT WITH WALL ON CEILING. FEEDER (2) #10, (2) #10G, 3/4".
32. SEE SHEET 148-EP101 FOR EXACT CONNECTIONS.
33. UNDERGROUND CONCRETE ENCASED DUCTBANK WITH (6) 4" AND (2) 1" CONDUITS. SEE SHEET 148-EP101 FOR EXACT CONNECTIONS.
34. UNDERGROUND CONCRETE ENCASED DUCTBANK WITH (6) 4" AND (1) 1" CONDUITS. SEE SHEET 148-EP101 FOR EXACT CONNECTIONS.
35. RECEPTACLE MOUNTED ON ROOF ADJACENT TO MECHANICAL EQUIPMENT DISTRIBUTION PANEL.
36. ROUTE CONDUIT ABOVE CEILING SPACE AND SUPPORT FROM STRUCTURE.
37. CONTRACTOR TO REMOVE CEILING TILES AND/ OR CEILING MOUNTED DEVICES AS NEEDED TO ALLOW NEW CONDUIT INSTALLATION. REINSTALL CEILING TILES AND/ OR CEILING MOUNTED DEVICES AS NEEDED.
38. MOUNT RECEPTACLE ON EXISTING CABLE TRAY.
39. PROVIDE CONNECTION TO EXISTING LIGHTNING PROTECTION SYSTEM ON ROOF. BONDING CONDUCTOR TO MATCH EXISTING.
40. PROVIDE LIGHTNING PROTECTION ON ROOF. PROVIDE ENCLOSURE AND BOND TO FENCE/POST WHERE APPLICABLE. SEE SPECIFICATION SECTION FOR DETAILS.
41. PROVIDE LIGHTNING PROTECTION ON GENERATOR ENCLOSURE AND BOND TO ENCLOSURE. PROVIDE LIGHTNING PROTECTION ON BUILDING. SEE DETAILS.
42. INSTALL BOTH OUTLETS IN COMMON BACKBOX AND COVERPLATE.
43. PENDANT MOUNT TRANSFORMER FROM CEILING. PROVIDE NECESSARY MOUNTING BRACKETS. ELECTRICAL CONTRACTOR TO DETERMINE BEST LOCATION FOR MOUNTING.
44. CONDUITS UP TO CEILING. COORDINATE EXACT LOCATION IN FIELD.
45. CONDUITS ROUTED ABOVE CEILING SPACES. COORDINATE EXACT LOCATION IN FIELD.
46. CONDUITS ROUTED FROM ELEC-3-4E2 THROUGH BASEMENT CEILING TO BENEATH THE TR AND STUB UP FROM BELOW.
50. STUB UP CONDUIT FROM ELECTRICAL ROOM BELOW TO CEILING OF FIRST FLOOR AND TO TELECOM ROOM BELOW.
51. CONDUITS ARE ROUTED UP THE COLUMN TO THE TR ON THE FLOOR ABOVE.
52. ROUTE CONDUITS ON EXTERIOR ROOF AND WALLS. COORDINATE EXACT LOCATION IN FIELD.
53. CONTRACTOR SHALL PROVIDE GUANTERDRESS, STORM AND SEAWALL PER VA PSFORM REQUIREMENTS.

Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).rvt



		CONSULTANT	ARCHITECT/ENGINEER OF RECORD	STAMP	Office of Construction and Facilities Management	Drawing Title BLDG 70 - FIRST FLOOR OVERALL & ENLARGED - ELECTRICAL DEMOLITION	Phase FINAL BID DOCUMENTS	Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI	Project Number 695-21-700
		IMEG	Romanyk Consulting Focusing on what matters		VA U.S. Department of Veterans Affairs	Approved:	Sprinklered FULLY SPRINKLERED	Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI	Building Number 70
		15 SUNNEN DR SUITE 104 SAINT LOUIS, MO 63143 314.645.1132 FAX: 314.645.1173 www.imegcorp.com # 17002665.02	Romanyk Consulting Corp. www.romanykconsulting.com 3308 Preston Road, Suite 350-164, Plano, Texas 75093					Issue Date SEPTEMBER 5, 2025	Check Date YV
		Revisions:	Date:					Drawn SM	Drawing Number 70-ED101

VA FORM 08 - 6231

10 9 8 7 6 5 4 3 2 1

F

E

D


C

B

A

8/28/2025 9:26:45 AM

24) Consolidated Model (R24).m



ELEC. NEW WORK GENERAL NOTES

- FIRE STOP SHALL BE PROVIDED AT ALL LOCATIONS WHERE ELECTRICAL EQUIPMENT OR SYSTEMS PENETRATE FIRE RATED WALLS. SEE ARCHITECTURAL PLANS FOR RATED WALL LOCATIONS.
- SEE MECHANICAL SHEETS FOR CONTROL WIRING TO MECHANICAL EQUIPMENT.
3. ONE-LINE DIAGRAMS ARE MEANT TO SHOW ONLY ELECTRICAL RELATIONSHIPS AND NOT TO PROVIDE ANY TYPE OF WIRING SCHEDULE, SCHEDULE OF DEVICES, OR SCHEDULES.
4. CONTRACTOR TO VERIFY ALL EQUIPMENT AND DEVICE LOCATIONS PRIOR TO BID.
- EXISTING FIRE ALARM AND OTHER LOW VOLTAGE SYSTEM EQUIPMENT IN THE EXISTING TR ROOMS OR SPACES IMPACTED BY THE NEW TR ROOMS SHALL BE COORDINATED WITH THE EXISTING SYSTEMS ENGINEER.
- NOT ALL KEYNOTES ARE USED ON THE SHEET.
- PROVIDE 200% NEUTRAL FOR ALL BRANCH CIRCUITS FEEDING RACS AND FEEDER/CONDUIT FROM 480V TO 120V TRANSFORMERS.
- FOR MECHANICAL INDOOR AND OUTDOOR UNITS FOR TR ROOMS, PROVIDE (1/4") CONDUIT FOR CONTROL WIRING BETWEEN INDOOR AND OUTDOOR UNITS. CONTROL WIRING BY MECHANICAL CONTRACTOR.
- FULL TONE, DASHED OR HATCHED ITEMS INDICATE TO BE DEMOL. HALF TONE ITEMS INDICATE TO REMAIN.
5. PANELBOARD AND BUSBAR LOADS LOCATED ON ROOF AND BUILDING EXTERIOR SHALL BE PROVIDED WITH SURGE PROTECTION DEVICES.

BRANCH CIRCUITING NOTES

1. UNLESS OTHERWISE NOTED, EXTEND BRANCH CIRCUITS IN THE TR ROOM TO THE FOLLOWING BRANCH PANELBOARDS.

ELEC. NEW WORK KEYNOTES

- NEW NEMA 12-20K MOUNT ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. FEEDER: 31412, (1) #10, (1) #12 3/4" PROVIDE
- NEW NEMA 12-30K MOUNT ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. FEEDER: 31413, 1R#1, (1) #10, 3/4" PROVIDE
- SURFACE MOUNT J-BOX (80A) FOR POWER TO RACK. FEEDER: 31434, (1) #10, (1) #18G, 2" CND. J-BOX ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. SEE E-500 FOR MORE INFORMATION. PROVIDE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. PROVIDE PANEL IN ROOM. COORDINATE EXACT LOCATION WITH ACCESS CONTROL CONTRACTOR.
- J-BOX FOR POWER TO ACCESS CONTROL. POWER SUPPLY AT DOOR. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. PROVIDE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. FEEDER: 31435, 1R#1, (1) #10, 3/4" PROVIDE
- MOUNT J-BOX (80A) ON CABLE TRAY ABOVE RACK FOR POWER TO RACK PDU. FEEDER: 31436, (1) #10, (1) #18G, 2" CND. J-BOX ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. SEE E-500 FOR MORE INFORMATION. PROVIDE EXACT LOCATION/PLACEMENT WITH OTHER TRADES.
- NEW PANEL IN EXISTING PANEL LOCATION. RECONNECT ALL EXISTING CIRCUITS TO NEW CIRCUIT BREAKERS IN PANEL. VERIFY EXACT LOAD AND LOCATION IN FIELD. PROVIDE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. PROVIDE PANEL IN ROOM. SWAMP SPACE CIRCUIT BREAKER OR PROVIDE SWAMP AS NEEDED.
- CONNECT NEW PANEL TO BUILDING DISTRIBUTION PANEL. PROVIDE NEW CIRCUIT BREAKER IN EXISTING PANEL. NEW BREAKER TYPE TO MATCH EXISTING.
- RELOCATE EXISTING CIRCUIT BREAKER ALL CIRCUITS TO EXISTING LOADS. COORDINATE EXACT BRANCH CIRCUIT INFORMATION IN FIELD AND COORDINATE EXACT LOCATION/PLACEMENT WITH THE COR.
- RELOCATE EXISTING CIRCUIT BREAKER ALL CIRCUITS TO EXISTING LOADS. COORDINATE EXACT BRANCH CIRCUIT INFORMATION IN FIELD AND COORDINATE EXACT LOCATION/PLACEMENT WITH THE COR.
- INDOOR UNIT POWERED BY OUTDOOR UNIT. PROVIDE 240V/240 MOTOR RATED MANUAL TOGGLE CONTROLLER FOR CONTROL OF EQUIPMENT.
- 31437, 31438, 31439, 31440, 31441, 31442, 31443, 31444, 31445, 31446, 31447, 31448, 31449, 31450, 31451, 31452, 31453, 31454, 31455, 31456, 31457, 31458, 31459, 31460, 31461, 31462, 31463, 31464, 31465, 31466, 31467, 31468, 31469, 31470, 31471, 31472, 31473, 31474, 31475, 31476, 31477, 31478, 31479, 31480, 31481, 31482, 31483, 31484, 31485, 31486, 31487, 31488, 31489, 31490, 31491, 31492, 31493, 31494, 31495, 31496, 31497, 31498, 31499, 31500, 31501, 31502, 31503, 31504, 31505, 31506, 31507, 31508, 31509, 31510, 31511, 31512, 31513, 31514, 31515, 31516, 31517, 31518, 31519, 31520, 31521, 31522, 31523, 31524, 31525, 31526, 31527, 31528, 31529, 31530, 31531, 31532, 31533, 31534, 31535, 31536, 31537, 31538, 31539, 31540, 31541, 31542, 31543, 31544, 31545, 31546, 31547, 31548, 31549, 31550, 31551, 31552, 31553, 31554, 31555, 31556, 31557, 31558, 31559, 31560, 31561, 31562, 31563, 31564, 31565, 31566, 31567, 31568, 31569, 31570, 31571, 31572, 31573, 31574, 31575, 31576, 31577, 31578, 31579, 31580, 31581, 31582, 31583, 31584, 31585, 31586, 31587, 31588, 31589, 31590, 31591, 31592, 31593, 31594, 31595, 31596, 31597, 31598, 31599, 31600, 31601, 31602, 31603, 31604, 31605, 31606, 31607, 31608, 31609, 31610, 31611, 31612, 31613, 31614, 31615, 31616, 31617, 31618, 31619, 31620, 31621, 31622, 31623, 31624, 31625, 31626, 31627, 31628, 31629, 31630, 31631, 31632, 31633, 31634, 31635, 31636, 31637, 31638, 31639, 31640, 31641, 31642, 31643, 31644, 31645, 31646, 31647, 31648, 31649, 31650, 31651, 31652, 31653, 31654, 31655, 31656, 31657, 31658, 31659, 31660, 31661, 31662, 31663, 31664, 31665, 31666, 31667, 31668, 31669, 31670, 31671, 31672, 31673, 31674, 31675, 31676, 31677, 31678, 31679, 31680, 31681, 31682, 31683, 31684, 31685, 31686, 31687, 31688, 31689, 31690, 31691, 31692, 31693, 31694, 31695, 31696, 31697, 31698, 31699, 31700, 31701, 31702, 31703, 31704, 31705, 31706, 31707, 31708, 31709, 31710, 31711, 31712, 31713, 31714, 31715, 31716, 31717, 31718, 31719, 31720, 31721, 31722, 31723, 31724, 31725, 31726, 31727, 31728, 31729, 31730, 31731, 31732, 31733, 31734, 31735, 31736, 31737, 31738, 31739, 31740, 31741, 31742, 31743, 31744, 31745, 31746, 31747, 31748, 31749, 31750, 31751, 31752, 31753, 31754, 31755, 31756, 31757, 31758, 31759, 31760, 31761, 31762, 31763, 31764, 31765, 31766, 31767, 31768, 31769, 31770, 31771, 31772, 31773, 31774, 31775, 31776, 31777, 31778, 31779, 31780, 31781, 31782, 31783, 31784, 31785, 31786, 31787, 31788, 31789, 31790, 31791, 31792, 31793, 31794, 31795, 31796, 31797, 31798, 31799, 31800, 31801, 31802, 31803, 31804, 31805, 31806, 31807, 31808, 31809, 31810, 31811, 31812, 31813, 31814, 31815, 31816, 31817, 31818, 31819, 31820, 31821, 31822, 31823, 31824, 31825, 31826, 31827, 31828, 31829, 31830, 31831, 31832, 31833, 31834, 31835, 31836, 31837, 31838, 31839, 31840, 31841, 31842, 31843, 31844, 31845, 31846, 31847, 31848, 31849, 31850, 31851, 31852, 31853, 31854, 31855, 31856, 31857, 31858, 31859, 31860, 31861, 31862, 31863, 31864, 31865, 31866, 31867, 31868, 31869, 31870, 31871, 31872, 31873, 31874, 31875, 31876, 31877, 31878, 31879, 31880, 31881, 31882, 31883, 31884, 31885, 31886, 31887, 31888, 31889, 31890, 31891, 31892, 31893, 31894, 31895, 31896, 31897, 31898, 31899, 31900, 31901, 31902, 31903, 31904, 31905, 31906, 31907, 31908, 31909, 31910, 31911, 31912, 31913, 31914, 31915, 31916, 31917, 3191





Figure 1 illustrates the F1 and F2 conditions. The F1 condition consists of a 32' white bar with a 16' black bar in the center. The F2 condition consists of a 32' black bar with a 16' white bar in the center. The 8' labels indicate the distance from the center to the edges.



VA FORM 08-6231




ELEC. NEW WORK GENERAL NOTES

- FIRE STOP SHALL BE PROVIDED AT ALL LOCATIONS WHERE ELECTRICAL EQUIPMENT OR SYSTEMS PENETRATE FIRE RATED WALLS. SEE ARCHITECTURAL PLANS FOR RATED WALL LOCATIONS.
- SEE MECHANICAL SHEETS FOR CONTROL WIRING TO MECHANICAL EQUIPMENT.
3. ONE-LINE DIAGRAMS ARE MEANT TO SHOW ONLY ELECTRICAL RELATIONSHIPS AND IDENTIFICATIONS. THEY MAY NOT INCLUDE ALL REQUIRED EQUIPMENT OR ACCESSORIES.
4. CONTRACTOR TO VERIFY ALL ELECTRICAL DEVICE LOCATIONS PRIOR TO BID.
5. EXISTING FIRE ALARM AND OTHER LOW VOLTAGE SYSTEM EQUIPMENT IN THE EXISTING TR ROOMS OR SPACES IMPACTED BY THE NEW TR ROOMS SHALL BE COORDINATED WITH THE EXISTING TR ROOMS FOR REMOVAL OR RELOCATION.
6. NOT ALL KEYNOTES ARE USED ON THE SHEET.
7. PROVIDE 20% NEUTRAL FOR ALL BRANCH CIRCUITS FEEDING RACKS AND FEEDS DOWN STREAM FROM THE RACKS TO ALL TRANSFORMERS.
8. FOR MECHANICAL INDOOR AND OUTDOOR UNITS FOR TR ROOMS, PROVIDE 1/34" CONDUIT FOR CONTROL WIRING BETWEEN INDOOR AND OUTDOOR UNITS. CONTROL WIRING SHALL BE MECHANICAL RATED.
9. FULL TONE, DASHED OR HATCHED TONES INDICATE TO BE DEMOL. HALF TONE TONES INDICATE TO REMAIN.
10. PANELBOARDS EXISTING LOADS LOCATED ON ROOF AND BUILDING EXTERIOR SHALL BE PROVIDED WITH SURGE PROTECTION DEVICES.


BRANCH CIRCUITING NOTES

1. UNLESS OTHERWISE NOTED, EXTEND BRANCH CIRCUITS IN THE TR ROOM TO THE FOLLOWING BRANCH PANELBOARDS.


208/120V PANEL:
UL-TR-1-97-1 - NORMAL POWER
UL-TR-1-97-2 - NORMAL POWER



3 BLDG 97 - FIRST FLOOR - PARTIAL ONE LINE DIAGRAM
NTS



② BLDG 97 - FIRST FLOOR - ENLARGED ELECTRICAL NEW WORK - ROOM 005
1/2" = 1'-0"



1 BLDG 97 - FIRST FLOOR - OVERALL ELECTRICAL NEW WORK
1/4" = 1'-0"

[illegible]

The logo for IMEG CONSULTANT features a stylized diamond icon composed of four smaller diamonds, followed by the word "IMEG" in large, bold, black capital letters. Below this, the word "CONSULTANT" is written in a smaller, black, sans-serif font. At the bottom of the advertisement, the company's address and contact details are listed: "15 SUNNEN DR SUITE 104", "SAINT LOUIS, MO 63143", "314.645.1132 FAX: 314.645.1173", and the website "www.imegcorp.com" along with the fax number "# 17002665.02".

ARCHITECT/ENGINEER OF RECORD

 **Romanyk Consulting**
Focusing on what matters

Romanyk Consulting Corp. www.romanykconsulting.com
3308 Preston Road, Suite 350-164, Plano, Texas 75093

STAMP



9.5.2025

Office of
Construction
and Facilities
Management


VA | U.S. Department
of Veterans Affairs



Drawing Title BLDG 97 - FIRST FLOOR OVERALL & ENLARGED - ELECTRICAL NEW WORK
Approved:

Phase	FINAL BID DOCUMENTS
Sprinklered	FULLY SPRINKLERED

Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI		
Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		
Issue Date SEPTEMBER 5, 2025	Checked YW	Drawn SM

Project Number	695-21-700
Building Number	97
Drawing Number	97-EP101








Revisions:		Date:	CONSULTANT	ARCHITECT/ENGINEER OF RECORD	STAMP	Office of Construction and Facilities Management	Drawing Title BLDG 102 - FIRST FLOOR OVERALL & ENLARGED - ELECTRICAL DEMOLITION	Phase FINAL BID DOCUMENTS	Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI	Project Number 695-21-700
			IMEG	Romanyk Consulting			Approved:	Sprinklered FULLY SPRINKLERED	Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI	Building Number 102
			15 SUNNEN DR SUITE 104 SAINT LOUIS, MO 63143 314.645.1132 FAX: 314.645.1173 www.imegcorp.com # 17002665.02	Focusing on what matters Romanyk Consulting Corp. www.romanykconsulting.com 3308 Preston Road, Suite 350-164, Plano, Texas 75093	YUMEI WANG E-11291 STATE OF NEBRASKA 9.5.2025	VA U.S. Department of Veterans Affairs			Issue Date SEPTEMBER 5, 2025	Checked YW
										Drawn SM
										Drawing Number 102-ED102

VA FORM 08 - 6231

10 9 8 7 6 5 4 3 2 1

0' 3" 6" 1' 1' 6"

Graphic Scale: 1/12" = 1'-0"

[illegible]

The image shows the logo for IMEG, which consists of a stylized diamond shape made of four smaller diamonds, followed by the letters "IMEG" in a bold, sans-serif font. Below the logo, the text "CONSULTANT" is written in a large, bold, sans-serif font. At the bottom of the advertisement, the contact information for IMEG is listed: "15 SUNNEN DR SUITE 104", "SAINT LOUIS, MO 63143", "314.645.1132 FAX: 314.645.1173", and "www.imegcorp.com #17002665.02".

ARCHITECT/ENGINEER OF RECORD

 **Romanyk Consulting**
Focusing on what matters

Romanyk Consulting Corp. www.romanykconsulting.com
3308 Preston Road, Suite 350-164, Plano, Texas 75093

STAMP



9.5.2025

Office of
Construction
and Facilities
Management

VA | U.S. Department
of Veterans Affairs

Drawing Title BLDG 102 - BASEMENT OVERALL & ENLARGED - ELECTRICAL NEW WORK	
Approved:	

Phase	FINAL BID DOCUMENTS
Sprinklered	FULLY SPRINKLERED

Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI		
Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		
Issue Date SEPTEMBER 5, 2025	Checked YW	Drawn SM

Project Number	695-21-700
Building Number	102
Drawing Number	102-EP101

ELEC. NEW WORK GENERAL NOTES

- FIRE STOP SHALL BE PROVIDED AT ALL LOCATIONS WHERE ELECTRICAL EQUIPMENT OR SYSTEMS PENETRATE FIRE RATED WALLS. SEE ARCHITECTURAL PLANS FOR RATED WALL LOCATIONS.
- SEE MECHANICAL SHEETS FOR CONTROL WIRING TO MECHANICAL EQUIPMENT.
- ONE-LINE DIAGRAMS ARE MEANT TO SHOW ONLY ELECTRICAL RELATIONSHIPS AND NOT TO BE USED FOR CONSTRUCTION DETAILS. CONTRACTOR SHALL PROVIDE ALL NECESSARY CONDUIT AND RACEWAYS.
- CONTRACTOR TO VERIFY EXISTING ELECTRICAL AND DEVICE LOCATIONS PRIOR TO BID.
- EXISTING FIRE ALARM AND OTHER LOW VOLTAGE SYSTEM EQUIPMENT IN THE EXISTING TR ROOMS OR SPACES IMPACTED BY THE NEW TR ROOM SHALL BE COORDINATED WITH THE EXISTING TR ROOMS.
- NOT ALL KEYNOTES ARE USED ON THE SHEET.
- PROVIDE 200% NEUTRAL FOR ALL BRANCH CIRCUITS FEEDING RACKS AND FEEDER TRAYS.
- CONDUIT STREAM FROM 1-101 TO TR STREAMERS.
- FOR MECHANICAL INDOOR AND OUTDOOR UNITS FOR TR ROOMS, PROVIDE (1334) CONDUIT FOR CONTROL WIRING BETWEEN INDOOR AND OUTDOOR UNITS. CONTROL WIRING SHALL BE MECHANICAL RATED.
- FULL TONE, DASHED OR HATCHED DIMS INDICATE TO BE DEMOLISHED. HALF TONE DIMS INDICATE TO REMAIN.
- PANING BOARD SHALL BE LOADS LOCATED ON ROOF AND BUILDING EXTERIOR SHALL BE PROVIDED WITH SURGE PROTECTION DEVICES.

BRANCH CIRCUITING NOTES

1. UNLESS OTHERWISE NOTED, EXTEND BRANCH CIRCUITS IN THE TR ROOM TO THE FOLLOWING BRANCH PANELBOARDS.
- 208/120V PANEL:
UL-TR-8-102-1 - NORMAL POWER
EUL-TR-8-102-1 - CRITICAL POWER

ELEC. NEW WORK KEYNOTES >

- [illegible]






1. FIRE STOP SHALL BE PROVIDED AT ALL LOCATIONS WHERE ELECTRICAL EQUIPMENT OR SYSTEMS PENETRATE FIRE RATED WALLS. SEE ARCHITECTURAL PLANS FOR RATED WALL LOCATIONS.
2. PROVIDE MECHANICAL SHEETS FOR CONTROL WIRING TO MECHANICAL EQUIPMENT.
3. ONE-LINE DIAGRAMS ARE MEANT TO SHOW ONLY ELECTRICAL RELATIONSHIPS AND THEREFORE MAY NOT INCLUDE ALL REQUIRED EQUIPMENT, DEVICES AND ACCESSORIES.
4. PROVIDE A MINIMUM OF TWO (2) SEPARATE CONDUIT SYSTEMS FOR EACH CIRCUIT.
5. EXISTING FIRE ALARM AND OTHER LOW VOLTAGE SYSTEM EQUIPMENT IN THE EXISTING TR ROOMS OR SPACES IMPACTED BY THE NEW TR ROOMS SHALL BE COORDINATED WITH THE EXISTING SYSTEMS AND THE NEW TR ROOMS.
6. NOT ALL KEYNOTES ARE USED ON THE SHEET.
7. PROVIDE 200% NEUTRAL FOR ALL BRANCH CIRCUITS FEEDING RACKS AND FEEDER CONDUITS STREAM FROM THE TR ROOMS.
8. PROVIDE 100% GROUNDING FOR ALL TR ROOMS AND TR RACKS AND FEEDER CONDUITS FOR MECHANICAL INDUOR AND OUTDOOR UNITS FOR TR ROOMS, PROVIDE (1/3)\" CONDUIT FOR CONTROL WIRING BETWEEN INDUOR AND OUTDOOR UNITS. CONTROL WIRING SHALL BE MECHANICALLY PROTECTED.
9. FULL TONE, DASHED OR HATCHED INDICES INDICATE TO BE DEMOLD. HALF TONE INDICES INDICATE TO REMAIN.
10. PANELBOARDS AND SURGE LOADS LOCATED ON ROOF AND BUILDING EXTERIOR SHALL BE PROVIDED WITH SURGE PROTECTION DEVICES.

1. UNLESS OTHERWISE NOTED, EXTEND BRANCH CIRCUITS IN THE TR ROOM TO THE FOLLOWING BRANCH PANELBOARDS.

208/120V PANEL:
UL-TR-1-102-1 - NORMAL POWER
EUL-TR-1-102-1 - CRITICAL POWER

NEW NEMA L2-30R MOUNT ON CABLE TRAY ABOVE RACK, COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. FEEDER: (3)1", (1)1/4", (1)1/2", (3)3/4"

NEW NEMA L2-30R MOUNT ON CABLE TRAY ABOVE RACK, COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. FEEDER: (3)1/8", (1)1/4", (1)1/2", (1)3/4", (2)1", (2)1 1/2", (2)2", (2)2 1/2", (2)3", (2)3 1/2", (2)4", (2)4 1/2", (2)5", (2)5 1/2", (2)6", (2)6 1/2", (2)7", (2)7 1/2", (2)8", (2)8 1/2", (2)9", (2)9 1/2", (2)10", (2)10 1/2", (2)11", (2)11 1/2", (2)12", (2)12 1/2", (2)13", (2)13 1/2", (2)14", (2)14 1/2", (2)15", (2)15 1/2", (2)16", (2)16 1/2", (2)17", (2)17 1/2", (2)18", (2)18 1/2", (2)19", (2)19 1/2", (2)20", (2)20 1/2", (2)21", (2)21 1/2", (2)22", (2)22 1/2", (2)23", (2)23 1/2", (2)24", (2)24 1/2", (2)25", (2)25 1/2", (2)26", (2)26 1/2", (2)27", (2)27 1/2", (2)28", (2)28 1/2", (2)29", (2)29 1/2", (2)30", (2)30 1/2", (2)31", (2)31 1/2", (2)32", (2)32 1/2", (2)33", (2)33 1/2", (2)34", (2)34 1/2", (2)35", (2)35 1/2", (2)36", (2)36 1/2", (2)37", (2)37 1/2", (2)38", (2)38 1/2", (2)39", (2)39 1/2", (2)40", (2)40 1/2", (2)41", (2)41 1/2", (2)42", (2)42 1/2", (2)43", (2)43 1/2", (2)44", (2)44 1/2", (2)45", (2)45 1/2", (2)46", (2)46 1/2", (2)47", (2)47 1/2", (2)48", (2)48 1/2", (2)49", (2)49 1/2", (2)50", (2)50 1/2", (2)51", (2)51 1/2", (2)52", (2)52 1/2", (2)53", (2)53 1/2", (2)54", (2)54 1/2", (2)55", (2)55 1/2", (2)56", (2)56 1/2", (2)57", (2)57 1/2", (2)58", (2)58 1/2", (2)59", (2)59 1/2", (2)60", (2)60 1/2", (2)61", (2)61 1/2", (2)62", (2)62 1/2", (2)63", (2)63 1/2", (2)64", (2)64 1/2", (2)65", (2)65 1/2", (2)66", (2)66 1/2", (2)67", (2)67 1/2", (2)68", (2)68 1/2", (2)69", (2)69 1/2", (2)70", (2)70 1/2", (2)71", (2)71 1/2", (2)72", (2)72 1/2", (2)73", (2)73 1/2", (2)74", (2)74 1/2", (2)75", (2)75 1/2", (2)76", (2)76 1/2", (2)77", (2)77 1/2", (2)78", (2)78 1/2", (2)79", (2)79 1/2", (2)80", (2)80 1/2", (2)81", (2)81 1/2", (2)82", (2)82 1/2", (2)83", (2)83 1/2", (2)84", (2)84 1/2", (2)85", (2)85 1/2", (2)86", (2)86 1/2", (2)87", (2)87 1/2", (2)88", (2)88 1/2", (2)89", (2)89 1/2", (2)90", (2)90 1/2", (2)91", (2)91 1/2", (2)92", (2)92 1/2", (2)93", (2)93 1/2", (2)94", (2)94 1/2", (2)95", (2)95 1/2", (2)96", (2)96 1/2", (2)97", (2)97 1/2", (2)98", (2)98 1/2", (2)99", (2)99 1/2", (2)100", (2)100 1/2", (2)101", (2)101 1/2", (2)102", (2)102 1/2", (2)103", (2)103 1/2", (2)104", (2)104 1/2", (2)105", (2)105 1/2", (2)106", (2)106 1/2", (2)107", (2)107 1/2", (2)108", (2)108 1/2", (2)109", (2)109 1/2", (2)110", (2)110 1/2", (2)111", (2)111 1/2", (2)112", (2)112 1/2", (2)113", (2)113 1/2", (2)114", (2)114 1/2", (2)115", (2)115 1/2", (2)116", (2)116 1/2", (2)117", (2)117 1/2", (2)118", (2)118 1/2", (2)119", (2)119 1/2", (2)120", (2)120 1/2", (2)121", (2)121 1/2", (2)122", (2)122 1/2", (2)123", (2)123 1/2", (2)124", (2)124 1/2", (2)125", (2)125 1/2", (2)126", (2)126 1/2", (2)127", (2)127 1/2", (2)128", (2)128 1/2", (2)129", (2)129 1/2", (2)130", (2)130 1/2", (2)131", (2)131 1/2", (2)132", (2)132 1/2", (2)133", (2)133 1/2", (2)134", (2)134 1/2", (2)135", (2)135 1/2", (2)136", (2)136 1/2", (2)137", (2)137 1/2", (2)138", (2)138 1/2", (2)139", (2)139 1/2", (2)140", (2)140 1/2", (2)141", (2)141 1/2", (2)142", (2)142 1/2", (2)143", (2)143 1/2", (2)144", (2)144 1/2", (2)145", (2)145 1/2", (2)146", (2)146 1/2", (2)147", (2)147 1/2", (2)148", (2)148 1/2", (2)149", (2)149 1/2", (2)150", (2)150 1/2", (2)151", (2)151 1/2", (2)152", (2)152 1/2", (2)153", (2)153 1/2", (2)154", (2)154 1/2", (2)155", (2)155 1/2", (2)156", (2)156 1/2", (2)157", (2)157 1/2", (2)158", (2)158 1/2", (2)159", (2)159 1/2", (2)160", (2)160 1/2", (2)161", (2)161 1/2", (2)162", (2)162 1/2", (2)163", (2)163 1/2", (2)164", (2)164 1/2", (2)165", (2)165 1/2", (2)166", (2)166 1/2", (2)167", (2)167 1/2", (2)168", (2)168 1/2", (2)169", (2)169 1/2", (2)170", (2)170 1/2", (2)171", (2)171 1/2", (2)172", (2)172 1/2", (2)173", (2)173 1/2", (2)174", (2)174 1/2", (2)175", (2)175 1/2", (2)176", (2)176 1/2", (2)177", (2)177 1/2", (2)178", (2)178 1/2", (2)179", (2)179 1/2", (2)180", (2)180 1/2", (2)181", (2)181 1/2", (2)182", (2)182 1/2", (2)183", (2)183 1/2", (2)184", (2)184 1/2", (2)185", (2)185 1/2", (2)186", (2)186 1/2", (2)187", (2)187 1/2", (2)188", (2)188 1/2", (2)189", (2)189 1/2", (2)190", (2)190 1/2", (2)191", (2)191 1/2", (2)192", (2)192 1/2", (2)193", (2)193 1/2", (2)194", (2)194 1/2", (2)195", (2)195 1/2", (2)196", (2)196 1/2", (2)197", (2)197 1/2", (2)198", (2)198 1/2", (2)199", (2)199 1/2", (2)200", (2)200 1/2", (2)201", (2)201 1/2", (2)202", (2)202 1/2", (2)203", (2)203 1/2", (2)204", (2)204 1/2", (2)205", (2)205 1/2", (2)206", (2)206 1/2", (2)207", (2)207 1/2", (2)208", (2)208 1/2", (2)209", (2)209 1/2", (2)210", (2)210 1/2", (2)211", (2)211 1/2", (2)212", (2)212 1/2", (2)213", (2)213 1/2", (2)214", (2)214 1/2", (2)215", (2)215 1/2", (2)216", (2)216 1/2", (2)217", (2)217 1/2", (2)218", (2)218 1/2", (2)219", (2)219 1/2", (2)220", (2)220 1/2", (2)221", (2)221 1/2", (2)222", (2)222 1/2", (2)223", (2)223 1/2", (2)224", (2)224 1/2", (2)225", (2)225 1/2", (2)226", (2)226 1/2", (2)227", (2)227 1/2", (2)228", (2)228 1/2", (2)229", (2)229 1/2", (2)230", (2)230 1/2", (2)231", (2)231 1/2", (2)232", (2)232 1/



1 BLDG 102 - FIRST FLOOR - OVERALL ELECTRICAL NEW WORK
3/32" = 1'-0"

② BLDG 102 - FIRST FLOOR - ENLARGED ELECTRICAL NEW WORK - ROOM 144
1/2" = 1'-0"

[illegible]

The image shows the logo for IMEG, which consists of a stylized diamond shape made of four smaller diamonds, followed by the letters "IMEG" in a bold, sans-serif font. Below the logo, the text "CONSULTANT" is written in a large, bold, sans-serif font. At the bottom of the advertisement, the contact information for IMEG is listed: "15 SUNNEN DR SUITE 104", "SAINT LOUIS, MO 63143", "314.645.1132 FAX: 314.645.1173", and "www.imegcorp.com #17002665.02".

ARCHITECT/ENGINEER OF RECORD

 **Romanyk Consulting**
Focusing on what matters

Romanyk Consulting Corp. www.romanykconsulting.com
3308 Preston Road, Suite 350-164, Plano, Texas 75093

STAMP



9.5.2025

Office of
Construction
and Facilities
Management

VA | U.S. Department
of Veterans Affairs

Drawing Title BLDG 102 - FIRST FLOOR OVERALL & ENLARGED - ELECTRICAL NEW WORK
Approved:



Phase	FINAL BID DOCUMENTS
Sprinklered	FULLY SPRINKLERED



Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI		
Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		
Issue Date SEPTEMBER 5, 2025	Checked YW	Drawn SM



Project Number	695-21-700
Building Number	102
Drawing Number	102-EP102


Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).rvt
A


1. EXISTING PANEL TO REMAIN.
2. DISCONNECT AND REMOVE PANEL.
3. NO WORK IN SPACE.
4. REMOVE LIGHTINGS AND WALL POWER OUTLETS IN ROOM.
5. DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6. DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO ROOM.
7. LIGHTING FIXTURE WILL BE RELOCATED, PROTECT DURING CONSTRUCTION. SEEDS TO BE PLANTED IN THE CORRESPONDING AREA FOR NEW LOCATION.
8. CONTRACTOR TO VERIFY CONDUIT PATH AND DESTINATION. REROUTE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9. DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES.
10. PULLBOX AND CONDUIT TO REMAIN.
11. DISCONNECT AND REMOVE ABANDONED PANELS.
12. EXISTING CABLE TRAY, REFER TO TN SHEETS FOR ADDITIONAL REQUIREMENTS.

[illegible]



CONSULTANT  15 SUNNEN DR SUITE 104 SAINT LOUIS, MO 63143 314.645.1132 FAX: 314.645.1173 www.imegcorp.com # 17002665.02		ARCHITECT/ENGINEER OF RECORD  Romanyk Consulting Focusing on what matters Romanyk Consulting Corp. www.romanykconsulting.com 3308 Preston Road, Suite 350-164, Plano, Texas 75093		STAMP 		Office of Construction and Facilities Management VA U.S. Department of Veterans Affairs		Drawing Title BLDG 107 - MEZZANINE OVERALL & ENLARGED - ELECTRICAL DEMOLITION Approved:		Phase FINAL BID DOCUMENTS Sprinklered FULLY SPRINKLERED		Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI Issue Date SEPTEMBER 5, 2025		Project Number 695-21-700 Building Number 107 Drawing Number 107-ED102 Checked YW Drawn SM	
--	--	--	--	--	--	---	--	--	--	--	--	--	--	---	--



		CONSULTANT		ARCHITECT/ENGINEER OF RECORD		STAMP		Office of Construction and Facilities Management		Drawing Title BLDG 107 - MEZZANINE OVERALL & ENLARGED - ELECTRICAL NEW WORK		Phase FINAL BID DOCUMENTS		Project Title EHRM INFRASTRUCTURE UPGRADES - MILWAUKEE, WI		Project Number 695-21-700	
		 15 SUNNEN DR SUITE 104 SAINT LOUIS, MO 63143 314.645.1132 FAX: 314.645.1173 www.imegcorp.com #17002665.02		 Romanyk Consulting Focusing on what matters Romanyk Consulting Corp. www.romanykconsulting.com 3308 Preston Road, Suite 350-164, Plano, Texas 75093		 9.5.2025		VA U.S. Department of Veterans Affairs		Approved:		Sprinklered FULLY SPRINKLERED		Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		Drawing Number 107-EP102	
Revisions:		Date:										Issue Date SEPTEMBER 5, 2025		Checked YW		Drawn SM	



CONSULTANT

IMEG

15 SUNNEN DR SUITE 104
SAINT LOUIS, MO 63143
314.645.1132 FAX: 314.645.1173
www.imegcorp.com # 17002665.02

STAMP




Drawing Title BLDG 108 - SECOND FLOOR OVERALL & ENLARGED - ELECTRICAL DEMOLITION
Approved:

Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI		
Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		
Issue Date SEPTEMBER 5, 2025	Checked YW	Drawn SM


Project Number 695-21-700
Building Number 107
Drawing Number 108-ED101



Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).rvt



3 BLDG 108 - PARTIAL ONE LINE DIAGRAM
NTS





TRUE NORTH --
PLAN NORTH —

[illegible]

Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).rvt

→

1. EXISTING PANEL TO REMAIN.
2. DISCONNECT AND REMOVE PANEL.
3. NO WORK IN SPACE.
4. REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM.
5. DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6. DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO ROOM.
7. LIGHTING FIXTURE WILL BE RELOCATED, PROTECT DURING CONSTRUCTION. SEE NEW WORK PLAN OF CORRESPONDING AREA FOR NEW LOCATION.
8. CONTRACTOR TO VERIFY ALL CONDUIT PATH AND DESTINATION, REMOVE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9. DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES.
10. REMOVE ALL ROUGH IN AND FINISH WORK.
11. DISCONNECT AND REMOVE ABANDONED PANELS.
12. EXISTING CABLE TRAY, REFER TO IT SHEETS FOR ADDITIONAL REQUIREMENTS.


$$1/4'' = 1'-0''$$

② $1/2'' = 1'-0''$

TRUE NORTH
MAGNETIC NORTH

MAGNETIC DECLINATION

F

E

D

C

B

A

8/29/2025 9:27:09 AM

Autodesk Docs (DCCFM) Ext - Milwaukee EHRM (R24) (Consolidated Model (R24)) v1

ELEC. NEW WORK GENERAL NOTES

1. FIRE STOP SHALL BE PROVIDED AT ALL LOCATIONS WHERE ELECTRICAL EQUIPMENT OR SYSTEMS PENETRATE FIRE RATED WALLS. SEE ARCHITECTURAL PLANS FOR RATED WALL LOCATIONS.
2. SEE MECHANICAL SHEETS FOR CONTROL WIRING TO MECHANICAL EQUIPMENT.
3. ONE-LINE DIAGRAMS ARE MEANT TO SHOW ONLY ELECTRICAL RELATIONSHIPS AND THEREFORE MAY NOT INCLUDE ALL REQUIRED EQUIPMENT, DEVICES AND ACCESSORIES.
4. CONTRACTOR TO VERIFY EXISTING EQUIPMENT AND DEVICE LOCATIONS PRIOR TO BID.
5. EXISTING FIRE ALARM AND OTHER LOW VOLTAGE SYSTEM EQUIPMENT IN THE EXISTING TR ROOMS OR SPACES IMPACTED BY THE NEW TR ROOMS SHALL BE COORDINATED WITH THE VA COR FOR WORK REQUIRED.
6. NOT ALL KEYNOTES ARE USED ON THE SHEET.
7. PROVIDE 200% NEUTRAL FOR ALL BRANCH CIRCUITS FEEDING RACKS AND FEEDERS DOWN STREAM FROM K-13 RATED TRANSFORMERS.
8. FOR MECHANICAL INDOOR AND OUTDOOR UNITS FOR TR ROOMS, PROVIDE (1)3/4" CONDUIT FOR CONTROL WIRING BETWEEN INDOOR AND OUTDOOR UNITS. CONTROL WIRING BY MECHANICAL CONTROL CONTRACTOR.
9. FULL TONE, DASHED OR HATCEHD ITEMS INDICATE TO BE DEMOED. HALF TONE ITEMS INDICATE TO REMAIN.
10. PANELBOARDS SERVING LOADS LOCATED ON ROOF AND BUILDING EXTERIOR SHALL BE PROVIDED WITH SURGE PROTECTION DEVICES.


BRANCH CIRCUITING NOTES

1. UNLESS OTHERWISE NOTED, EXTEND BRANCH CIRCUITS IN THE TR ROOM TO THE FOLLOWING BRANCH PANELBOARDS:
208/120V PANEL:
UL-TR-B-109-1 - NORMAL POWER
UL-TR-B-109-2 - NORMAL POWER


ELEC. NEW WORK KEYNOTES #

- 1 NEMA L21-20R MOUNT ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. FEEDER: (3) #12, (1) #10N, (1) #12G 3/4".
- 2 NEMA L21-30R MOUNT ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. FEEDER: (3) #10, (1) #8N, (1) #10G, 3/4".
- 3 SURFACE MOUNT J-BOX (80A) FOR POWER TO RACK PDU. FEEDER: (3) #4, (1) #10N, (1) #8G, 2". MOUNT J-BOX ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. SEE E-500 FOR MORE INFORMATION.
- 4 FIRE ALARM RELAY FOR CONNECTION TO ACCESS CONTROL PANEL IN ROOM. COORDINATE EXACT LOCATION WITH ACCESS CONTROL CONTRACTOR.
- 5 J-BOX FOR POWER TO ACCESS CONTROL. POWER SUPPLY AT DOOR. COORDINATE EXACT LOCATION WITH DOOR ACCESS CONTROL AND DOOR HARDWARE.
- 6 MOUNT J-BOX (80A) ON CABLE TRAY ABOVE RACK FOR POWER TO RACK PDU. FEEDER: (3) #4, (1) #10N, (1) #8G, 2". MOUNT J-BOX ON CABLE TRAY ABOVE RACK. COORDINATE EXACT LOCATION/PLACEMENT WITH OTHER TRADES. SEE E-500 FOR MORE INFORMATION.
- 7 NEW PANEL IN EXISTING PANEL LOCATION. RECONNECT ALL EXISTING CIRCUITS TO NEW CIRCUIT BREAKERS IN PANEL. VERIFY EXACT LOAD AND LOCATION IN FIELD.
- 8 CONNECT NEW RECEPTACLE TO EXISTING POWER PANEL SERVING THE AREA. USE 20AMP SPARE CIRCUIT BREAKER OR PROVIDE NEW AS NEEDED.
- 9 CONNECT NEW PANEL TO BUILDING DISTRIBUTION PANEL. PROVIDE NEW CIRCUIT BREAKER IN EXISTING PANEL. NEW BREAKER TYPE TO MATCH EXISTING.
- 10 RELOCATED PANEL. RECONNECT ALL CIRCUITS TO EXISTING LOADS. COORDINATE EXACT BRANCH CIRCUIT INFORMATION IN FIELD AND COORDINATE LOCATION/PLACEMENT WITH THE COR.
- 11 PROVIDE NEW CIRCUIT BREAKER IN AVAILABLE SPACES IN EXISTING DISTRIBUTION. PROVIDE SEPARATE CIRCUIT BREAKER ENCLOSURE IF SPACES ARE NOT AVAILABLE.
- 12 INDOOR UNIT POWERED BY OUTDOOR UNIT. PROVIDE 20A/2P MOTOR RATED MANUAL TOGGLE CONTROLLER FOR CONTROL OF EQUIPMENT.
- 15 60ASNF/2P, NEMA 3R DISCONNECT SWITCH. FEEDER: (3) #10, #10G, 3/4". PROVIDE (2) 3/4" CONDUIT FOR CONTROL WIRING AND POWER TO INDOOR UNIT.
- 16 30ASNF/2P, NEMA 3R DISCONNECT SWITCH. FEEDER: (2) #10, #10G, 3/4". PROVIDE (2) 3/4" CONDUITS FOR CONTROL WIRING AND POWER TO INDOOR UNIT.
- 18 SEE EQUIPMENT SCHEDULE FOR FEEDER AND DISCONNECT INFORMATION.
- 20 NEW PANEL AT EXISTING PANEL LOCATION. EXTEND AND RECONNECT EXISTING INCOMING AND OUTGOING FEEDERS. NEW CIRCUIT BREAKER RATING TO MATCH EXISTING.
- 21 NEW MEDIUM VOLTAGE FEEDER IN EXISTING SPARE CONDUIT BETWEEN THE EXISTING VAULT AND BUILDING 115. PROVIDE NEW CONDUIT IN BUILDING 115 TO THE NEW CIRCUIT BREAKER IN EXISTING MEDIUM VOLTAGE SWITCHGEAR. SEE SHEET 111-EP114 FOR ADDITIONAL INFORMATION.
- 22 ROUTE CONDUIT ON WALL TO A NEW PULLBOX 24"x18"x12" ON CEILING.
- 23 STUB CONDUIT TO ROOM. SEE SHEET 111-EP114 FOR ADDITIONAL INFORMATION.
- 24 L5-30R RECEPTACLE MOUNTED ON WALL. COORDINATE LOCATION AND MOUNTING HEIGHT WITH WALL ENCLOSURE/PLACEMENT. FEEDER: 2P/10, 40N, #10G, 3/4".
- 25 NEW BI-FUEL GENERATOR WITH DIESEL AND NATURAL GAS. SEE MECHANICAL FOR GAS LINE INFORMATION. BASE MOUNTED DIESEL STORAGE TANK AND WEATHERPROOF ENCLOSURE. PROVIDE PLATFORM AND LADDER FOR ACCESS AND MAINTENANCE.
- 26 SEE CIVIL AND STRUCTURAL FOR FENCE AND PAD DETAILS.
- 27 UNISTRUT MOUNT PORTABLE GENERATOR AND LOAD BANK CONNECTION BOX. COORDINATE EXACT LOCATION WITH VA COR.
- 28 NEW NEMA 3R RATED EQUIPMENT MOUNT ON CONCRETE PAD. EXTEND EXISTING CONCRETE PAD.
- 29 MOUNT GENERATOR DISTRIBUTION PANEL ON CONCRETE PAD.
- 30 SEE EQUIPMENT SCHEDULE FOR FEEDER AND DISCONNECT INFORMATION. PROVIDE (2) 3/4" CONDUITS FOR CONTROL WIRING AND POWER TO INDOOR UNIT.
- 32 UNDERGROUND CONCRETE ENCASED DUCTBANK WITH (9) 4" AND (3) 1" CONDUITS. SEE SHEET 148-EP101 FOR EXACT CONNECTIONS.
- 33 UNDERGROUND CONCRETE ENCASED DUCTBANK WITH (6) 4" AND (2) 1" CONDUITS. SEE SHEET 148-EP101 FOR EXACT CONNECTIONS.
- 34 UNDERGROUND CONCRETE ENCASED DUCTBANK WITH (3) 4" AND (1) 1" CONDUITS. SEE SHEET 148-EP101 FOR EXACT CONNECTIONS.
- 35 RECEPTACLE MOUNTED ON ROOF ADJACENT TO MECHANICAL EQUIPMENT DISCONNECT.
- 36 ROUTE CONDUIT IN ABOVE CEILING SPACE AND SUPPORT FROM STRUCTURE.
- 39 CONTRACTOR TO REMOVE CEILING TILES AND/OR CEILING MOUNTED DEVICES AS NEEDED TO ALLOW NEW CONDUIT INSTALLATION. REINSTALL CEILING TILES AND DEVICES AFTER COMPLETE CONDUIT INSTALLATION.
- 40 MOUNT RECEPTACLE ON EXISTING CABLE TRAY.
- 41 PROVIDE CONNECTION TO EXISTING LIGHTNING PROTECTION SYSTEM ON ROOF. BONDING CONDUCTOR TO MATCH EXISTING.
- 42 PROVIDE LIGHTNING PROTECTION ON GENERATOR ENCLOSURE AND BOND TO FENCE/POST WHERE APPLICABLE. SEE SPECIFICATION SECTION FOR DETAILS.
- 43 PROVIDE LIGHTNING PROTECTION ON GENERATOR ENCLOSURE AND BOND TO FENCE/POST WHERE APPLICABLE. SEE SPECIFICATION SECTION FOR DETAILS.
- 44 INSTALL BOTH OUTLETS IN COMMON BACKBOX AND COVERPLATE.
- 45 PENDANT MOUNT TRANSFORMER FROM CEILING. PROVIDE NECESSARY MOUNTING BRACKETS. ELECTRICAL CONTRACTOR TO DETERMINE BEST LOCATION FOR MOUNTING.
- 46 CONDUITS UP TO CEILING. COORDINATE EXACT LOCATION IN FIELD.
- 47 CONDUITS ROUTED ABOVE CEILING SPACES. COORDINATE EXACT LOCATION IN FIELD.
- 49 ROUTE CONDUIT FROM ELEC E-34EC THROUGH BASEMENT CEILING TO BENEATH THE TR AND STUB UP FROM BELOW.
- 50 STUB UP CONDUITS FROM ELECTRICAL ROOM BELOW TO CEILING OF FIRST FLOOR AND ROUTE TO TELECOM ROOMS.
- 51 CONDUITS ARE ROUTED UP THE COLUMN TO THE TR ON THE FLOOR ABOVE.
- 52 ROUTE CONDUITS ON EXTERIOR ROOF AND WALLS. COORDINATE EXACT LOCATION IN FIELD.
- 53 CONTRACTOR SHALL PROVIDE GENERATOR ENCLOSURE AND SETBACK PER VA PSDRM REQUIREMENTS.


3 BLDG 109 - BASEMENT - PARTIAL ONE LINE DIAGRAM
NTS



1 BLDG 109 - BASEMENT - OVERALL ELECTRICAL NEW WORK
1/4" = 1'-0"



2 BLDG 109 - BASEMENT - ENLARGED ELECTRICAL NEW WORK - ROOM B001
1/2" = 1'-0"



CONSULTANT



15 SUNNEN DR SUITE 104
SAINT LOUIS, MO 63143
314.645.1132 FAX: 314.645.1173
www.imegcorp.com # 17002665.02

ARCHITECT/ENGINEER OF RECORD



Romanyk Consulting
Focusing on what matters

Romanyk Consulting Corp. www.romanykconsulting.com
3308 Preston Road, Suite 350-164, Plano, Texas 75093

STAMP



Office of
Construction
and Facilities
Management

VA U.S. Department
of Veterans Affairs

Drawing Title
BLDG 109 - BASEMENT OVERALL & ENLARGED -
ELECTRICAL NEW WORK

Approved:

Phase
FINAL BID DOCUMENTS

Sprinklered
FULLY SPRINKLERED

Project Title
EHRM INFRASTRUCTURE
UPGRADES - MILWAUKEE, WI

Location
5000 W. NATIONAL AVENUE MILWAUKEE, WI

Issue Date
SEPTEMBER 5, 2025

Checked
YW

Drawn
SM

Project Number
695-21-700

Building Number
109

Drawing Number
109-EP101



		CONSULTANT		ARCHITECT/ENGINEER OF RECORD		STAMP		Office of Construction and Facilities Management		Drawing Title BLDG 111 - BASEMENT OVERALL & ENLARGED - ELECTRICAL DEMOLITION		Phase FINAL BID DOCUMENTS		Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI		Project Number 695-21-700					
		 15 SUNNEN DR SUITE 104 SAINT LOUIS, MO 63145 314.645.1132 FAX: 314.645.1173 www.imegcorp.com # 17002665.02		 Romanyk Consulting Focusing on what matters Romanyk Consulting Corp. www.romanykconsulting.com 3308 Preston Road, Suite 350-164, Plano, Texas 75093		 9.5.2025		VA U.S. Department of Veterans Affairs		Approved:		Sprinklered FULLY SPRINKLERED		Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		Drawing Number 111-ED101					
Revisions:																		Date:			

F

E

D


C

B


A

8/29/2025 9:27:15 AM


Autodesk Docs (DCCM) Ext - Milwaukee EHRM (R24) (Consolidated Model (R24)) v1




① BLDG 111 - FIRST FLOOR - OVERALL ELECTRICAL DEMOLITION
1" = 30'-0"



② BLDG 111 - FIRST FLOOR - ENLARGED ELECTRICAL DEMOLITION - ROOM 1659
1/8" = 1'-0"



③ BLDG 111 - FIRST FLOOR - ENLARGED ELECTRICAL DEMOLITION - ROOM 1180
3/8" = 1'-0"



④ BLDG 111 - FIRST FLOOR - ENLARGED ELECTRICAL DEMOLITION - ROOM 1537B
1/4" = 1'-0"

ELEC. DEMO GENERAL NOTES

- SEE SHEET E-001 FOR GENERAL DEMOLITION NOTES.
- NOT ALL KEYNOTES ARE USED ON THE SHEET.
- FULL TONE, DASHED OR HATCHED ITEMS INDICATE TO BE DEMOED. HALF TONE ITEMS INDICATE TO REMAIN.

ELEC. DEMO KEYNOTES

#	
1	EXISTING PANEL TO REMAIN.
2	DISCONNECT AND REMOVE PANEL.
3	NO WORK IN SPACE.
4	REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM.
5	DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6	DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO REMAIN.
7	LIGHTING FIXTURE WILL BE RELOCATED. PROTECT DURING CONSTRUCTION. SEE NEW WORK PLAN OF CORRESPONDING AREA FOR NEW LOCATION.
8	CONTRACTOR TO VERIFY CONDUIT PATH AND DESTINATION. REROUTE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9	DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES.
10	PULLBOX AND CONDUIT TO REMAIN.
11	DISCONNECT AND REMOVE ABANDONED PANELS.
12	EXISTING CABLE TRAY, REFER TO TN SHEETS FOR ADDITIONAL REQUIREMENTS.

32'

16'

0'

Graphic Scale: 1/16" = 1'-0"

16'

8'

0'

Graphic Scale: 1/8" = 1'-0"

8'

4'

0'

Graphic Scale: 1/4" = 1'-0"

4'

2'

0'

Graphic Scale: 1/2" = 1'-0"

2'

1'

0'

Graphic Scale: 3/16" = 1'-0"

12'

6'

0'

Graphic Scale: 3/8" = 1'-0"

6'

3'

0'

Graphic Scale: 1/2" = 1'-0"

4'

2'

0'

Graphic Scale: 1/4" = 1'-0"

2'

1'

0'

Graphic Scale: 3/16" = 1'-0"

1'

0'

Graphic Scale: 1/8" = 1'-0"

1'

0'

Graphic Scale: 1/16" = 1'-0"

0' 15' 30' 60'

Graphic Scale: 1" = 30'-0"

TRUE NORTH

PLAN NORTH

--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

ELEC. DEMO GENERAL NOTES

1. SEE SHEET E-001 FOR GENERAL DEMOLITION NOTES.
2. NOT ALL KEYNOTES ARE USED ON THE SHEET.
3. FULL TONE, DASHED OR HATCHED ITEMS INDICATE TO BE DEMOED. HALF TONE ITEMS INDICATE TO REMAIN.

ELEC. DEMO KEYNOTES

1. EXISTING PANEL TO REMAIN.
2. DISCONNECT AND REMOVE PANEL.
3. NO WORK IN SPACE
4. REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM.
5. DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6. DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO REMAIN.
7. LIGHTING FIXTURE WILL BE RELOCATED, PROTECT DURING CONSTRUCTION. SEE NEW WORK PLAN OF CORRESPONDING AREA FOR NEW LOCATION.
8. CONTRACTOR TO VERIFY CLOUTIER PATH AND DESTINATION, REROUTE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9. DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES.
10. PULLBOX AND CONDUITS TO REMAIN.
11. DISCONNECT AND REMOVE ABANDONED PANELS.
12. EXISTING CABLE TRAY, REFER TO IN SHEETS FOR ADDITIONAL REQUIREMENTS.

Graphic Scale: 1/16" = 1'-0"

0' 4' 8' 16'

Graphic Scale: 1/8" = 1'-0"

0' 4" 8" 1' 2'
Graphic Scale: 3/32" = 1'-0"

1' 1' 2' 4'

Graphic Scale : 1" = 1'-0"

1' 1' 3' 6' 12'

Graphic Scale: 3/16" = 1'-0"

0' 1' 2' 4'

Graphic Scale: 1/2" = 1'-0"


0' 6" 1' 2'

Graphic Scale: 3/4" = 1'-0"


6" 1' 2'

Graphic Scale: 1" = 1'-0"

5" 1' 1'6"




1 BLDG 111 - SECOND FLOOR - OVERALL ELECTRICAL DEMOLITION
1" = 30'-0"



2 BLDG 111 - SECOND FLOOR - ENLARGED ELECTRICAL DEMOLITION - 2557
1/2" = 1'-0"

③ BLDG 111 - SECOND FLOOR - ENLARGED ELECTRICAL DEMOLITION - ROOM 2428
1/2" = 1'-0"




4 BLDG 111 - SECOND FLOOR - ENLARGED ELECTRICAL DEMOLITION - 2235
1/2" = 1'-0"

0' 15' 30' 60'

Graphic Scale : 1" = 30'-0"

TRUE NORTH ---
PLAN NORTH —

--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--



1 BLDG
1" = 30'-0"




2 BLDC
1/2" = 1'-0"

0' 3" 6"
Graphic Scale

TRUE NORTH
PLAN NORTH

Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).rvt

1. EXISTING PANEL TO REMAIN.
2. DISCONNECT AND REMOVE PANEL.
3. NO WORK IN SPACE.
4. REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM.
5. DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6. DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO REMAIN.
7. LIGHTING FIXTURE WILL BE RELOCATED, PROTECT DURING CONSTRUCTION. SEE WORK PLAN FOR LOCATION OF MOVING AREA FOR NEW LOCATION.
8. CONTRACTOR TO VERIFY CONDUIT PATH AND DESTINATION. REROUTE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9. DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES.
10. PULLBOX AND CONDUIT TO REMAIN.
11. DISCONNECT AND REMOVE ABANDONED PANELS.
12. EXISTING CABLE TRAY, REFER TO TN SHEETS FOR ADDITIONAL REQUIREMENTS.





② BLDG 111 - FOURTH FLOOR - ENLARGED ELECTRICAL DEMOLITION - 4315
1/2" = 1'-0"

[illegible]


Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).rvt

→

1. EXISTING PANEL TO REMAIN.
2. DISCONNECT AND REMOVE PANEL.
3. NO WORK IN SPACE.
4. REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM.
5. DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6. DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO ROOM.
7. LIGHTING FIXTURE WILL BE RELOCATED, PROTECT DURING CONSTRUCTION. SEE NEW WORK PLAN OF CORRESPONDING AREA FOR NEW LOCATION.
8. CONTRACTOR TO VERIFY ALL CONDUIT PATH AND DESTINATION, REMOVE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9. DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES.
10. DISCONNECT AND REMOVE ABANDONED PANELS.
11. DISCONNECT AND REMOVE ABANDONED PANELS.
12. EXISTING CABLE TRAY, REFER TO IT SHEETS FOR ADDITIONAL REQUIREMENTS.



④




①

0' 15' 30' 60'




Graphic Scale : 1" = 30'-0"





>

1. EXISTING PANEL TO REMAIN.
2. DISCONNECT AND REMOVE PANEL.
3. NO WORK IN SPACE.
4. REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM.
5. DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6. DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO ROOM.
7. LIGHTING FIXTURE WILL BE RELOCATED, PROTECT DURING DEMOLITION. SEE SECTION 260500 FOR RESPONDING AREA FOR NEW LOCATION.
8. CONTRACTOR TO VERIFY CONDUIT PATH AND DESTINATION. REROUTE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9. DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL PANELS.
10. PULLBOX AND CONDUIT TO REMAIN.
11. DISCONNECT AND REMOVE ABANDONED PANELS.
12. EXISTING CABLE TRAY, REFER TO TS SHEETS FOR ADDITIONAL REQUIREMENTS.



0' 15' 30' 60'





Graphic Scale : 1" = 30'-0"


		CONSULTANT		ARCHITECT/ENGINEER OF RECORD		STAMP		Office of Construction and Facilities Management		Drawing Title BLDG 111 - SIXTH FLOOR OVERALL & ENLARGED - ELECTRICAL DEMOLITION		Phase FINAL BID DOCUMENTS		Project Title EHRM INFRASTRUCTURE UPGRADES – MILWAUKEE, WI		Project Number 695-21-700	
		 15 SUNNEN DR SUITE 104 SAINT LOUIS, MO 63143 314.645.1132 FAX: 314.645.1173 www.imegcorp.com # 17002668.02		 Romanyk Consulting Focusing on what matters Romanyk Consulting Corp. www.romanykconsulting.com 3308 Preston Road, Suite 350-164, Plano, Texas 75093		 9.5.2025		VA U.S. Department of Veterans Affairs		Approved:		Sprinklered FULLY SPRINKLERED		Location 5000 W. NATIONAL AVENUE MILWAUKEE, WI		Drawing Number 111-ED107	
Revisions:																	

Autodesk Docs://OCFM East - Milwaukee EHRM (R24)/Consolidated Model (R24).rvt

1. EXISTING PANEL TO REMAIN.
2. DISCONNECT AND REMOVE PANEL.
3. NO WORK IN SPACE.
4. REMOVE LIGHTING AND WALL POWER OUTLETS IN ROOM.
5. DEVICES ON EXISTING WALLS NOT IMPACTED BY DEMOLITION SHALL REMAIN AND BE PROTECTED DURING DEMOLITION.
6. DISCONNECT AND REMOVE SERVICE DISCONNECT SWITCH, INCOMING FEEDERS TO REMAIN.
7. LIGHTING FIXTURE WILL BE RELOCATED, PROTECT DURING CONSTRUCTION. SEE WORK PLAN FOR LOCATION OF MOVING AREA FOR NEW LOCATION.
8. CONTRACTOR TO VERIFY CONDUIT PATH AND DESTINATION. REROUTE CONDUITS TO MAKE SPACE FOR NEW EQUIPMENT AND INSTALLATION.
9. DATA CABLES WILL NEED TO BE RELOCATED OUTSIDE OF ELECTRICAL SPACES.
10. PULLBOX AND CONDUIT TO REMAIN.
11. DISCONNECT AND REMOVE ABANDONED PANELS.
12. EXISTING CABLE TRAY, REFER TO TN SHEETS FOR ADDITIONAL REQUIREMENTS.



1 BLDG 111 - SEVENTH FLOOR - OVERALL ELECTRICAL DEMOLITION
1" = 30'-0"



2 BLDG 111 - SEVENTH FLOOR - ENLARGED ELECTRICAL DEMOLITION - 7412
1/2" = 1'-0"

JA FORM 08 - 6231

0' 15' 30' 60'

Graphic Scale : 1" = 30'-0"

TRUE NORTH
PLAN NORTH