

ABSTRACT OF OFFERS

Invitation For Bids # W912PL25BA010

for

Naval Air Station Point Mugu Central Revetment Repair

Ventura County, California

With 3 Amendments

Bid Opening Date: 9 September 2025

1. Larison-Reyes Joint Venture	Long Beach, CA	\$ 14,518,100.00
2. Trade West Construction, Inc	Mesquite, NV	\$ 15,889,000.00
3. Duwamish Services LLC	Seattle, WA	\$ 15,999,915.00
4. Marathon Construction Corp.	Lakeside, CA	\$ 21,825,200.00
5. MCOE JV	Novato, CA	\$ 22,115,000.00
6. SJD&B	Walnut, CA	\$ 26,491,400.00
7. Central Environmental Inc	Anchorage, AK	\$ 31,157,602.00
8. Cam-Dutra JV-II	Palo Alto, CA	\$ 33,239,800.00

Government Estimate	\$ 18,010,000.00
---------------------	------------------

I CERTIFY that I have opened, read,
and recorded on this abstract all offers
received in response to this solicitation

Name and Title of Certifying Official: Patricia Bonilla

Date: _____

Signature: _____

N.A.S. Point Mugu Central Revetment Repair
Ventura County, California
3 amendments

W912PL25BA010
9/9/2025

Company: Larison-Reyes Joint Venture
Location: 3268 Cherry Ave., Long Beach, CA 90807

SECTION 00 10 00
CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

<u>Item No.</u>	<u>Description</u>	<u>Estimated Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	JA	Job Amount	\$1,400,000.00
0002	Repair Area 1, A-7 Armor Stone	19,000	Tons	\$300.00	\$5,700,000.00
0003	Repair Area 1, C Stone	2,200	Tons	\$210.00	\$462,000.00
0004	Repair Area 1, Armor Stone Resets	1	JA	Job Amount	\$2,425,100.00
Total Base Bid					\$9,987,100.00
0005	Repair Area 2, A-7 Armor Stone	7,600	Tons	\$246.00	\$1,869,600.00
0006	Repair Area 2, C Stone	1,200	Tons	\$185.00	\$222,000.00
0007	Repair Area 2, Armor Stone Resets	1	JA	Job Amount	\$224,100.00
0008	Repair Area 3, A-7 Armor Stone	7,400	Tons	\$246.00	\$1,820,400.00
0009	Repair Area 3, C Stone	1,200	Tons	\$185.00	\$222,000.00
0010	Repair Area 3, Armor Stone Resets	1	JA	Job Amount	\$172,900.00
Total Option Items					\$4,531,000.00
TOTAL ESTIMATED AMOUNT: Base Bid plus Option Items					<u>\$14,518,100.00</u>

N.A.S. Point Mugu Central Revetment Repair
Ventura County, California
3 amendments

W912PL25BA010
9/9/2025

Company: Trade West Construction, Inc
Location: 300 W Hafen Lane, Mesquite, NV 89027

SECTION 00 10 00
CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

<u>Item No.</u>	<u>Description</u>	<u>Estimated Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	JA	Job Amount	\$3,000,000.00
0002	Repair Area 1, A-7 Armor Stone	19,000	Tons	\$425.00	\$8,075,000.00
0003	Repair Area 1, C Stone	2,200	Tons	\$250.00	\$550,000.00
0004	Repair Area 1, Armor Stone Resets	1	JA	Job Amount	\$2,000,000.00
Total Base Bid					\$13,625,000.00
0005	Repair Area 2, A-7 Armor Stone	7,600	Tons	\$88.00	\$668,800.00
0006	Repair Area 2, C Stone	1,200	Tons	\$60.00	\$72,000.00
0007	Repair Area 2, Armor Stone Resets	1	JA	Job Amount	\$450,000.00
0008	Repair Area 3, A-7 Armor Stone	7,400	Tons	\$88.00	\$651,200.00
0009	Repair Area 3, C Stone	1,200	Tons	\$60.00	\$72,000.00
0010	Repair Area 3, Armor Stone Resets	1	JA	Job Amount	\$350,000.00
Total Option Items					\$2,264,000.00
TOTAL ESTIMATED AMOUNT: Base Bid plus Option Items					<u>\$15,889,000.00</u>

N.A.S. Point Mugu Central Revetment Repair
Ventura County, California
3 amendments

W912PL25BA010
9/9/2025

Company: Duwamish Services LLC
Location: 7421 5th Ave S, Seattle, Washington 98108

SECTION 00 10 00
CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

<u>Item No.</u>	<u>Description</u>	<u>Estimated Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	JA	Job Amount	\$3,157,575.00
0002	Repair Area 1, A-7 Armor Stone	19,000	Tons	\$300.00	\$5,700,000.00
0003	Repair Area 1, C Stone	2,200	Tons	\$190.00	\$418,000.00
0004	Repair Area 1, Armor Stone Resets	1	JA	Job Amount	\$1,590,690.00
Total Base Bid					\$10,866,265.00
0005	Repair Area 2, A-7 Armor Stone	7,600	Tons	\$255.00	\$1,938,000.00
0006	Repair Area 2, C Stone	1,200	Tons	\$170.00	\$204,000.00
0007	Repair Area 2, Armor Stone Resets	1	JA	Job Amount	\$540,500.00
0008	Repair Area 3, A-7 Armor Stone	7,400	Tons	\$255.00	\$1,887,000.00
0009	Repair Area 3, C Stone	1,200	Tons	\$170.00	\$204,000.00
0010	Repair Area 3, Armor Stone Resets	1	JA	Job Amount	\$360,150.00
Total Option Items					\$5,133,650.00
TOTAL ESTIMATED AMOUNT: Base Bid plus Option Items					<u>\$15,999,915.00</u>

N.A.S. Point Mugu Central Revetment Repair
Ventura County, California
3 amendments

W912PL25BA010
9/9/2025

Company: Marathon Construction
Location: 10108 Riverford Rd., Lakeside, CA 92040

SECTION 00 10 00
CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

<u>Item No.</u>	<u>Description</u>	<u>Estimated Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	JA	Job Amount	\$1,016,000.00
0002	Repair Area 1, A-7 Armor Stone	19,000	Tons	\$556.00	\$10,564,000.00
0003	Repair Area 1, C Stone	2,200	Tons	\$159.00	\$349,800.00
0004	Repair Area 1, Armor Stone Resets	1	JA	Job Amount	\$846,000.00
Total Base Bid					\$12,775,800.00
0005	Repair Area 2, A-7 Armor Stone	7,600	Tons	\$554.00	\$4,210,400.00
0006	Repair Area 2, C Stone	1,200	Tons	\$155.00	\$186,000.00
0007	Repair Area 2, Armor Stone Resets	1	JA	Job Amount	\$224,000.00
0008	Repair Area 3, A-7 Armor Stone	7,400	Tons	\$550.00	\$4,070,000.00
0009	Repair Area 3, C Stone	1,200	Tons	\$155.00	\$186,000.00
0010	Repair Area 3, Armor Stone Resets	1	JA	Job Amount	\$173,000.00
Total Option Items					\$9,049,400.00
TOTAL ESTIMATED AMOUNT: Base Bid plus Option Items					<u>\$21,825,200.00</u>

N.A.S. Point Mugu Central Revetment Repair
Ventura County, California
3 amendments

W912PL25BA010
9/9/2025

Company: MCOE JV (Maloney - Odin)
Location: 1682 Novato Blvd., Suite #250B, Novato, CA 94947

SECTION 00 10 00
CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

<u>Item No.</u>	<u>Description</u>	<u>Estimated Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	JA	Job Amount	\$775,000.00
0002	Repair Area 1, A-7 Armor Stone	19,000	Tons	\$590.00	\$11,210,000.00
0003	Repair Area 1, C Stone	2,200	Tons	\$275.00	\$605,000.00
0004	Repair Area 1, Armor Stone Resets	1	JA	Job Amount	\$1,180,000.00
Total Base Bid					\$13,770,000.00
0005	Repair Area 2, A-7 Armor Stone	7,600	Tons	\$490.00	\$3,724,000.00
0006	Repair Area 2, C Stone	1,200	Tons	\$215.00	\$258,000.00
0007	Repair Area 2, Armor Stone Resets	1	JA	Job Amount	\$282,000.00
0008	Repair Area 3, A-7 Armor Stone	7,400	Tons	\$490.00	\$3,626,000.00
0009	Repair Area 3, C Stone	1,200	Tons	\$215.00	\$258,000.00
0010	Repair Area 3, Armor Stone Resets	1	JA	Job Amount	\$197,000.00
Total Option Items					\$8,345,000.00
TOTAL ESTIMATED AMOUNT: Base Bid plus Option Items					<u>\$22,115,000.00</u>

N.A.S. Point Mugu Central Revetment Repair
Ventura County, California
3 amendments

W912PL25BA010
9/9/2025

Company: SJD&B, Inc.
Location: 20451 Valley Blvd, Walnut, CA 91789

SECTION 00 10 00
CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

<u>Item No.</u>	<u>Description</u>	<u>Estimated Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	JA	Job Amount	\$703,000.00
0002	Repair Area 1, A-7 Armor Stone	19,000	Tons	\$696.00	\$13,224,000.00
0003	Repair Area 1, C Stone	2,200	Tons	\$325.00	\$715,000.00
0004	Repair Area 1, Armor Stone Resets	1	JA	Job Amount	\$515,000.00
Total Base Bid					\$15,157,000.00
0005	Repair Area 2, A-7 Armor Stone	7,600	Tons	\$654.00	\$4,970,400.00
0006	Repair Area 2, C Stone	1,200	Tons	\$306.00	\$367,200.00
0007	Repair Area 2, Armor Stone Resets	1	JA	Job Amount	\$395,000.00
0008	Repair Area 3, A-7 Armor Stone	7,400	Tons	\$654.00	\$4,839,600.00
0009	Repair Area 3, C Stone	1,200	Tons	\$306.00	\$367,200.00
0010	Repair Area 3, Armor Stone Resets	1	JA	Job Amount	\$395,000.00
Total Option Items					\$11,334,400.00
TOTAL ESTIMATED AMOUNT: Base Bid plus Option Items					<u>\$26,491,400.00</u>

N.A.S. Point Mugu Central Revetment Repair
Ventura County, California
3 amendments

W912PL25BA010
9/9/2025

Company: Central Environmental, Inc.
Location: 229 E. Whitney Rd., Anchorage, AK 99501

SECTION 00 10 00
CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

<u>Item No.</u>	<u>Description</u>	<u>Estimated Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	JA	Job Amount	\$464,700.00
0002	Repair Area 1, A-7 Armor Stone	19,000	Tons	\$779.00	\$14,801,000.00
0003	Repair Area 1, C Stone	2,200	Tons	\$344.00	\$756,800.00
0004	Repair Area 1, Armor Stone Resets	1	JA	Job Amount	\$2,189,827.00
Total Base Bid					\$18,212,327.00
0005	Repair Area 2, A-7 Armor Stone	7,600	Tons	\$749.00	\$5,692,400.00
0006	Repair Area 2, C Stone	1,200	Tons	\$316.00	\$379,200.00
0007	Repair Area 2, Armor Stone Resets	1	JA	Job Amount	\$604,684.00
0008	Repair Area 3, A-7 Armor Stone	7,400	Tons	\$755.00	\$5,587,000.00
0009	Repair Area 3, C Stone	1,200	Tons	\$316.00	\$379,200.00
0010	Repair Area 3, Armor Stone Resets	1	JA	Job Amount	\$302,791.00
Total Option Items					\$12,945,275.00
TOTAL ESTIMATED AMOUNT: Base Bid plus Option Items					<u>\$31,157,602.00</u>

N.A.S. Point Mugu Central Revetment Repair
Ventura County, California
3 amendments

W912PL25BA010
9/9/2025

Company: CAM-DUTRA JV-II LLC
Location: 792 Montrose Ave., Palo Alto, CA 94303

SECTION 00 10 00
CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

<u>Item No.</u>	<u>Description</u>	<u>Estimated Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	JA	Job Amount	\$1,070,000.00
0002	Repair Area 1, A-7 Armor Stone	19,000	Tons	\$770.00	\$14,630,000.00
0003	Repair Area 1, C Stone	2,200	Tons	\$340.00	\$748,000.00
0004	Repair Area 1, Armor Stone Resets	1	JA	Job Amount	\$2,440,000.00
Total Base Bid					\$18,888,000.00
0005	Repair Area 2, A-7 Armor Stone	7,600	Tons	\$770.00	\$5,852,000.00
0006	Repair Area 2, C Stone	1,200	Tons	\$353.00	\$423,600.00
0007	Repair Area 2, Armor Stone Resets	1	JA	Job Amount	\$624,000.00
0008	Repair Area 3, A-7 Armor Stone	7,400	Tons	\$831.00	\$6,149,400.00
0009	Repair Area 3, C Stone	1,200	Tons	\$344.00	\$412,800.00
0010	Repair Area 3, Armor Stone Resets	1	JA	Job Amount	\$890,000.00
Total Option Items					\$14,351,800.00
TOTAL ESTIMATED AMOUNT: Base Bid plus Option Items					<u>\$33,239,800.00</u>

N.A.S. Point Mugu Central Revetment Repair
Ventura County, California
3 amendments

W912PL25BA010
9/9/2025

Company: Independent Government Estimate (IGE)
Location: Los Angeles District Corps of Engineers

SECTION 00 10 00
CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

<u>Item No.</u>	<u>Description</u>	<u>Estimated Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	JA	Job Amount	\$1,209,000.00
0002	Repair Area 1, A-7 Armor Stone	19,000	Tons	\$326.00	\$6,194,000.00
0003	Repair Area 1, C Stone	2,200	Tons	\$292.00	\$642,400.00
0004	Repair Area 1, Armor Stone Resets	1	JA	Job Amount	\$3,113,400.00
Total Base Bid					\$11,158,800.00
0005	Repair Area 2, A-7 Armor Stone	7,600	Tons	\$326.00	\$2,477,600.00
0006	Repair Area 2, C Stone	1,200	Tons	\$283.00	\$339,600.00
0007	Repair Area 2, Armor Stone Resets	1	JA	Job Amount	\$789,000.00
0008	Repair Area 3, A-7 Armor Stone	7,400	Tons	\$326.00	\$2,412,400.00
0009	Repair Area 3, C Stone	1,200	Tons	\$283.00	\$339,600.00
0010	Repair Area 3, Armor Stone Resets	1	JA	Job Amount	\$493,000.00
Total Option Items					\$6,851,200.00
TOTAL ESTIMATED AMOUNT: Base Bid plus Option Items					<u>\$18,010,000.00</u>