

**Performance Work Statement
Sample Task Order – Base Period
Environmental Compliance Technical Support Services**

Date: April 20, 2026

Title: Multimedia Environmental Compliance Technical Program Support

I. REQUIREMENTS

A. Background

The Department of Defense (DoD), Washington Headquarters Services (WHS) maintains and operates DoD facilities in the National Capital Region (NCR). Within WHS, the Environmental Compliance and Resiliency Branch (ECRB) implements the environmental compliance program for the Pentagon and Mark Center sites. Technical environmental support services are required to ensure that applicable federal, state, and local regulations and standards are implemented and documented at the Pentagon and Mark Center sites, and Raven Rock Mountain Complex (RRMC). It is a goal of WHS to ensure that facilities are environmentally compliant, provide a safe and healthy working environment for DoD personnel and contractors, and are operated sustainably and efficiently.

B. Objective

The objective of this task order is to provide one year of technical support for the WHS environmental compliance programs, including air, wastewater, stormwater, hazardous waste, and fuel storage tanks.

C. Description of Tasks

The contractor shall provide technical support for the environmental compliance programs at the Pentagon and Mark Center sites, Defense Health Agency Headquarters (DHHQ), and Raven Rock Mountain Complex (RRMC). Support includes permit compliance, site assessments, technical training, recordkeeping, reporting, updates to guidance documents and standard operating procedures, project reviews, and coordination with both internal and external stakeholders.

Task 1 – Air

- Provide permit compliance support for air emissions sources such as boilers, incinerators, emergency generators, and a spray paint booth. Review projects for pre-construction permit applications.

- Obtain fuel delivery reports, fuel certification letters, safety data sheets (SDSs), and update tracking spreadsheets.
- Prepare semiannual fuel reports (two reports during this task order).
- Prepare annual air emissions reporting for the Heating and Refrigeration Plant (HRP), Remote Delivery Facility (RDF) plant, Incinerator Plant, and the Mark Center.
- Prepare annual air emissions reporting for the State Operating Permit, including 15 small emergency generators and one spray paint booth.
- Maintain spreadsheets monthly to monitor compliance with the new State Operating Permit emission limits.

Task 2 – Wastewater

- Provide permit compliance support for discharges permitted under the Virginia Pollutant Discharge Elimination System (VPDES) administered by the Virginia Department of Environmental Quality (VDEQ).
- Provide support to meet new water intake requirements under the Clean Water Act (CWA) Section 316(b), including operator training, visual inspections, and aquatic life studies.
- Prepare monthly Discharge Monitoring Reports (DMRs) that are compiled in the VDEQ's online reporting system, verifying the transfer of information from daily logs and laboratory results into the final reports. Investigate causes for any exceedances in permit conditions such as temperatures and pollutant concentrations, and report findings.
- Conduct sampling to fulfill permit monitoring requirements.
- Provide and implement quality assurance and quality control for in-house wastewater sampling laboratory using ASTM D6299 in compliance with EPA Method 9040.

Task 3 – Stormwater

- Provide permit compliance support for the Pentagon's Municipal Separate Storm Sewer System (MS4) permit.
- Perform biweekly erosion and sediment control inspections of all active construction sites to ensure that proper and effective erosion and sediment control measures are in place.
- Develop the annual update to the MS4 Annual Report, the MS4 Program Plan, and the Chesapeake Bay TMDL Action Plan.
- Coordinate with Engineering and Construction Division (ECD) at the planning and design phase of projects to ensure that the most effective stormwater treatment measures are installed. Assume ten projects per year.
- Perform annual storm sewer outfall inspections to identify illicit discharges.
- Perform annual stormwater management facility inspections to ensure that proper construction and maintenance practices are being followed. Develop reports identifying

deficiencies and recommending solutions. Maintain the stormwater management facility maintenance tracker.

- Maintain the stormwater management facility inventory and update the VDEQ electronic database.
- Participate in quarterly DoD Chesapeake Bay Action Team (CBAT) meetings.
- Respond to annual DoD Chesapeake Bay Program data calls.

Task 4 – Hazardous Waste and Chemical Inventories

- Provide recordkeeping for hazardous waste generation and develop reports as required for submission to EPA.
- Maintain an inventory of all chemical waste stored and generated on site.
- Conduct monthly inspections of the hazardous waste and universal waste storage areas to ensure proper signage, labeling, and disposal requirements are being followed.
- Inspect the Pentagon's on-site clinic to ensure proper hazardous waste storage, labeling, and collection procedures.
- Maintain the Hazardous Waste Contingency Plan and update as needed to reflect current operations. Assume one update per year.
- Conduct annual training to comply with the Hazardous Waste Operations and Emergency Response Standard (HAZWOPER) for HRP and RDF personnel. One training per year.
- Prepare the Emergency Planning and Community Right-To-Know Act (EPCRA) Tier II and Toxics Release Inventory (TRI) reports.

Task 5 – Ozone Depleting Substances

- Develop the annual ODS inventory.
- Review ODS Service Reports and tracking sheets for consistency.
- Perform monthly reviews to ensure EPA compliance requirements are up-to-date (e.g., staff and equipment certification, service records, leak reporting documentation, refrigeration purchase records, and removal and disposal records).
- Perform monthly checks to ensure all elements of the ODS Management Plan are implemented.
- Provide annual ODS training to HRP, RDF, and PBMO personnel. One training per year.
- Conduct quarterly inspections of ODS storage areas to ensure proper storage, labeling, and disposal requirements are being followed.

Task 6 – Storage Tanks

- Ensure all regulatory tank inspection requirements are completed on an annual basis.
- Perform monthly inspections of all underground storage tanks (USTs) and aboveground storage tanks (ASTs) at the Pentagon and Mark Center. Assume four USTs and twenty ASTs.

- Ensure all monthly recordkeeping requirements and the compliance tracking database are up-to-date.
- Ensure all elements of the Tank Management Plan (TMP) are implemented and update the TMP as necessary. Assume one update per year.
- Ensure all tank monitoring equipment is properly functioning.
- Ensure all elements of the Oil Discharge Contingency Plan (ODCP) are implemented and update the ODCP as necessary. Assume one update per year.
- Ensure all elements of the Spill Prevention and Response Plan (SPRP) are implemented. Provide updates to the SPRP as needed to reflect current operations. Assume one update per year.
- Provide annual SPRP training to the operator personnel.
- Ensure all elements of the Spill Prevention, Countermeasure, and Control Plan (SPCC) are implemented at the Mark Center.

Task 7 – Multimedia Assessments

- Review construction projects at all stages of planning, design, and construction. Review comments shall be provided in the format required by ECD. Reviews shall focus on regulatory and permit requirements for air pollution, ozone depleting substances, wastewater, stormwater, storage tanks, soil and groundwater quality, and hazardous and solid waste. Assume 10 projects per year.

II. ADMINISTRATIVE CONSIDERATIONS

A. Period of Performance

The term of this task order is 365 days.

B. Security and Access

This project is designated as unclassified. Staff will be issued a Common Access Card (CAC) to access the Pentagon and the Mark Center. Once the task order is awarded, the Contracting Officer's Representative (COR) will provide the contractor with the appropriate forms to acquire contractor CACs.

III. DELIVERABLES

A. Inspection and Acceptance of Deliverables

Unless otherwise noted, the Government will have 5 working days to complete the review of any deliverables. The Contracting Officer (CO) has the right to reject or require the correction of any deficiencies found in deliverables.

The Government requires 5 working days to comment on the revised deliverable. The final deliverable shall be submitted to the Government with the incorporated comments within 5 working days of receipt of comment.

In the event of rejection of any deliverable, the contractor will be notified in writing by the CO of the specific reasons why the deliverable is being rejected. The contractor deliverable schedule will remain firm unless the CO has approved an extension. Delivery due dates may be extended by the CO in the event work performance is delayed due to causes beyond the control, and through no fault or negligence, of the contractor.

The following is a listing of the expected deliverables submitted during the 365-day period between March 1, 2026 and April 31, 2027. The deliverables shall be submitted as electronic files (Microsoft Office format) and in hard copy, as requested.

Task	Deliverable Description	Due No Later Than
1	Fuel reports	End of each month
1	Semi-annual fuel reports	31 Aug and 19 Feb
1	Annual air emissions reports for Pentagon	31 January
1	Annual air emissions report for Mark Center	1 February
2	VPDES permit tracking spreadsheet	Monthly
2	Monthly discharge monitoring report	10th day of each month
2	CWA Section 316(b) annual report	10 February
2	VPDES permit annual certification statement	10 February
2	Wastewater sampling reports	Beginning of each month
2	Construction site stormwater inspections	Biweekly
2	Stormwater management facility inspections	1 October
3	MS4 Annual Report	1 October
3	MS4 Program Plan	1 October
3	Chesapeake Bay TMDL Action Plan	1 October
3	Storm sewer outfall inspection report	1 October
3	Stormwater management facility inspection report	1 May
3	Stormwater management facility database	1 May
3	DOD Chesapeake Bay program data call	1 May
4	Hazardous waste reports	As Needed
4	Waste storage area inspection reports	End of each month
4	Hazardous Waste Contingency Plan updates	As needed, once annually
4	Tier II Report	1 July
4	Toxics Release Inventory Report	1 December
4	HAZWOPER training materials	One week prior to session
5	ODS inventory	1 June
5	ODS training materials	One week prior to session
5	ODS storage area inspection reports	End of each quarter
6	UST and AST inspection reports	End of each month
6	TMP, ODCP, and SPRP updates	1 June

6	Tank management training materials	One week prior to session
6	SPRP training materials	One week prior to session
7	Construction project review comments	2 working days prior to comment deadline

III. LOCATIONS

Pentagon
Arlington, VA

Mark Center
4800 Mark Center Drive
Alexandria, VA 22350