

Blount Avenue Channel Modification  
Cleveland, Tennessee

BIDDING SCHEDULE  
90% DQC / BCOES

BASE BID

| ITEM NO.               | DESCRIPTION                                      | EST QTY. | UNIT | UNIT PRICE | ESTIMATED AMOUNT |
|------------------------|--------------------------------------------------|----------|------|------------|------------------|
| 0001                   | MOBILIZATION AND DEMOBILIZATION                  | 1        | JOB  | \$ -       | \$ -             |
| 0002                   | CLEARING, GRUBBING, AND MISCELLANEOUS DEMOLITION | 1        | JOB  | \$ -       | \$ -             |
| 0003                   | EXCAVATION                                       | 5,000    | CY   | \$ -       | \$ -             |
| 0004                   | SEEDING / PLANTING                               | 1        | JOB  | \$ -       | \$ -             |
| 0005                   | DISPOSAL AREA CLOSURE                            | 1        | JOB  | \$ -       | \$ -             |
| TOTAL ESTIMATED AMOUNT |                                                  |          |      |            | \$ -             |