

CUI
Source Selection Information - See Far 2.101 and 3.104

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		Page 1
2. AMENDMENT/MODIFICATION NO. SPRHA2-25-R-0409-0003		3. EFFECTIVE DATE 22 JUL 2025		4. REQUISITION/PURCHASE REQ. NO. FD20202500409PLN
5. PROJECT NO (If applicable) 25 NSN				
6. ISSUED BY DLA AVIATION - OGDEN, DLR PROCUREMENT OPS/AUB 6051 GUM LANE BLDG 1225 HILL AIR FORCE BASE UT 84056-5820 BUYER: Scottina Malia/DLA-OO/AUB Scottina.malia@us.af.mil Phone: (385) 591- 8407		7. ADMINISTERED BY (If other than item 6)		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		X 9A. AMENDMENT OF SOLICITATION NO. SPRHA225R0409 9B. DATED (SEE ITEM 11) 13-MAY-2025 10A. MODIFICATION OF CONTRACT/ORDER NO. 10B. DATED (SEE ITEM 13)		
CODE				
FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
☒ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☒ is extended, ☐ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods. (a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 31-JUL-2025 11:59 pm				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO AUTHORITY OF FAR 43.103(b).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return <u>1</u> copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)				
ROUTINE See page 2 for the purpose of this amendment. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA
BY _____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE

30-105

STANDARD FORM 30 (REV. 10-83)
PRESCRIBED BY GSA
FAR (48 CFR) 53.243

Source Selection Information - See Far 2.101 and 3.104
CUI

Controlled by: DLA Aviation Ogden
Controlled By: AUBA
CUI Category: Contract Use
Distribution/ Dissemination Control: FED CON
POC: scottina.malia@us.af.mil

Continuation of block 14. DESCRIPTION OF AMENDMENT/MODIFICATION

The purpose of this amendment is to:

- 1) Extend the delivery schedules for the FA requirement and the FA Test Report for ALL NSN (Item No.'s ending in AA and AB)

FROM - 285 Calendar Days ARO Contract

TO - 400 Calendar Days ARO Contract

- 2) Extend the delivery schedules for the PROD requirements for ALL NSN (Items No.'s ending in AC and AD)

FROM - 60 Calendar Days ARO (AC - FA Approval; AD - Contract)

TO - 120 Calendar Days ARO (AC - FA Approval; AD - Contract)

- 3) Extend the solicitation due date

FROM 7/28/25

TO 7/31/25

All other terms and conditions remain unchanged.

**PART I - THE SCHEDULE
SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS**

BE ADVISED - The USAF has reviewed the components that need to be purchased to manufacture the item/s on this PR/Contract. Vendors should be aware that some components have in the past been subject to long lead times, minimum order quantities and/or low priority support from the respective manufacturers. Vendors responding to this solicitation should include considerable attention to these procurement impacts and properly account for them in the schedule and cost proposed. Vendors responding to this solicitation should obtain strong commitment from manufacturers through contract delivery.

In addition, all requested or proposed After Receipt Of (ARO)/After First Article Approval (AFAA), or any similar delivery date estimates, will be converted to a hard date upon award.

On Time Delivery Improvement

In accordance with the 448th Supply Chain Management Wing (448th SCMW), Air Force Sustainment Center Contracting Directorate (AFSC/OK) and Defense Logistics Agency (DLA) Aviation Contracting On-Time Delivery (OTD) Improvement Initiative. DLA Contracting has established the following OTD requirements with the intent to improve OTD. As detailed in section B of the Solicitation, the government has developed a Required Delivery Schedule (RDS), which is reflective of the customer need date as well as projected Production Lead Time (PLT). The government RDS considered such factors as historical data and active contracts. In developing your response, the government requests your company review the RDS provided and propose an achievable delivery schedule based on your internal PLT review. With input from suppliers, the Contracting Officer may negotiate an updated RDS representative of all factors stated above along with any new information that may become available.

Item No.
0001

NSN: 5995-01-685-1520 AH

CABLE ASSEMBLY,SPEC

End Item: ICBM

Manufacturer

98747

Priority: R

Applicability: None ;

Part Number

RFE23050551-502

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

IAW MIL-STD-130

Class I ODS Substance

none

Application/Use

none

Quantity

none

Bid A - First Article Required

Item No.
0001AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

	Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
Required Delivery	B 1423	1 LO	*400 Calendar Days	

Proposed Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0001AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0001AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

Bid A - First Article Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029		DESTINATION		
	Type / Ship To		PACRN	Mark For	
	B FB2029		PAA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.	
	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
Required Delivery					
	B FB2029	1 EA	*400 Calendar Days		
Proposed Delivery					
	B FB2029	1 EA			

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0001AC

Firm Fixed Price	
<u>Quantity</u>	<u>U/I</u> <u>Unit Price</u> <u>Amount</u>
4	EA

CLIN	ACRN	ACRN Total
0001AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)	*ARO Approval of	—	Req No / Pri
			First Article		
Required Delivery					

Bid A - First Article Required

A FB2029 4 EA *120 Calendar Days

Proposed
Delivery

A FB2029 4 EA

Bid B - First Article NOT Required

Item No.
0001AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0001AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

A FB2029	ORIGIN	
Type / Ship To	PACRN	Mark For
A FB2029	AB	
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

A FB2029 5 EA *120 Calendar Days

Proposed
Delivery

A FB2029 5 EA

Item No.
0002

NSN: 5995-01-685-1528 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM		
<u>Manufacturer</u>	<u>Part Number</u>	
98747	RFE23050572-501	
Priority: R		
Applicability: None ;		
Buy American Act/Balance of Payments Program		
IUID Required: Yes		
Physical Item Markings:		
IAW MIL-STD-130		
Class I ODS Substance	Application/Use	Quantity
none	none	none

Bid A - First Article Required

Item No.
0002AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
----------------	----------------	---------------	---	--------------

Required
Delivery

B 1423	1 LO	*400 Calendar Days
--------	------	--------------------

Proposed
Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0002AB

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>

Bid A - First Article Required			
1	EA		
CLIN	ACRN	ACRN Total	
0002AB	AA		
First Article			
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			
Inspection: Origin			
Acceptance: Destination			
Inspection/Acceptance Report: Receiving Report Required			
Quality Assurance: Standard Inspection			
Buy American Act/Balance of Payments Program			
☐ Transportation From Continental United States CONUS (CONUS) Sources			
<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>	
B FB2029		DESTINATION	
Type / Ship To		PACRN	Mark For
B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
Required Delivery			
B FB2029	1 EA	*400 Calendar Days	
Proposed Delivery			
B FB2029	1 EA		

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required			
<u>Item No.</u>			
0002AC			
Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		
CLIN	ACRN	ACRN Total	
0002AC	AA		
Production Article			
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			

Bid A - First Article Required

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)		*ARO Approval of First Article	Req No / Pri
Required Delivery				—	
	A FB2029	4 EA		*120 Calendar Days	
Proposed Delivery					
	A FB2029	4 EA			

Bid B - First Article NOT Required

Item No.
0002AD

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0002AD	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)		*ARO Contract	Req No / Pri
Required Delivery				—	
	A FB2029	5 EA		*120 Calendar Days	

Bid B - First Article NOT Required

Proposed
Delivery

A FB2029 5 EA

Item No.
0003

NSN: 5995-01-685-1538 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM

Manufacturer

98747

Priority: R

Applicability: None ;

Part Number

RFE23050466-501

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

IAW MIL-STD-130

Class I ODS Substance

none

Application/Use

none

Quantity

none

Bid A - First Article Required

Item No.
0003AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report

FIRST ARTICLE TEST REPORT

Same as basic line above

Inspection: Destination

Acceptance: Destination

Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To

B 1423

PACRN

Mark For

IAW 1423

Type / Ship To

Quantity (U/I)

*ARO Contract

—

Req No / Pri

Required
Delivery

B 1423

1 LO

*400 Calendar Days

Bid A - First Article Required

Proposed
Delivery

B 1423 1 LO

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0003AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0003AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

B FB2029	DESTINATION	
Type / Ship To	PACRN	Mark For
B FB2029	AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

B FB2029 1 EA *400 Calendar Days

Proposed
Delivery

B FB2029 1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0003AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0003AC	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>	Req No / Pri
A FB2029	ORIGIN	
Type / Ship To	PACRN	Mark For
A FB2029	AB	
Type / Ship To	Quantity (U/I)	*ARO Approval of First Article
		—

Required
Delivery

A FB2029	4 EA	*120 Calendar Days
----------	------	--------------------

Proposed
Delivery

A FB2029	4 EA
----------	------

Bid B - First Article NOT Required

Item No.
0003AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0003AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Bid B - First Article NOT Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
Required Delivery	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
	A FB2029	5 EA		*120 Calendar Days		
Proposed Delivery						
	A FB2029	5 EA				

Item No.
0004

NSN: 5995-01-685-1782 AH
 CABLE ASSEMBLY,SPEC
 End Item: ICBM
Manufacturer
 98747
 Priority: R
 Applicability: None ;

Part Number
RFE23050552-501

Buy American Act/Balance of Payments Program
 IUID Required: Yes
 Physical Item Markings:
 IAW MIL-STD-130
 Class I ODS Substance
 none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0004AA

Not Separately Priced
Quantity U/I Unit Price
 1 LO NSP

First Article Test Report
 FIRST ARTICLE TEST REPORT
 Same as basic line above

Bid A - First Article Required

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

	Type / Ship To		PACRN	Mark For	
	B 1423			IAW 1423	
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
	B 1423	1 LO	*400 Calendar Days		
Proposed Delivery	B 1423	1 LO			

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0004AB

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0004AB	AA	
First Article		
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029		DESTINATION	
	Type / Ship To		PACRN	Mark For
	B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	—
	B FB2029	1 EA	*400 Calendar Days	Req No / Pri

Bid A - First Article Required

Proposed
Delivery

B FB2029 1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0004AC

Firm Fixed Price							
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>					<u>Amount</u>
4	EA						

CLIN	ACRN				ACRN Total
0004AC	AA				
Production Article					
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE					

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>			
A FB2029	ORIGIN			
Type / Ship To	PACRN		Mark For	
A FB2029	AB			
Type / Ship To	Quantity (U/I)		*ARO Approval of	Req No / Pri
			First Article	
Required Delivery				
A FB2029	4 EA		*120 Calendar Days	
Proposed Delivery				
A FB2029	4 EA			

Bid B - First Article NOT Required

Item No.
0004AD

Firm Fixed Price

Bid B - First Article NOT Required						
	<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>			<u>Amount</u>
	5	EA				
	CLIN		ACRN		ACRN Total	
	0004AD		AA			
	Production Article					
	PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE					
	Limitations of Liability: Other Than High Value Item					
	Inspection: Origin					
	Acceptance: Origin					
	Inspection/Acceptance Report: Receiving Report Required					
	Quality Assurance: Standard Inspection					
	☐ Transportation From Continental United States CONUS (CONUS) Sources					
	<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>			
	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
Required	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
Delivery	A FB2029	5 EA		*120 Calendar Days		
Proposed						
Delivery	A FB2029	5 EA				

Item No.
0005

NSN: 5995-01-685-1787 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050553-501

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0005AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

	Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
Required Delivery	B 1423	1 LO	*400 Calendar Days	

Proposed Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0005AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0005AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

Bid A - First Article Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029		DESTINATION		
	Type / Ship To		PACRN	Mark For	
	B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.	
	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
Required Delivery					
	B FB2029	1 EA	*400 Calendar Days		
Proposed Delivery					
	B FB2029	1 EA			

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0005AC

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0005AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)	*ARO Approval of	—	Req No / Pri
			First Article		
Required Delivery					

Bid A - First Article Required

A FB2029 4 EA *120 Calendar Days

Proposed
Delivery

A FB2029 4 EA

Bid B - First Article NOT Required

Item No.
0005AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0005AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

A FB2029	ORIGIN	
Type / Ship To	PACRN	Mark For
A FB2029	AB	
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

A FB2029 5 EA *120 Calendar Days

Proposed
Delivery

A FB2029 5 EA

Item No.
0006

NSN: 5995-01-685-2116 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM		
<u>Manufacturer</u>	<u>Part Number</u>	
98747	RFE23050555-501	
Priority: R		
Applicability: None ;		
Buy American Act/Balance of Payments Program		
IUID Required: Yes		
Physical Item Markings:		
IAW MIL-STD-130		
Class I ODS Substance	Application/Use	Quantity
none	none	none

Bid A - First Article Required

Item No.
0006AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
----------------	----------------	---------------	---	--------------

Required
Delivery

B 1423	1 LO	*400 Calendar Days
--------	------	--------------------

Proposed
Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0006AB

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>

Bid A - First Article Required			
1	EA		
CLIN	ACRN	ACRN Total	
0006AB	AA		
First Article			
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			
Inspection: Origin			
Acceptance: Destination			
Inspection/Acceptance Report: Receiving Report Required			
Quality Assurance: Standard Inspection			
Buy American Act/Balance of Payments Program			
☐ Transportation From Continental United States CONUS (CONUS) Sources			
<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>	
B FB2029		DESTINATION	
Type / Ship To		PACRN	Mark For
B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
		—	
Required Delivery			
B FB2029	1 EA	*400 Calendar Days	
Proposed Delivery			
B FB2029	1 EA		

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required			
<u>Item No.</u>			
0006AC			
Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		
CLIN	ACRN	ACRN Total	
0006AC	AA		
Production Article			
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			

Bid A - First Article Required

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Approval of	—	Req No / Pri
				First Article		
Required Delivery	A FB2029	4 EA		*120 Calendar Days		
Proposed Delivery	A FB2029	4 EA				

Bid B - First Article NOT Required

Item No.
0006AD

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0006AD	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
Required Delivery	A FB2029	5 EA		*120 Calendar Days		

Bid B - First Article NOT Required

Proposed
Delivery

A FB2029 5 EA

Item No.
0007

NSN: 5995-01-685-2117 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM

Manufacturer

98747

Priority: R

Applicability: None ;

Part Number

RFE23050556-501

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

IAW MIL-STD-130

Class I ODS Substance

none

Application/Use

none

Quantity

none

Bid A - First Article Required

Item No.
0007AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report

FIRST ARTICLE TEST REPORT

Same as basic line above

Inspection: Destination

Acceptance: Destination

Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To

B 1423

PACRN

Mark For

IAW 1423

Type / Ship To

Quantity (U/I)

*ARO Contract

—

Req No / Pri

Required
Delivery

B 1423

1 LO

*400 Calendar Days

Bid A - First Article Required

Proposed
Delivery

B 1423 1 LO

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0007AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0007AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

B FB2029	DESTINATION	
Type / Ship To	PACRN	Mark For
B FB2029	AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

B FB2029 1 EA *400 Calendar Days

Proposed
Delivery

B FB2029 1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0007AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0007AC	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>	Req No / Pri
A FB2029	ORIGIN	
Type / Ship To	PACRN	Mark For
A FB2029	AB	
Type / Ship To	Quantity (U/I)	*ARO Approval of First Article
		—

Required
Delivery

A FB2029	4 EA	*120 Calendar Days
----------	------	--------------------

Proposed
Delivery

A FB2029	4 EA
----------	------

Bid B - First Article NOT Required

Item No.
0007AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0007AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Bid B - First Article NOT Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
Required Delivery	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
	A FB2029	5 EA		*120 Calendar Days		
Proposed Delivery						
	A FB2029	5 EA				

Item No.
0008

NSN: 5995-01-685-2119 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050557-501

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0008AA

Not Separately Priced
Quantity U/I Unit Price
1 LO NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Bid A - First Article Required

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

	Type / Ship To		PACRN	Mark For	
	B 1423			IAW 1423	
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
	B 1423	1 LO	*400 Calendar Days		
Proposed Delivery	B 1423	1 LO			

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0008AB

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0008AB	AA	
First Article		
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029		DESTINATION	
	Type / Ship To		PACRN	Mark For
	B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	—
	B FB2029	1 EA	*400 Calendar Days	Req No / Pri

Bid A - First Article Required

Proposed
Delivery

B FB2029

1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0008AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0008AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

TYPE / SHIP TO CODE

F.O.B.

A FB2029

ORIGIN

Type / Ship To

PACRN

Mark For

A FB2029

AB

Type / Ship To

Quantity (U/I)

*ARO Approval of
First Article

Req No / Pri

Required
Delivery

A FB2029

4 EA

*120 Calendar Days

Proposed
Delivery

A FB2029

4 EA

Bid B - First Article NOT Required

Item No.
0008AD

Firm Fixed Price

Bid B - First Article NOT Required

	<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
	5	EA		
	CLIN	ACRN	ACRN Total	
	0008AD	AA		
	Production Article			
	PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
	Limitations of Liability: Other Than High Value Item			
	Inspection: Origin			
	Acceptance: Origin			
	Inspection/Acceptance Report: Receiving Report Required			
	Quality Assurance: Standard Inspection			
	☐ Transportation From Continental United States CONUS (CONUS) Sources			
	<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>		
	A FB2029	ORIGIN		
	Type / Ship To	PACRN	Mark For	
	A FB2029	AB		
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	Reg No / Pri
	A FB2029	5 EA	*120 Calendar Days	
Proposed Delivery	A FB2029	5 EA		

Item No.
0009

NSN: 5995-01-685-2121 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050556-502

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0009AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

	Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
Required Delivery	B 1423	1 LO	*400 Calendar Days	

Proposed Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0009AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0009AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

Bid A - First Article Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029		DESTINATION		
	Type / Ship To		PACRN	Mark For	
	B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.	
	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
Required Delivery					
	B FB2029	1 EA	*400 Calendar Days		
Proposed Delivery					
	B FB2029	1 EA			

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0009AC

Firm Fixed Price	
<u>Quantity</u>	<u>U/I</u> <u>Unit Price</u> <u>Amount</u>
4	EA

CLIN	ACRN	ACRN Total
0009AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)	*ARO Approval of	—	Req No / Pri
			First Article		
Required Delivery					

Bid A - First Article Required

A FB2029 4 EA *120 Calendar Days

Proposed
Delivery

A FB2029 4 EA

Bid B - First Article NOT Required

Item No.
0009AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0009AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

A FB2029	ORIGIN	
Type / Ship To	PACRN	Mark For
A FB2029	AB	
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

A FB2029 5 EA *120 Calendar Days

Proposed
Delivery

A FB2029 5 EA

Item No.
0010

NSN: 5995-01-685-2975 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM		
<u>Manufacturer</u>	<u>Part Number</u>	
98747	RFE23050557-502	
Priority: R		
Applicability: None ;		
Buy American Act/Balance of Payments Program		
IUID Required: Yes		
Physical Item Markings:		
IAW MIL-STD-130		
Class I ODS Substance	Application/Use	Quantity
none	none	none

Bid A - First Article Required

Item No.
0010AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
----------------	----------------	---------------	---	--------------

Required
Delivery

B 1423	1 LO	*400 Calendar Days
--------	------	--------------------

Proposed
Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0010AB

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>

Bid A - First Article Required			
1	EA		
CLIN	ACRN	ACRN Total	
0010AB	AA		
First Article			
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			
Inspection: Origin			
Acceptance: Destination			
Inspection/Acceptance Report: Receiving Report Required			
Quality Assurance: Standard Inspection			
Buy American Act/Balance of Payments Program			
☐ Transportation From Continental United States CONUS (CONUS) Sources			
<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>	
B FB2029		DESTINATION	
Type / Ship To		PACRN	Mark For
B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
		—	
Required Delivery			
B FB2029	1 EA	*400 Calendar Days	
Proposed Delivery			
B FB2029	1 EA		

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required			
<u>Item No.</u>			
0010AC			
Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		
CLIN	ACRN	ACRN Total	
0010AC	AA		
Production Article			
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			

Bid A - First Article Required

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Approval of	—	Req No / Pri
				First Article		
Required Delivery	A FB2029	4 EA		*120 Calendar Days		
Proposed Delivery	A FB2029	4 EA				

Bid B - First Article NOT Required

Item No.
0010AD

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0010AD	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
Required Delivery	A FB2029	5 EA		*120 Calendar Days		

Bid B - First Article NOT Required

Proposed
Delivery

A FB2029 5 EA

Item No.
0011

NSN: 5995-01-685-4128 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM

Manufacturer

98747

Part Number

RFE23050509-501

Priority: R

Applicability: None ;

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

IAW MIL-STD-130

Class I ODS Substance

none

Application/Use

none

Quantity

none

Bid A - First Article Required

Item No.
0011AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report

FIRST ARTICLE TEST REPORT

Same as basic line above

Inspection: Destination

Acceptance: Destination

Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To

B 1423

PACRN

Mark For

IAW 1423

Type / Ship To

Quantity (U/I)

*ARO Contract

—

Req No / Pri

Required
Delivery

B 1423

1 LO

*400 Calendar Days

Bid A - First Article Required

Proposed
Delivery

B 1423 1 LO

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0011AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0011AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

B FB2029	DESTINATION	
Type / Ship To	PACRN	Mark For
B FB2029	AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

B FB2029 1 EA *400 Calendar Days

Proposed
Delivery

B FB2029 1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0011AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0011AC	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>
A FB2029	ORIGIN
Type / Ship To	PACRN
A FB2029	AB
Type / Ship To	

		Mark For	
	Quantity (U/I)	*ARO Approval of	Req No / Pri
		First Article	

Required
Delivery

A FB2029	4 EA	*120 Calendar Days
----------	------	--------------------

Proposed
Delivery

A FB2029	4 EA
----------	------

Bid B - First Article NOT Required

Item No.
0011AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0011AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Bid B - First Article NOT Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
Required Delivery	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
	A FB2029	5 EA		*120 Calendar Days		
Proposed Delivery						
	A FB2029	5 EA				

Item No.
0012

NSN: 5995-01-685-4130 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050517-501

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0012AA

Not Separately Priced
Quantity U/I Unit Price
1 LO NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Bid A - First Article Required

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

	Type / Ship To	PACRN	Mark For		
	B 1423		IAW 1423		
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
	B 1423	1 LO	*400 Calendar Days		
Proposed Delivery	B 1423	1 LO			

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0012AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0012AB	AA	
First Article		
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>
----------------------------	---------------

	Type / Ship To	PACRN	Mark For		
	B FB2029	AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.		
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
	B FB2029	1 EA	*400 Calendar Days		

Bid A - First Article Required

Proposed
Delivery

B FB2029

1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0012AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0012AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

TYPE / SHIP TO CODE

F.O.B.

A FB2029

ORIGIN

Type / Ship To

PACRN

Mark For

A FB2029

AB

Type / Ship To

Quantity (U/I)

*ARO Approval of
First Article

Req No / Pri

Required
Delivery

A FB2029

4 EA

*120 Calendar Days

Proposed
Delivery

A FB2029

4 EA

Bid B - First Article NOT Required

Item No.
0012AD

Firm Fixed Price

Bid B - First Article NOT Required					
	<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>		<u>Amount</u>
	5	EA			
	CLIN		ACRN	ACRN Total	
	0012AD		AA		
	Production Article				
	PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE				
	Limitations of Liability: Other Than High Value Item				
	Inspection: Origin				
	Acceptance: Origin				
	Inspection/Acceptance Report: Receiving Report Required				
	Quality Assurance: Standard Inspection				
	☐ Transportation From Continental United States CONUS (CONUS) Sources				
	<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>		
	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
Required	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
Delivery	A FB2029	5 EA	*120 Calendar Days		
Proposed					
Delivery	A FB2029	5 EA			

Item No.
0013

NSN: 5995-01-685-4133 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050518-501

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0013AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

	Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
Required Delivery	B 1423	1 LO	*400 Calendar Days	

Proposed Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0013AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0013AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

Bid A - First Article Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029		DESTINATION		
	Type / Ship To		PACRN	Mark For	
	B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.	
	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
Required Delivery					
	B FB2029	1 EA	*400 Calendar Days		
Proposed Delivery					
	B FB2029	1 EA			

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0013AC

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0013AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)	*ARO Approval of	—	Req No / Pri
			First Article		
Required Delivery					

Bid A - First Article Required

A FB2029 4 EA *120 Calendar Days

Proposed
Delivery

A FB2029 4 EA

Bid B - First Article NOT Required

Item No.
0013AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0013AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

A FB2029	ORIGIN		
Type / Ship To	PACRN	Mark For	
A FB2029	AB		
Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri

Required
Delivery

A FB2029 5 EA *120 Calendar Days

Proposed
Delivery

A FB2029 5 EA

Item No.
0014

NSN: 5995-01-685-4134 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM		
<u>Manufacturer</u>	<u>Part Number</u>	
98747	RFE23050519-501	
Priority: R		
Applicability: None ;		
Buy American Act/Balance of Payments Program		
IUID Required: Yes		
Physical Item Markings:		
IAW MIL-STD-130		
Class I ODS Substance	Application/Use	Quantity
none	none	none

Bid A - First Article Required

Item No.
0014AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
----------------	----------------	---------------	---	--------------

Required
Delivery

B 1423	1 LO	*400 Calendar Days
--------	------	--------------------

Proposed
Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0014AB

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>

Bid A - First Article Required			
1	EA		
CLIN	ACRN	ACRN Total	
0014AB	AA		
First Article			
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			
Inspection: Origin			
Acceptance: Destination			
Inspection/Acceptance Report: Receiving Report Required			
Quality Assurance: Standard Inspection			
Buy American Act/Balance of Payments Program			
☐ Transportation From Continental United States CONUS (CONUS) Sources			
<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>	
B FB2029		DESTINATION	
Type / Ship To		PACRN	Mark For
B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
Required Delivery			
B FB2029	1 EA	*400 Calendar Days	
Proposed Delivery			
B FB2029	1 EA		

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required			
<u>Item No.</u> 0014AC			
Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		
CLIN	ACRN	ACRN Total	
0014AC	AA		
Production Article			
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			

Bid A - First Article Required

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Approval of	—	Req No / Pri
				First Article		
Required Delivery	A FB2029	4 EA		*120 Calendar Days		
Proposed Delivery	A FB2029	4 EA				

Bid B - First Article NOT Required

Item No.
0014AD

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0014AD	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
Required Delivery	A FB2029	5 EA		*120 Calendar Days		

Bid B - First Article NOT Required

Proposed
Delivery

A FB2029 5 EA

Bid A - First Article Required

Item No.
0015

NSN: 5995-01-685-4760 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM

Manufacturer

98747

Priority: R

Applicability: None ;

Part Number

RFE23050464-501

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

IAW MIL-STD-130

Class I ODS Substance

none

Application/Use

none

Quantity

none

Bid A - First Article Required

Item No.
0015AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
-----------------	------------	-------------------

1	LO	NSP
---	----	-----

First Article Test Report

FIRST ARTICLE TEST REPORT

Same as basic line above

Inspection: Destination

Acceptance: Destination

Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To

B 1423

PACRN

Mark For

IAW 1423

Type / Ship To

Quantity (U/I)

*ARO Contract

—

Req No / Pri

Required
Delivery

B 1423

1 LO

*400 Calendar Days

Bid A - First Article Required

Proposed
Delivery

B 1423 1 LO

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0015AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0015AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

B FB2029	DESTINATION	
Type / Ship To	PACRN	Mark For
B FB2029	AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

B FB2029	1 EA	*400 Calendar Days
----------	------	--------------------

Proposed
Delivery

B FB2029 1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0015AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0015AC	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>
A FB2029	ORIGIN
Type / Ship To	PACRN
A FB2029	AB
Type / Ship To	Quantity (U/I)

Mark For

*ARO Approval of First Article

Req No / Pri

Required
Delivery

A FB2029	4 EA	*120 Calendar Days
----------	------	--------------------

Proposed
Delivery

A FB2029	4 EA	
----------	------	--

Bid B - First Article NOT Required

Item No.
0015AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0015AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Bid B - First Article NOT Required

☐ Transportation From Continental United States CONUS (CONUS) Sources						
<u>TYPE / SHIP TO CODE</u>			<u>F.O.B.</u>			
Required Delivery	A FB2029		ORIGIN			
	Type / Ship To		PACRN	Mark For		
Proposed Delivery	A FB2029		AB			
	Type / Ship To	Quantity (U/I)	*ARO Contract	—		Req No / Pri
	A FB2029	5 EA	*120 Calendar Days			
	A FB2029	5 EA				

Item No.
0016

NSN: 5995-01-685-4770 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050461-502

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0016AA

Not Separately Priced
Quantity U/I Unit Price
1 LO NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Bid A - First Article Required

Proposed
Delivery

B FB2029

1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0016AC

Firm Fixed Price

QuantityU/IUnit PriceAmount

4

EA

CLIN

ACRN

ACRN Total

0016AC

AA

Production Article

PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin

Acceptance: Origin

Inspection/Acceptance Report: Receiving Report Required

Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODEF.O.B.

A FB2029

ORIGIN

Type / Ship To

PACRN

Mark For

A FB2029

AB

Type / Ship To

Quantity (U/I)

*ARO Approval of
First Article

Req No / Pri

Required
Delivery

A FB2029

4 EA

*120 Calendar Days

Proposed
Delivery

A FB2029

4 EA

Bid B - First Article NOT Required

Item No.
0016AD

Firm Fixed Price

Bid B - First Article NOT Required					
	<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>		<u>Amount</u>
	5	EA			
	CLIN		ACRN	ACRN Total	
	0016AD		AA		
	Production Article				
	PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE				
	Limitations of Liability: Other Than High Value Item				
	Inspection: Origin				
	Acceptance: Origin				
	Inspection/Acceptance Report: Receiving Report Required				
	Quality Assurance: Standard Inspection				
	☐ Transportation From Continental United States CONUS (CONUS) Sources				
	<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>		
	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
Required	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
Delivery	A FB2029	5 EA	*120 Calendar Days		
Proposed					
Delivery	A FB2029	5 EA			

Item No.
0017

NSN: 5995-01-685-4771 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050463-501

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0017AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

	Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
Required Delivery	B 1423	1 LO	*400 Calendar Days	

Proposed Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0017AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0017AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

Bid A - First Article Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029		DESTINATION		
	Type / Ship To		PACRN	Mark For	
	B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.	
	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
Required Delivery					
	B FB2029	1 EA	*400 Calendar Days		
Proposed Delivery					
	B FB2029	1 EA			

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0017AC

Firm Fixed Price	
<u>Quantity</u>	<u>U/I</u> <u>Unit Price</u> <u>Amount</u>
4	EA

CLIN	ACRN	ACRN Total
0017AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)	*ARO Approval of	—	Req No / Pri
			First Article		
Required Delivery					

Bid A - First Article Required

A FB2029 4 EA *120 Calendar Days

Proposed
Delivery

A FB2029 4 EA

Bid B - First Article NOT Required

Item No.
0017AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0017AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

A FB2029	ORIGIN	
Type / Ship To	PACRN	Mark For
A FB2029	AB	
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

A FB2029 5 EA *120 Calendar Days

Proposed
Delivery

A FB2029 5 EA

Item No.
0018

NSN: 5995-01-685-5018 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM		
<u>Manufacturer</u>	<u>Part Number</u>	
98747	RFE23050511-501	
Priority: R		
Applicability: None ;		
Buy American Act/Balance of Payments Program		
IUID Required: Yes		
Physical Item Markings:		
IAW MIL-STD-130		
Class I ODS Substance	Application/Use	Quantity
none	none	none

Bid A - First Article Required

Item No.
0018AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
----------------	----------------	---------------	---	--------------

Required
Delivery

B 1423	1 LO	*400 Calendar Days
--------	------	--------------------

Proposed
Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0018AB

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>

Bid A - First Article Required			
1	EA		
CLIN	ACRN	ACRN Total	
0018AB	AA		
First Article			
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			
Inspection: Origin			
Acceptance: Destination			
Inspection/Acceptance Report: Receiving Report Required			
Quality Assurance: Standard Inspection			
Buy American Act/Balance of Payments Program			
☐ Transportation From Continental United States CONUS (CONUS) Sources			
<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>	
B FB2029		DESTINATION	
Type / Ship To		PACRN	Mark For
B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
Required Delivery			
B FB2029	1 EA	*400 Calendar Days	
Proposed Delivery			
B FB2029	1 EA		

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required			
<u>Item No.</u> 0018AC			
Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		
CLIN	ACRN	ACRN Total	
0018AC	AA		
Production Article			
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE			
Limitations of Liability: Other Than High Value Item			

Bid A - First Article Required

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Approval of	—	Req No / Pri
				First Article		
Required Delivery	A FB2029	4 EA		*120 Calendar Days		
Proposed Delivery	A FB2029	4 EA				

Bid B - First Article NOT Required

Item No.
0018AD

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0018AD	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
Required Delivery	A FB2029	5 EA		*120 Calendar Days		

Bid B - First Article NOT Required

Proposed
Delivery

A FB2029 5 EA

Item No.
0019

NSN: 5995-01-685-5019 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM

Manufacturer
98747

Part Number
RFE23050510-501

Priority: R
Applicability: None ;

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

IAW MIL-STD-130

Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0019AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To
B 1423

PACRN

Mark For
IAW 1423

Type / Ship To Quantity (U/I)

*ARO Contract _

Req No / Pri

Required
Delivery

B 1423 1 LO

*400 Calendar Days

Bid A - First Article Required

Proposed
Delivery

B 1423 1 LO

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0019AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0019AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

B FB2029	DESTINATION	
Type / Ship To	PACRN	Mark For
B FB2029	AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

B FB2029 1 EA *400 Calendar Days

Proposed
Delivery

B FB2029 1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0019AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0019AC	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>
A FB2029	ORIGIN
Type / Ship To	PACRN
A FB2029	AB
Type / Ship To	

		Mark For	
	Quantity (U/I)	*ARO Approval of	Req No / Pri
		First Article	

Required
Delivery

A FB2029	4 EA	*120 Calendar Days
----------	------	--------------------

Proposed
Delivery

A FB2029	4 EA	
----------	------	--

Bid B - First Article NOT Required

Item No.
0019AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0019AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Bid B - First Article NOT Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
Required Delivery	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
	A FB2029	5 EA		*120 Calendar Days		
Proposed Delivery						
	A FB2029	5 EA				

Item No.
0020

NSN: 5995-01-685-6185 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050569-501

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0020AA

Not Separately Priced
Quantity U/I Unit Price
1 LO NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Bid A - First Article Required

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

	Type / Ship To	PACRN	Mark For		
	B 1423		IAW 1423		
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
	B 1423	1 LO	*400 Calendar Days		
Proposed Delivery	B 1423	1 LO			

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0020AB

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0020AB	AA	
First Article		
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	Type / Ship To	DESTINATION	Mark For		
	B FB2029	PACRN	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.		
	B FB2029	AA			
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
	B FB2029	1 EA	*400 Calendar Days		

Bid A - First Article Required

Proposed
Delivery

B FB2029

1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0020AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN
0020AC	AA

ACRN Total

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

TYPE / SHIP TO CODEF.O.B.

A FB2029

ORIGIN

Type / Ship To

PACRN

Mark For

A FB2029

AB

Type / Ship To

Quantity (U/I)

*ARO Approval of
First Article

Req No / Pri

Required
Delivery

A FB2029

4 EA

*120 Calendar Days

Proposed
Delivery

A FB2029

4 EA

Bid B - First Article NOT Required

Item No.
0020AD

Firm Fixed Price

Bid B - First Article NOT Required					
	<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>		<u>Amount</u>
	5	EA			
	CLIN		ACRN	ACRN Total	
	0020AD		AA		
	Production Article				
	PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE				
	Limitations of Liability: Other Than High Value Item				
	Inspection: Origin				
	Acceptance: Origin				
	Inspection/Acceptance Report: Receiving Report Required				
	Quality Assurance: Standard Inspection				
	☐ Transportation From Continental United States CONUS (CONUS) Sources				
	<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>		
	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
Required	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
Delivery	A FB2029	5 EA	*120 Calendar Days		
Proposed					
Delivery	A FB2029	5 EA			

Item No.
0021

NSN: 5995-01-685-6186 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050570-501

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0021AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A
Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

	Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
Required Delivery	B 1423	1 LO	*400 Calendar Days	

Proposed Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0021AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0021AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

Bid A - First Article Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029		DESTINATION		
	Type / Ship To		PACRN	Mark For	
	B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.	
	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
Required Delivery					
	B FB2029	1 EA	*400 Calendar Days		
Proposed Delivery					
	B FB2029	1 EA			

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0021AC

Firm Fixed Price	
<u>Quantity</u>	<u>U/I</u> <u>Unit Price</u> <u>Amount</u>
4	EA

CLIN	ACRN	ACRN Total
0021AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)	*ARO Approval of	—	Req No / Pri
			First Article		
Required Delivery					

Bid A - First Article Required

A FB2029 4 EA *120 Calendar Days

Proposed
Delivery

A FB2029 4 EA

Bid B - First Article NOT Required

Item No.
0021AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0021AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

A FB2029	ORIGIN	
Type / Ship To	PACRN	Mark For
A FB2029	AB	
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

A FB2029 5 EA *120 Calendar Days

Proposed
Delivery

A FB2029 5 EA

Item No.
0022

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

NSN: 5995-01-685-6188 AH
CABLE ASSEMBLY,SPEC

End Item: ICBM
Manufacturer Part Number
 98747 RFE23050599-501
 Priority: R
 Buy American Act/Balance of Payments Program
 IUID Required: Yes
 Physical Item Markings:

Bid A - First Article Required

Item No.
0022AA

Not Separately Priced
Quantity U/I Unit Price
 1 LO NSP

First Article Test Report
 FIRST ARTICLE TEST REPORT
 Same as basic line above

Inspection: Destination
 Acceptance: Destination
 Inspection/Acceptance Report: Receiving Report Required
 Exhibit: A
 Quality Assurance: IAW 1423

	Type / Ship To	PACRN	Mark For	
	B 1423		IAW 1423	
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
	B 1423	1 LO	*400 Calendar Days	
Proposed Delivery	B 1423	1 LO		

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0022AB

Firm Fixed Price				
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>		<u>Amount</u>
1	EA			
CLIN	ACRN		ACRN Total	
0022AB	AA			
First Article				
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE				

Bid A - First Article Required

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029		DESTINATION		
	Type / Ship To		PACRN	Mark For	
	B FB2029		AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.	
Required Delivery	Type / Ship To	Quantity (U/I)	*ARO Contract	—	Req No / Pri
	B FB2029	1 EA	*400 Calendar Days		
Proposed Delivery	B FB2029	1 EA			

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0022AC

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0022AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

Bid A - First Article Required						
	A FB2029		ORIGIN			
	Type / Ship To		PACRN	Mark For		
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Approval of First Article	—	Req No / Pri
Required Delivery	A FB2029	4 EA		*120 Calendar Days		
Proposed Delivery	A FB2029	4 EA				

Bid B - First Article NOT Required						
------------------------------------	--	--	--	--	--	--

Item No.
0022AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0022AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN	Mark For		
	A FB2029		AB			
	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
Required Delivery	A FB2029	5 EA		*120 Calendar Days		
Proposed Delivery	A FB2029	5 EA				

Item No.
0023

NSN: 5995-01-685-8489 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM

Manufacturer
98747

Part Number
RFE23050462-501

Priority: R
Applicability: None ;

Buy American Act/Balance of Payments Program

IUID Required: Yes
Physical Item Markings:

IAW MIL-STD-130

Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0023AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
1	LO	NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Inspection: Destination
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To	PACRN	Mark For
B 1423		IAW 1423

Required
Delivery

Type / Ship To	Quantity (U/I)	*ARO Contract	Req No / Pri
----------------	----------------	---------------	--------------

B 1423	1 LO	*400 Calendar Days
--------	------	--------------------

Proposed
Delivery

B 1423	1 LO
--------	------

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required

Item No.
0023AB

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0023AB	AA	

First Article
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

B FB2029	DESTINATION	
Type / Ship To	PACRN	Mark For
B FB2029	AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
Type / Ship To	Quantity (U/I)	*ARO Contract _ Req No / Pri

Required
Delivery

B FB2029	1 EA	*400 Calendar Days
----------	------	--------------------

Proposed
Delivery

B FB2029	1 EA	
----------	------	--

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0023AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0023AC	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Bid A - First Article Required

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)		*ARO Approval of	Req No / Pri
				First Article	
Required Delivery	A FB2029	4 EA		*120 Calendar Days	
Proposed Delivery	A FB2029	4 EA			

Bid B - First Article NOT Required

Item No.
0023AD

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0023AD	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN		
	Type / Ship To		PACRN	Mark For	
	A FB2029		AB		
	Type / Ship To	Quantity (U/I)		*ARO Contract	Req No / Pri
Required Delivery					

A FB2029 5 EA

Item No.
0024

NSN: 5995-01-686-7620 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM

Manufacturer

98747

Priority: R

Applicability: None ;

Part Number

RFE23050565-501

Buy American Act/Balance of Payments Program

IUID Required: Yes

Physical Item Markings:

IAW MIL-STD-130

Class I ODS Substance

none

Application/Use

none

Quantity

none

Bid A - First Article Required

Item No.
0024AA

Not Separately Priced

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>
-----------------	------------	-------------------

1	LO	NSP
---	----	-----

First Article Test Report

FIRST ARTICLE TEST REPORT

Same as basic line above

Inspection: Destination

Acceptance: Destination

Inspection/Acceptance Report: Receiving Report Required

Exhibit: A

Quality Assurance: IAW 1423

Type / Ship To

PACRN

Mark For

B 1423

IAW 1423

Type / Ship To

Quantity (U/I)

*ARO Contract

Req No / Pri

Required
Delivery

Bid A - First Article Required		
--------------------------------	--	--

B 1423 1 LO *400 Calendar Days

Proposed
Delivery

B 1423 1 LO

The First Article Test Report shall be submitted concurrently with the First Article.

For WAWF purposes only, when filing the receiving report, the contractor will use Ship To FB2029 for this line item.

Bid A - First Article Required		
--------------------------------	--	--

Item No.
0024AB

Firm Fixed Price			
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
1	EA		

CLIN	ACRN	ACRN Total
0024AB	AA	
First Article		
FIRST ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Destination
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection
Buy American Act/Balance of Payments Program

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	B FB2029	DESTINATION	
	Type / Ship To	PACRN	Mark For
	B FB2029	AA	FIRST ARTICLE - DO NOT PLACE IN USAF SUPPLY.
	Type / Ship To	Quantity (U/I)	*ARO Contract — Req No / Pri
Required Delivery	B FB2029	1 EA	*400 Calendar Days
Proposed Delivery	B FB2029	1 EA	

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0024AC

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
4	EA		

CLIN	ACRN	ACRN Total
0024AC	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>
A FB2029	ORIGIN
Type / Ship To	PACRN
A FB2029	AB
Type / Ship To	

		Mark For	
	Quantity (U/I)	*ARO Approval of	Req No / Pri
		First Article	

Required
Delivery

A FB2029	4 EA	*120 Calendar Days
----------	------	--------------------

Proposed
Delivery

A FB2029	4 EA	
----------	------	--

Bid B - First Article NOT Required

Item No.
0024AD

Firm Fixed Price

<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>	<u>Amount</u>
5	EA		

CLIN	ACRN	ACRN Total
0024AD	AA	

Production Article
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

Bid B - First Article NOT Required

☐ Transportation From Continental United States CONUS (CONUS) Sources
TYPE / SHIP TO CODE F.O.B.

	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AB			
Required Delivery	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
	A FB2029	5 EA		*120 Calendar Days		
Proposed Delivery	A FB2029	5 EA				

Item No.
0025

NSN: 5995-01-692-3477 AH
CABLE ASSEMBLY,SPEC
End Item: ICBM
Manufacturer
98747
Priority: R
Applicability: None ;

Part Number
RFE23050513-501

Buy American Act/Balance of Payments Program
IUID Required: Yes
Physical Item Markings:
IAW MIL-STD-130
Class I ODS Substance
none

Application/Use
none

Quantity
none

Bid A - First Article Required

Item No.
0025AA

Not Separately Priced
Quantity U/I Unit Price
1 LO NSP

First Article Test Report
FIRST ARTICLE TEST REPORT
Same as basic line above

Source Selection Information - See Far 2.101 and 3.104
CUI

Bid A - First Article Required

Proposed
Delivery

B FB2029 1 EA

Container and shipping vouchers shall be conspicuously marked as follows, with large red lettering: FIRST ARTICLE, DO NOT PLACE IN AIR FORCE SUPPLY.

Contractor shall coordinate submission with Contract Administrator.

Approved FA will be forwarded to USAF supply.

Bid A - First Article Required

Item No.
0025AC

Firm Fixed Price						
<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>				<u>Amount</u>
4	EA					

CLIN	ACRN	ACRN Total
0025AC	AA	
Production Article		
PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE		

Limitations of Liability: Other Than High Value Item

Inspection: Origin
Acceptance: Origin
Inspection/Acceptance Report: Receiving Report Required
Quality Assurance: Standard Inspection

☐ Transportation From Continental United States CONUS (CONUS) Sources

<u>TYPE / SHIP TO CODE</u>	<u>F.O.B.</u>		
A FB2029	ORIGIN		
Type / Ship To	PACRN	Mark For	
A FB2029	AB		
Type / Ship To	Quantity (U/I)	*ARO Approval of First Article	Req No / Pri
		—	

Required
Delivery

A FB2029	4 EA	*120 Calendar Days
----------	------	--------------------

Proposed
Delivery

A FB2029	4 EA	
----------	------	--

Bid B - First Article NOT Required

Item No.
0025AD

Firm Fixed Price

Bid B - First Article NOT Required						
	<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>			<u>Amount</u>
	5	EA				
	CLIN		ACRN		ACRN Total	
	0025AD		AA			
	Production Article					
	PRODUCTION ARTICLE - SAME AS BASIC LINE ITEM ABOVE					
	Limitations of Liability: Other Than High Value Item					
	Inspection: Origin					
	Acceptance: Origin					
	Inspection/Acceptance Report: Receiving Report Required					
	Quality Assurance: Standard Inspection					
	☐ Transportation From Continental United States CONUS (CONUS) Sources					
	<u>TYPE / SHIP TO CODE</u>		<u>F.O.B.</u>			
	A FB2029		ORIGIN			
	Type / Ship To		PACRN		Mark For	
	A FB2029		AC			
Required Delivery	Type / Ship To	Quantity (U/I)		*ARO Contract	—	Req No / Pri
	A FB2029	5 EA		*120 Calendar Days		
Proposed Delivery	A FB2029	5 EA				

Item No. 0026						
	Not Separately Priced					
	<u>Quantity</u>	<u>U/I</u>	<u>Unit Price</u>			<u>Amount</u>
	1	LO	NSP			
	CLIN		ACRN		ACRN Total	
	0026		AB			
	Counterfeit Protection Plan					
	Priority: R					
	Type / Ship To		PACRN		Mark For	
	B 1423				IAW 1423	
Required Delivery	Type / Ship To	Quantity (U/I)		*ARO Contract		Req No / Pri
	B 1423	1 LO		*30 Calendar Days		
Proposed Delivery	B 1423	1 LO				

Although the Ship To code for this line item is B1423, for WAWF purposes only, the contractor will use Ship To code FB2029 when completing the receiving report. Contractor will coordinate submission with contract administrator.

SHIP TO / PLACE OF PERFORMANCE

TYPE/CODE: A FB2029

FB2029 OO ALC DDHU CNTRL RCV
CP 385 519 8898
5851 F AVE BLDG 849W
HILL AFB UT 84056
HILL AFB UT 84056 49 84056-5713
USA

MARK FOR: (See Individual Line Item)
REQUISITION NUMBER: (See Individual Line Item)
REQUISITION PRIORITY: (See Individual Line Item)
AWARD NUMBER:

TYPE/CODE: B 1423

IAW DD FORM 1423

MARK FOR: (See Individual Line Item)
REQUISITION NUMBER: (See Individual Line Item)
REQUISITION PRIORITY: (See Individual Line Item)
AWARD NUMBER:

TYPE/CODE: B FB2029

809 MXSS/MXDEB
BLDG 849 ATTN: NON-ACCOUNTABLE BAY
(DEAR JOHN BAY)
TRANSPORTATION OFFICE
HILL AIR FORCE BASE UT 84056-5713
UNITED STATES

MARK FOR: (See Individual Line Item)
REQUISITION NUMBER: (See Individual Line Item)
REQUISITION PRIORITY: (See Individual Line Item)
AWARD NUMBER:

PART II - CONTRACT CLAUSES
SECTION I
CONTRACT CLAUSES

52.209-4 FIRST ARTICLE APPROVAL--GOVERNMENT TESTING (SEP 1989)
(IAW FAR 9.308-2(a)(1), FAR 9.308-2(b)(1))

(a) The Contractor shall deliver ** units(s) of Lot/Item * within *** calendar days from the date of this contract to the Government at **** for first article tests. The shipping documentation shall contain this contract number and the Lot/Item identification. The characteristics that the first article must meet and the testing requirements are specified elsewhere in this contract.

First Article Item	**Quantity	***Calendar Days	****Type/Location
0001AB	1	400	BFB2029

0002AB	1	400	BFB2029
0003AB	1	400	BFB2029
0004AB	1	400	BFB2029
0005AB	1	400	BFB2029
0006AB	1	400	BFB2029
0007AB	1	400	BFB2029
0008AB	1	400	BFB2029
0009AB	1	400	BFB2029
0010AB	1	400	BFB2029
0011AB	1	400	BFB2029
0012AB	1	400	BFB2029
0013AB	1	400	BFB2029
0014AB	1	400	BFB2029
0015AB	1	400	BFB2029
0016AB	1	400	BFB2029
0017AB	1	400	BFB2029
0018AB	1	400	BFB2029
0019AB	1	400	BFB2029
0020AB	1	400	BFB2029
0021AB	1	400	BFB2029
0022AB	1	400	BFB2029
0023AB	1	400	BFB2029
0024AB	1	400	BFB2029
0025AB	1	400	BFB2029

(b) Within ** calendar days after the Government receives the first article, the Contracting Officer shall notify the Contractor, in writing, of the conditional approval, approval, or disapproval of the first article. The notice of conditional approval or approval shall not relieve the Contractor from complying with all requirements of the specifications and all other terms and conditions of this contract. A notice of conditional approval shall state any further action required of the Contractor. A notice of disapproval shall cite reasons for the disapproval.

*Lot/Item	**Approval Days	ELIN No.
0001AB – 0025AB	120	

(c) If the first article is disapproved, the Contractor, upon Government request, shall submit an additional first article for testing. After each request, the Contractor shall make any necessary changes, modifications, or repairs to the first article or select another first article for testing. All costs related to these tests are to be borne by the Contractor, including any and all costs for additional tests following a disapproval. The Contractor shall furnish any additional first article to the Government under the terms and conditions and within the time specified by the Government. The Government shall act on this first article within the time limit specified in paragraph (b) above. The Government reserves the right to require an equitable adjustment of the contract price for any extension of the delivery schedule or for any additional costs to the Government related to these tests.

(d) If the Contractor fails to deliver any first article on time, or the Contracting Officer disapproves any first article, the Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of this contract.

(e) Unless otherwise provided in the contract, the Contractor—

- (1) May deliver the approved first article as a part of the contract quantity, provided it meets all contract requirements for acceptance and was not consumed or destroyed in testing; and
- (2) Shall remove and dispose of any first article from the Government test facility at the Contractor's expense.

(f) If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer shall, upon timely written request from the Contractor, equitably adjust under the Changes clause of this contract the delivery or performance dates and/or the contract price, and any other contractual term affected by the delay.

(g) The Contractor is responsible for providing operating and maintenance instructions, spare parts support, and repair of the

first article during any first article test.

(h) Before first article approval, the acquisition of materials or components for, or the commencement of production of, the balance of the contract quantity is at the sole risk of the Contractor. Before first article approval, the costs thereof shall not be allocable to this contract for

(1) progress payments, or

(2) termination settlements if the contract is terminated for the convenience of the Government.

(i) The Government may waive the requirement for first article approval test where supplies identical or similar to those called for in the schedule have been previously furnished by the Offeror/Contractor and have been accepted by the Government. The Offeror/Contractor may request a waiver.

(The above Clause/Provision has been modified.)