

ABSTRACT OF OFFERS ISSUING OFFICE USA ENGINEER DISTRICT, JACKSONVILLE PRUDENTIAL OFFICE BUILDING 701 SAN MARCO BLVD ATTN: CESAJ-CT JACKSONVILLE FL 32207-8175 PROJECT TITLE COASTAL STORM RISK MANAGEMENT PROJECT HUTCHINSON ISLAND, ST. LUCIE COUNTY, FLORIDA NUMBER OF AMENDMENTS ISSUED: 3				SOLICITATION NUMBER: W912EP25BA009																					
				DATE ISSUED		DATE CLOSED		I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation: ->				NAME AND TITLE OF CERTIFYING OFFICIAL:													
				July 18, 2025		September 2, 2025						Signature													
				IGE		BIDS		BIDS (Continued)		BIDS (Continued)		BIDS (Continued)		BIDS (Continued)											
						NO. 1		NO. 2		NO. 3		NO. 4		NO. 5											
Independent Government Estimate		BIDDER:		BIDDER:		BIDDER:		BIDDER:		BIDDER:															
		Great Lakes Dredge & Dock Company, LLC		Manson Construction Co.		Weeks Marine Inc.																			
		B. BID SECURITY (Type & amount)	Yes	B. BID SECURITY (Type & amount)	Yes	B. BID SECURITY (Type & amount)	Yes	B. BID SECURITY (Type & amount)		B. BID SECURITY (Type & amount)															
		C. BUSINESS SIZE: Large		C. BUSINESS SIZE: Large		C. BUSINESS SIZE: Large		C. BUSINESS SIZE: Large		C. BUSINESS SIZE: Large															
		D. ADDENDA		D. ADDENDA		D. ADDENDA		D. ADDENDA		D. ADDENDA															
ACKNOWLEDGED:		Yes	ACKNOWLEDGED:	Yes	ACKNOWLEDGED:	Yes	ACKNOWLEDGED:	Yes	ACKNOWLEDGED:	Yes	ACKNOWLEDGED:	Yes													
CLIN NO.	DESCRIPTION OF OFFERED ITEM:			QUANTITY	UNIT	UNIT PRICE		AMOUNT		UNIT PRICE		AMOUNT		UNIT PRICE		AMOUNT		UNIT PRICE		AMOUNT		UNIT PRICE		AMOUNT	
BASE																									
0001	MOBILIZATION AND DEMOBILIZATION			1	JOB	\$	5,451,000.00	\$5,451,000.00	\$	6,650,000.00	\$6,650,000.00	\$	4,950,000.00	\$4,950,000.00	\$	10,750,000.00	\$10,750,000.00			\$0.00			\$0.00		
0002	BEACH FILL (ESTIMATED QUANTITY)			315,000	CY	\$	19.30	\$6,079,500.00	\$	19.40	\$6,111,000.00	\$	24.90	\$7,843,500.00	\$	25.00	\$7,875,000.00			\$0.00			\$0.00		
0003	SCREENING (ESTIMATED QUANTITY)			315,000	CY	\$	2.20	\$693,000.00	\$	3.50	\$1,102,500.00	\$	2.50	\$787,500.00	\$	2.50	\$787,500.00			\$0.00			\$0.00		
0004	BEACH TILLING (ESTIMATED QUANTITY)			22	ACRE	\$	2,000.00	\$44,000.00	\$	600.00	\$13,200.00	\$	1,100.00	\$24,200.00	\$	1,000.00	\$22,000.00			\$0.00			\$0.00		
0005	COASTAL VEGETATION (ESTIMATED QUANTITY)			200,000	EACH	\$	2.30	\$460,000.00	\$	1.40	\$280,000.00	\$	1.30	\$260,000.00	\$	1.25	\$250,000.00			\$0.00			\$0.00		
0006	REMEDIATION OF NONCOMPLIANT MATERIAL (ESTIMATED QUANTITY)			1	ACRE	\$	8,000.00	\$8,000.00	\$	15,000.00	\$15,000.00	\$	13,500.00	\$13,500.00	\$	4,000.00	\$4,000.00			\$0.00			\$0.00		
0007	TRANSPORTATION AND DISPOSAL OF UNACCEPTABLE MATERIAL (EST. QUANTITY)			50	CY	\$	143.00	\$7,150.00	\$	130.00	\$6,500.00	\$	160.00	\$8,000.00	\$	500.00	\$25,000.00			\$0.00			\$0.00		
0008	VIBRATION CONTROL AND MONITORING			1	JOB	\$	75,000.00	\$75,000.00	\$	55,000.00	\$55,000.00	\$	47,000.00	\$47,000.00	\$	55,000.00	\$55,000.00			\$0.00			\$0.00		
0009	ENVIRONMENTAL SPECIES MONITORING			1	JOB	\$	149,450.00	\$149,450.00	\$	87,000.00	\$87,000.00	\$	200,000.00	\$200,000.00	\$	475,000.00	\$475,000.00			\$0.00			\$0.00		
0010	TURBIDITY MONITORING			1	JOB	\$	35,000.00	\$35,000.00	\$	53,000.00	\$53,000.00	\$	45,000.00	\$45,000.00	\$	30,000.00	\$30,000.00			\$0.00			\$0.00		
0011	MOBILIZATION AND DEMOBILIZATION FOR SEA TURTLE TRAWLING (HOPPER DREDGE			1	JOB	\$	18,000.00	\$18,000.00	\$	30,000.00	\$30,000.00	\$	35,000.00	\$35,000.00	\$	-	\$0.00			\$0.00			\$0.00		
0012	SEA TURTLE TRAWLING AND RELOCATION (HOPPER DREDGE ONLY, SEE NOTE 2)			3	DAY	\$	9,100.00	\$27,300.00	\$	5,000.00	\$15,000.00	\$	10,000.00	\$30,000.00	\$	-	\$0.00			\$0.00			\$0.00		
0013	MEC CONSTRUCTION SUPPORT			1	JOB	\$	256,400.00	\$256,400.00	\$	140,000.00	\$140,000.00	\$	125,000.00	\$125,000.00	\$	100,000.00	\$100,000.00			\$0.00			\$0.00		
0014	STANDBY TIME (SEE NOTE 3)			48	HOURL	\$	4,350.00	\$208,800.00	\$	6,900.00	\$331,200.00	\$	6,000.00	\$288,000.00	\$	11,000.00	\$528,000.00			\$0.00			\$0.00		
0015	PARTNERING REGROUP			1	EACH	\$	7,000.00	\$7,000.00	\$	5,000.00	\$5,000.00	\$	3,000.00	\$3,000.00	\$	5,000.00	\$5,000.00			\$0.00			\$0.00		
	TOTAL BID (LINE ITEMS 0001 THROUGH 0015)							\$13,519,600.00			\$14,894,400.00			\$14,659,700.00			\$20,906,500.00			\$0.00			\$0.00		