

Solicitation No.: W912HY25BA006

Date Issued: 16 May 2025

Date Opened: 25 June 2025

Issuing Office: USACE-Galveston

Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, GIWW, Texas Channel to Victoria, Maintenance Dredging, Calhoun and Victoria County, Texas

Number of Amendments Issued: 2

Government Estimate (Without Profit)

ITEM	SCHEDULE NO. 1			UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JB	SUM	\$2,755,415.00
0002	Pipeline Management	1	JB	SUM	\$653,637.00
0003	Dredging (Channel to Victoria Section No. 1 -7)	827,000	CY	\$4.70	\$3,886,900.00
	TOTAL SCHEDULE NO. 1				\$7,295,952.00
	OPTION NO. 1				
0004	Pipeline Management	1	JB	SUM	\$299,904.00
0005	Dredging (Sea Drift Channel Section No. 8 - 13)	474,000	CY	\$3.18	\$1,507,320.00
	TOTAL OPTION NO. 1				\$1,807,224.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1				\$9,103,176.00
	OPTION NO. 2				
0006	Pipeline Management	1	JB	SUM	\$462,878.00
0007	Dredging (Channel to Victoria Section No. 14 - 19)	522,000	CY	\$7.38	\$3,852,360.00
	TOTAL OPTION NO. 2				\$4,315,238.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2				\$13,418,414.00
	OPTION NO. 3				
0008	Pipeline Management	1	JB	SUM	\$798,642.00
0009	Dredging (Channel to Victoria Section No. 20 - 25)	533,000	CY	\$9.50	\$5,063,500.00
	TOTAL OPTION NO. 3				\$5,862,142.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3				\$19,280,556.00
	OPTION NO. 4				
0010	Pipeline Management	1	JB	SUM	\$156,146.00
0011	Dredging (Channel to Victoria Section 26 - 27)	103,000	CY	\$9.41	\$969,230.00
	TOTAL OPTION NO. 4				\$1,125,376.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 & 4				\$20,405,932.00
	OPTION NO. 5				
0012	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 5- 7)	1	JB	SUM	\$364,156.00
	TOTAL OPTION NO. 5				\$364,156.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &				\$20,770,088.00
	OPTION NO. 6				
0013	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 8-13)	1	JB	SUM	\$1,536,142.00
	TOTAL OPTION NO. 6				\$1,536,142.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6				\$22,306,230.00
	OPTION NO. 7				
0014	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 14-16)	1	JB	SUM	\$714,388.00
	TOTAL OPTION NO. 7				\$714,388.00

TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5,6 & 7				\$23,020,618.00
--	--	--	--	------------------------

* The apparent low bidder, Orion Marine Construction, Inc. is 4.46% below the Government's Estimate.

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

Mirian R. Tudor
CONTRACTING OFFICER

Solicitation No.: W912HY25BA006

Date Issued: 16 May 2025

Date Opened: 25 June 2025

Issuing Office: USACE-Galveston

Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, GIWW, Texas Channel to Victoria, Maintenance Dredging, Calhoun and Victoria County, Texas

Offeror 1: Callan Marine, Ltd. 6800 Harborside Dr Galveston, TX 77554

Business Size: Other Than Small Business

ITEM	SCHEDULE NO. 1			UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JB	SUM	\$10,100,000.00
0002	Pipeline Management	1	JB	SUM	\$2,700,000.00
0003	Dredging (Channel to Victoria Section No. 1 -7)	827,000	CY	\$13.00	\$10,751,000.00
	TOTAL SCHEDULE NO. 1				\$23,551,000.00
	OPTION NO. 1				
0004	Pipeline Management	1	JB	SUM	\$2,500,000.00
0005	Dredging (Sea Drift Channel Section No. 8 - 13)	474,000	CY	\$13.50	\$6,399,000.00
	TOTAL OPTION NO. 1				\$8,899,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1				\$32,450,000.00
	OPTION NO. 2				
0006	Pipeline Management	1	JB	SUM	\$2,300,000.00
0007	Dredging (Channel to Victoria Section No. 14 - 19)	522,000	CY	\$12.00	\$6,264,000.00
	TOTAL OPTION NO. 2				\$8,564,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2				\$41,014,000.00
	OPTION NO. 3				
0008	Pipeline Management	1	JB	SUM	\$2,200,000.00
0009	Dredging (Channel to Victoria Section No. 20 - 25)	533,000	CY	\$19.00	\$10,127,000.00
	TOTAL OPTION NO. 3				\$12,327,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3				\$53,341,000.00
	OPTION NO. 4				
0010	Pipeline Management	1	JB	SUM	\$1,900,000.00
0011	Dredging (Channel to Victoria Section 26 - 27)	103,000	CY	\$18.00	\$1,854,000.00
	TOTAL OPTION NO. 4				\$3,754,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 & 4				\$57,095,000.00
	OPTION NO. 5				
0012	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 5- 7)	1	JB	SUM	\$12,000,000.00
	TOTAL OPTION NO. 5				\$12,000,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 & 5				\$69,095,000.00
	OPTION NO. 6				
0013	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 8-13)	1	JB	SUM	\$14,200,000.00
	TOTAL OPTION NO. 6				\$14,200,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6				\$83,295,000.00
	OPTION NO. 7				
0014	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 14-16)	1	JB	SUM	\$6,800,000.00
	TOTAL OPTION NO. 7				\$6,800,000.00

TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5,6 & 7					\$90,095,000.00

Solicitation No.: W912HY25BA006

Date Issued: 16 May 2025

Date Opened: 25 June 2025

Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, GIWW, Texas Channel to Victoria, Maintenance Dredging, Calhoun and Victoria County, Texas

Offeror 2: Inland Dredging Company, LLC P.O Box 1189 Dyersburg, TN 38024

Business Size: Other Than Small Business

ITEM	SCHEDULE NO. 1			UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JB	SUM	\$3,000,000.00
0002	Pipeline Management	1	JB	SUM	\$1,900,000.00
0003	Dredging (Channel to Victoria Section No. 1 -7)	827,000	CY	\$6.60	\$5,458,200.00
	TOTAL SCHEDULE NO. 1				\$10,358,200.00
	OPTION NO. 1				
0004	Pipeline Management	1	JB	SUM	\$300,000.00
0005	Dredging (Sea Drift Channel Section No. 8 - 13)	474,000	CY	\$5.00	\$2,370,000.00
	TOTAL OPTION NO. 1				\$2,670,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1				\$13,028,200.00
	OPTION NO. 2				
0006	Pipeline Management	1	JB	SUM	\$200,000.00
0007	Dredging (Channel to Victoria Section No. 14 - 19)	522,000	CY	\$5.50	\$2,871,000.00
	TOTAL OPTION NO. 2				\$3,071,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2				\$16,099,200.00
	OPTION NO. 3				
0008	Pipeline Management	1	JB	SUM	\$200,000.00
0009	Dredging (Channel to Victoria Section No. 20 - 25)	533,000	CY	\$7.00	\$3,731,000.00
	TOTAL OPTION NO. 3				\$3,931,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3				\$20,030,200.00
	OPTION NO. 4				
0010	Pipeline Management	1	JB	SUM	\$100,000.00
0011	Dredging (Channel to Victoria Section 26 - 27)	103,000	CY	\$6.00	\$618,000.00
	TOTAL OPTION NO. 4				\$718,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 & 4				\$20,748,200.00
	OPTION NO. 5				
0012	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 5- 7)	1	JB	SUM	\$1,500,000.00
	TOTAL OPTION NO. 5				\$1,500,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 & 5				\$22,248,200.00
	OPTION NO. 6				
0013	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 8-13)	1	JB	SUM	\$900,000.00
	TOTAL OPTION NO. 6				\$900,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6				\$23,148,200.00
	OPTION NO. 7				
0014	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 14-16)	1	JB	SUM	\$600,000.00

	TOTAL OPTION NO. 7				\$600,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5,6 & 7				\$23,748,200.00

Solicitation No.: W912HY25BA006

Date Issued: 16 May 2025

Date Opened: 25 June 2025

Issuing Office: USACE-Galveston

Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, GIWW, Texas Channel to Victoria, Maintenance Dredging, Calhoun and Victoria County, Texas

Offeror 3: Muddy Water Dredging, LP 905 Pier Rd Orange, TX 77630

Business Size: Small Business

ITEM	SCHEDULE NO. 1			UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JB	SUM	\$2,900,000.00
0002	Pipeline Management	1	JB	SUM	\$270,000.00
0003	Dredging (Channel to Victoria Section No. 1 -7)	827,000	CY	\$8.50	\$7,029,500.00
	TOTAL SCHEDULE NO. 1				\$10,199,500.00
	OPTION NO. 1				
0004	Pipeline Management	1	JB	SUM	\$150,000.00
0005	Dredging (Sea Drift Channel Section No. 8 - 13)	474,000	CY	\$7.00	\$3,318,000.00
	TOTAL OPTION NO. 1				\$3,468,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1				\$13,667,500.00
	OPTION NO. 2				
0006	Pipeline Management	1	JB	SUM	\$275,000.00
0007	Dredging (Channel to Victoria Section No. 14 - 19)	522,000	CY	\$13.50	\$7,047,000.00
	TOTAL OPTION NO. 2				\$7,322,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2				\$20,989,500.00
	OPTION NO. 3				
0008	Pipeline Management	1	JB	SUM	\$380,000.00
0009	Dredging (Channel to Victoria Section No. 20 - 25)	533,000	CY	\$13.50	\$7,195,500.00
	TOTAL OPTION NO. 3				\$7,575,500.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3				\$28,565,000.00
	OPTION NO. 4				
0010	Pipeline Management	1	JB	SUM	\$250,000.00
0011	Dredging (Channel to Victoria Section 26 - 27)	103,000	CY	\$17.00	\$1,751,000.00
	TOTAL OPTION NO. 4				\$2,001,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 &4				\$30,566,000.00
	OPTION NO. 5				
0012	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 5- 7)	1	JB	SUM	\$2,000,000.00
	TOTAL OPTION NO. 5				\$2,000,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &				\$32,566,000.00
	OPTION NO. 6				
0013	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 8-13)	1	JB	SUM	\$2,000,000.00
	TOTAL OPTION NO. 6				\$2,000,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6				\$34,566,000.00
	OPTION NO. 7				

0014	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 14-16)	1	JB	SUM	\$2,000,000.00
	TOTAL OPTION NO. 7				\$2,000,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5,6 & 7				\$36,566,000.00

Solicitation No.: W912HY25BA006

Date Issued: 16 May 2025

Date Opened: 25 June 2025

Issuing Office: USACE-Galveston

Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, GIWW, Texas Channel to Victoria, Maintenance Dredging, Calhoun and

Offeror 4: Orion Marine Construction, Inc 1715 N West Shore Blvd, Suite 875 Tampa, FL 33607 ***Apparent Low Bidder***

Business Size: Other Than Small Business

ITEM NO.	SCHEDULE NO. 1 DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Mobilization and Demobilization	1	JB	SUM	\$1,800,000.00
0002	Pipeline Management	1	JB	SUM	\$675,000.00
0003	Dredging (Channel to Victoria Section No. 1 -7)	827,000	CY	\$4.25	\$3,514,750.00
	TOTAL SCHEDULE NO. 1				\$5,989,750.00
	OPTION NO. 1				
0004	Pipeline Management	1	JB	SUM	\$225,000.00
0005	Dredging (Sea Drift Channel Section No. 8 - 13)	474,000	CY	\$3.00	\$1,422,000.00
	TOTAL OPTION NO. 1				\$1,647,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1				\$7,636,750.00
	OPTION NO. 2				
0006	Pipeline Management	1	JB	SUM	\$225,000.00
0007	Dredging (Channel to Victoria Section No. 14 - 19)	522,000	CY	\$5.00	\$2,610,000.00
	TOTAL OPTION NO. 2				\$2,835,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2				\$10,471,750.00
	OPTION NO. 3				
0008	Pipeline Management	1	JB	SUM	\$150,000.00
0009	Dredging (Channel to Victoria Section No. 20 - 25)	533,000	CY	\$9.00	\$4,797,000.00
	TOTAL OPTION NO. 3				\$4,947,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1,2 & 3				\$15,418,750.00
	OPTION NO. 4				
0010	Pipeline Management	1	JB	SUM	\$150,000.00
0011	Dredging (Channel to Victoria Section 26 - 27)	103,000	CY	\$8.00	\$824,000.00
	TOTAL OPTION NO. 4				\$974,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3 &4				\$16,392,750.00
	OPTION NO. 5				
0012	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 5- 7)	1	JB	SUM	\$2,300,000.00
	TOTAL OPTION NO. 5				\$2,300,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4 &				\$18,692,750.00
	OPTION NO. 6				
0013	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 8-13)	1	JB	SUM	\$2,800,000.00
	TOTAL OPTION NO. 6				\$2,800,000.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5 & 6				\$21,492,750.00
	OPTION NO. 7				
0014	Placement of Dredged Material (Guadalupe River Mouth Marsh (GRMM) for Section No. 14-16)	1	JB	SUM	\$500,000.00
	TOTAL OPTION NO. 7				\$500,000.00

TOTAL SCHEDULE NO.1 & OPTION NO.1,2,3,4,5,6 & 7					\$21,992,750.00