

TSUNAMI 24 UPGRADES STATEMENT OF WORK (SOW)

1.0 BACKGROUND

Naval Surface Warfare Center, Dahlgren Division (NSWCDD), [REDACTED]
[REDACTED] project requires a two-phase upgrade to the Tsunami 24 software to provide [REDACTED]
[REDACTED] 6.0 compliance for autonomy solution plug-ins, an update to the [REDACTED] Kit to upgrade the [REDACTED] and the installation of the latest Tsunami software release onto the new [REDACTED]

2.0 APPLICABLE DOCUMENTS

- 2.1 [REDACTED] Compliance Specifications
- 2.2 Original Equipment Manufacturer (OEM) Specifications
- 2.3 [REDACTED] 5.2.1 and 6.0 Documentation
- 2.4 Contract Data Requirements List (CDRL) (Attached)

3.0 REQUIREMENTS

- 3.1 The Contractor shall upgrade the current Dahlgren Tsunami 24 software to provide [REDACTED] 6.0 compliance for autonomy solution plug-ins.
- 3.2 The Contractor shall add backwards compatibility to revert the [REDACTED] version to 5.2.1 to allow the Textron Autonomy Control Station (ACS) to allow for [REDACTED] interface compatibility with the ACS.
- 3.3 The Contractor shall remove the software dependence on an RTI license for [REDACTED] to reduce future upgrade costs.
- 3.4 The Contractor shall provide three (3) days of onsite support at the Naval Surface Warfare Center Dahlgren Division (NSWCDD) for software installation, functionality verification and overview of changes for Phase One of the upgrade.
- 3.5 The Contractor shall update the [REDACTED] Kit on the Tsunami 24 to the upgraded [REDACTED] to simplify the system architecture and network schema in an effort to match current Navy purchases in 2026 for compatibility with future software releases and interaction with other [REDACTED]
- 3.6 The Contractor shall install its June Tsunami software releases on the new [REDACTED] to bring in [REDACTED] 6.0 compliance with the upgraded Textron ACS to improve operator experience.
- 3.7 The Contractor shall update the original Training Material package with all configuration updates (CDRL A001).

3.8 The Contractor shall provide five (5) days of onsite support at the Naval Surface Warfare Center Dahlgren Division (NSWCDD) to execute the hardware/software upgrade and to provide training on the changes that have been implemented for Phase Two of the upgrade (CDRL A001).

3.9 The Contractor shall coordinate with the technical point of contact (TPOC) listed below to complete this work.

4.0 GOVERNMENT-FURNISHED PROPERTY/MATERIAL/INFORMATION (GFP/GFM/GFI)

The Government will provide the [REDACTED] 5.2.1 and 6.0 Documentation upon award of the order.

5.0 SECURITY

All work under this SOW is unclassified.

6.0 TRAVEL

The Contractor will be required to travel in performance of this contract. The number of trips and types of personnel traveling shall be limited to the minimum required to accomplish work requirements and shall be coordinated with the Technical Point of Contact (TPOC). All travel shall be conducted in accordance with the Federal Travel Regulations (FTR). The following travel is anticipated: two (2) personnel for eight (8) days to Dahlgren, VA throughout the period of performance.

7.0 TECHNICAL POINT OF CONTACT

[REDACTED]