

ABSTRACT OF OFFERS					Page 2 of 4
Solicitation No.: W912HY25B0004					Date Issued: 27 June 2025
Issuing Office: USACE-Galveston					Date Opened: 29 July 2025
Project Title: FY 25 EXE CCSC, Unrestricted Procurement, Corpus Christi Ship Channel, Texas, Corpus Christi Entrance Channel Hopper Dredging in Nueces County, Texas					
Number of Amendments Issued: 3					
Government Estimate (Without Profit)					
ITEM NO.	SCHEDULE NO. 1 DESCRIPTION	QUANTITY	UNIT	PRICE	TOTAL
0001	Mobilization and Demobilization - Hopper Dredge Plant	1	JB	\$6,587,000.00	\$6,587,000.00
0002	Dredging CCSC Entrance Channel Section No.1 through 9	2,640,000	CY	\$4.28	\$11,299,200.00
0003	Turtle Deflector Device and Endangered Species Observers	1	JB	\$50,000.00	\$50,000.00
0004	Monitor Surveys of Dredged Material Placement	1	JB	\$32,000.00	\$32,000.00
0005	Mobilization and Demobilization, Sea Turtle Trawling and Relocation	1	JB	\$17,000.00	\$17,000.00
0006	Sea Turtle Trawling and Relocation	140	DAY	\$4,250.00	\$595,000.00
TOTAL SCHEDULE NO. 1					\$18,580,200.00
OPTION NO. 1					
0007	Dredging- La Quinta Channel Section Nos. 10	184,000	CY	\$8.18	\$1,505,120.00
TOTAL OPTION NO. 1					\$1,505,120.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$20,085,320.00
OPTION NO. 2					
0008	Sea Turtle Trawling Relocation- Additional Days	30	DAY	\$4,250.00	\$127,500.00
TOTAL OPTION NO. 2					\$127,500.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2					\$20,212,820.00
OPTION NO. 3					
0009	Placement of Dredged Material from Sections 7-9 (Station -6+000 to Station 7+000) at Emergent Unconfined Placement Area No. 2	214,000	CY	\$9.73	\$2,082,220.00
0010	Endangered Species Monitoring--Emergent Unconfined Placement Area No. 2 St Jose Island	1	JB	\$21,200.00	\$21,200.00
TOTAL OPTION NO.3					\$2,103,420.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,&3					\$22,316,240.00

The apparent low bidder, The Dutra Group is 22.08% above the Government's Estimate.

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

Jeremy Babb CONTRACTING OFFICER					Page 3 of 4
ABSTRACT OF OFFERS (CONTD)					
Solicitation No.: W912HY25B0004					Date Issued: 27 June 2025
Issuing Office: USACE-Galveston					Date Opened: 29 July 2025
Project Title: FY 25 EXE CCSC, Unrestricted Procurement, Corpus Christi Ship Channel, Texas, Corpus Christi Entrance Channel Hopper Dredging, Nueces County, Texas					
Offshore 1: The Dutra Group 2350 Kerner Blvd, Suite #200 San Rafael, California 94901-5595 USA.***Apparent Low Bidder***					
Business Size: Other than Small Business					
ITEM NO.	SCHEDULE NO. 1 DESCRIPTION	QUANTITY	UNIT	PRICE	TOTAL
0001	Mobilization and Demobilization- Hopper Dredg Plant	1	JB	SUM	\$7,135,000.00
0002	Dredging CCSC Entrance Channel Section No. 1 through 9	2,640,000	CY	\$5.75	\$15,180,000.00
0003	Turtle Deflector Device and Endangered Species Observers	1	JB	SUM	\$65,000.00
0004	Monitor Surveys of Dredged Material Placement	1	JB	SUM	\$25,000.00
0005	Mobilization and Demobilization, Sea Turtle Trawling and Relocation	1	JB	SUM	\$18,000.00
0006	Sea Turtle Trawling and Relocation	140	DAY	\$6,000.00	\$840,000.00
TOTAL SCHEDULE NO. 1					\$23,263,000.00
OPTION NO. 1					
0007	Dredging - La Quinta Channel Section Nos. 10	184,000	CY	7.20	\$1,324,800.00
TOTAL OPTION NO. 1					\$1,324,800.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$24,587,800.00
OPTION NO. 2					
0008	Sea Turtle Trawling and Relocation- Additional Days	30	DAY	6,000.00	\$180,000.00
TOTAL OPTION NO. 2					\$180,000.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2					\$24,767,800.00
OPTION NO. 3					
0009	Placement of Dredged Material from Sections 7-9 (Station -6+000 to Station 7+000) at Emergent Unconfined Placement Area No. 2	214,000	CY	\$11.50	\$2,461,000.00
0010	Endangered Species Monitoring--Emergent Unconfined Placement Area No. 2 St Jose Island	1	JB	SUM	\$15,000.00
TOTAL OPTION NO.3					\$2,476,000.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2,&3					\$27,243,800.00

ABSTRACT OF OFFERS (CONTD)					Page 4 of 4
Solicitation No.: W912HY25B0004					Date Issued: 27 June 2025
Issuing Office: USACE-Galveston					Date Opened: 29 July 2025
Project Title: FY 25 EXE CCSC, Unrestricted Procurement, Corpus Christi Ship Channel, Texas, Corpus Christi Entrance Channel Hopper Dredging in Nueces County, Texas					
Offshore 2: Great Lakes Dredge & Dock Company, LLC. 9811 Katy FWY STE 1200 Houston, TX 77024 USA					
Business Size: Other than Small Business					
ITEM NO.	SCHEDULE NO. 1 DESCRIPTION	QUANTITY	UNIT	PRICE	TOTAL
0001	Mobilization and Demobilization- Hopper Dredg Plant	1	JB	SUM	\$8,635,000.00
0002	Dredging CCSC Entrance Channel Section No. 1 through 9	2,640,000	CY	\$8.70	\$22,968,000.00
0003	Turtle Deflector Device and Endangered Species Observers	1	JB	SUM	\$26,000.00
0004	Monitor Surveys of Dredged Material Placement	1	JB	SUM	\$60,000.00
0005	Mobilization and Demobilization, Sea Turtle Trawling and Relocation	1	JB	SUM	\$100,000.00
0006	Sea Turtle Trawling and Relocation	140	DAY	\$1,000.00	\$140,000.00
TOTAL SCHEDULE NO. 1					\$31,929,000.00
OPTION NO. 1					
0007	Dredging - La Quinta Channel Section Nos. 10	184,000	CY	18.50	\$3,404,000.00
TOTAL OPTION NO. 1					\$3,404,000.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$35,333,000.00
OPTION NO. 2					
0008	Sea Turtle Trawling and Relocation - Additional Days	30	DAY	1,000.00	\$30,000.00
TOTAL OPTION NO. 2					\$30,000.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2					\$35,363,000.00
OPTION NO. 3					
0009	Placement of Dredged Material from Sections 7-9 (Station -6+000 to Station 7+000) at Emergent Unconfined Placement Area No. 2	214,000	CY	\$13.70	\$2,931,800.00
0010	Endangered Species Monitoring--Emergent Unconfined Placement Ara No.2 St Jose Island	1	JB	SUM	\$26,000.00
TOTAL OPTION NO.3					\$2,957,800.00
TOTAL SCHEDULE NO.1 & OPTION NO.1,2 &3					\$38,320,800.00