

ABSTRACT OF BIDS - Construction				1. SOLICITATION NUMBER		2. DATE ISSUED		3. DATE OPENED		PAGE		OF PAGES	
				W911XK25BA028		7/21/2025		8/20/2025		1		2	
4. ISSUING OFFICE US Army Corp of Engineers Contracting Branch, Detroit District				I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.		NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						Michelle L. Barr, Contracting Officer							
						SIGNATURE		DATE SIGNED					
						Michelle Barr		2025.08.21 11:05:39 -04'00'					
5. PROJECT TITLE				8. REVISED GOVERNMENT ESTIMATE		9. OFFERS							
Grand Haven North Pier Wave Attenuator				A. Hired Labor		NO. 1				NO. 2			
						A. OFFEROR:				A. OFFEROR:			
						Great Lakes Dock and Materials, LLC				Roan Salvage Co.			
6. Number of Amendments Issued 1				X B. Reasonable Contract (Without Profit)		B. BID SECURITY (TYPE AND AMOUNT)				B. BID SECURITY (TYPE AND AMOUNT)			
						20%				20%			
						C. AMENDMENTS ACKNOWLEDGED				C. AMENDMENTS ACKNOWLEDGED			
				C. Reasonable Contract (With Profit)		Yes				Yes			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Base Mobilization & Demobilization	1	JOB	\$		\$		\$		\$		\$	
0002	Base Demolition & Deconstruction	1	JOB	\$		\$		\$		\$		\$	
0003	Base Required End Cap Enclosures	1	JOB	\$		\$		\$		\$		\$	
0004	Base Required Re-Routed Walkway	1	JOB	\$		\$		\$		\$		\$	
0005	Base Required Bedding Stone												
0005AA	First 1,400 Tons	1,400	TON	\$		\$		\$		\$		\$	
0005AB	Over 1,400 Tons	900	TON	\$		\$		\$		\$		\$	
0006	Base Required Underlayer Stone												
0006AA	First 2,200 Tons	2,200	TON	\$		\$		\$		\$		\$	
0006AB	Over 2,200 Tons	1,400	TON	\$		\$		\$		\$		\$	
0007	Base Required Armor Stone												
0007AA	First 4,300 Tons	4,300	TON	\$		\$		\$		\$		\$	
0007AB	Over 4,300 Tons	2,750	TON	\$		\$		\$		\$		\$	
TOTAL AMOUNT OF BASE BID					\$		\$		\$		\$		
OPTION 1													
0008	Option 1 Demolition & Deconstruction	1	JOB	\$		\$		\$		\$		\$	
0009	Option 1 Additional Re-Routed Walkway	1	JOB	\$		\$		\$		\$		\$	
0010	Option 1 Guardrail	1	JOB	\$		\$		\$		\$		\$	
0011	Option 1 Bedding Stone												
0011AA	First 300 Tons	300	TON	\$		\$		\$		\$		\$	
0011AB	Over 300 Tons	200	TON	\$		\$		\$		\$		\$	
0012	Option 1 Underlayer Stone												
0012AA	First 500 Tons	500	TON	\$		\$		\$		\$		\$	
0012AB	Over 500 Tons	300	TON	\$		\$		\$		\$		\$	
0013	Option 1 Armor Stone												
0013AA	First 900 Tons	900	TON	\$		\$		\$		\$		\$	
0013AB	Over 900 Tons	600	TON	\$		\$		\$		\$		\$	
TOTAL AMOUNT OF OPTION 1					\$		\$		\$		\$		
OPTION 2													
0014	Option 2 Demolition & Deconstruction	1	JOB	\$		\$		\$		\$		\$	
0015	Option 2 Additional Re-Routed Walkway	1	JOB	\$		\$		\$		\$		\$	
0016	Option 2 Guardrail	1	JOB	\$		\$		\$		\$		\$	
0017	Option 2 Bedding Stone												
0017AA	First 300 Tons	300	TON	\$		\$		\$		\$		\$	
0017AB	Over 300 Tons	200	TON	\$		\$		\$		\$		\$	
0018	Option 2 Underlayer Stone												
0018AA	First 500 Tons	500	TON	\$		\$		\$		\$		\$	
0018AB	Over 500 Tons	300	TON	\$		\$		\$		\$		\$	
0019	Option 2 Armor Stone												
0019AA	First 900 Tons	900	TON	\$		\$		\$		\$		\$	
0019AB	Over 900 Tons	600	TON	\$		\$		\$		\$		\$	
TOTAL AMOUNT OF OPTION 2					\$		\$		\$		\$		
TOTAL AMOUNT OF OPTIONS					\$		\$		\$		\$		
TOTAL AMOUNT OF PROPOSAL					\$10,466,075.50		\$		\$ 9,257,575.00		\$		\$12,193,000.00

ABSTRACT OF BIDS - CONSTRUCTION					1. SOLICITATION NUMBER		PAGE		OF PAGES			
					W911XK25BA028		2		2			
2. PROJECT TITLE					4. OFFERS							
					NO. 3		NO. 4		NO. 5		NO. 6	
Grand Haven North Pier Wave Attenuator					A. OFFEROR:		A. OFFEROR:		A. OFFEROR:		A. OFFEROR:	
					Alliance Steel Construction, Inc.							
6. Number of Amendments Issued 1					B. BID SECURITY (TYPE AND AMOUNT)		B. BID SECURITY (TYPE AND AMOUNT)		B. BID SECURITY (TYPE AND AMOUNT)		B. BID SECURITY (TYPE AND AMOUNT)	
					20%							
C. AMENDMENTS ACKNOWLEDGED					C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
					Yes							
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	Base Mobilization & Demobilization	1	JOB	\$								
0002	Base Demolition & Deconstruction	1	JOB	\$								
0003	Base Required End Cap Enclosures	1	JOB	\$								
0004	Base Required Re-Routed Walkway	1	JOB	\$								
0005	Base Required Bedding Stone											
0005AA	First 1,400 Tons	1,400	TON	\$								
0005AB	Over 1,400 Tons	900	TON	\$								
0006	Base Required Underlayer Stone											
0006AA	First 2,200 Tons	2,200	TON	\$								
0006AB	Over 2,200 Tons	1,400	TON	\$								
0007	Base Required Armor Stone											
0007AA	First 4,300 Tons	4,300	TON	\$								
0007AB	Over 4,300 Tons	2,750	TON	\$								
TOTAL AMOUNT OF BASE BID					\$							
OPTION 1												
0008	Option 1 Demolition & Deconstruction	1	JOB	\$								
0009	Option 1 Additional Re-Routed Walkway	1	JOB	\$								
0010	Option 1 Guardrail	1	JOB	\$								
0011	Option 1 Bedding Stone											
0011AA	First 300 Tons	300	TON	\$								
0011AB	Over 300 Tons	200	TON	\$								
0012	Option 1 Underlayer Stone											
0012AA	First 500 Tons	500	TON	\$								
0012AB	Over 500 Tons	300	TON	\$								
0013	Option 1 Armor Stone											
0013AA	First 900 Tons	900	TON	\$								
0013AB	Over 900 Tons	600	TON	\$								
TOTAL AMOUNT OF OPTION 1					\$							
OPTION 2												
0014	Option 2 Demolition & Deconstruction	1	JOB	\$								
0015	Option 2 Additional Re-Routed	1	JOB	\$								
0016	Option 2 Guardrail	1	JOB	\$								
0017	Option 2 Bedding Stone											
0017AA	First 300 Tons	300	TON	\$								
0017AB	Over 300 Tons	200	TON	\$								
0018	Option 2 Underlayer Stone											
0018AA	First 500 Tons	500	TON	\$								
0018AB	Over 500 Tons	300	TON	\$								
0019	Option 2 Armor Stone											
0019AA	First 900 Tons	900	TON	\$								
0019AB	Over 900 Tons	600	TON	\$								
TOTAL AMOUNT OF OPTION 2					\$							
TOTAL AMOUNT OF OPTIONS					\$							
TOTAL AMOUNT OF PROPOSAL					\$	14,684,936.00						