


## SYRACUSE VA MEDICAL CENTER

800 IRVING AVENUE  
SYRACUSE, NY 13210


PROJECT TITLE:  
REPAIR SPS DEFICIENCIES

VA PROJECT NO. 528A7-19-720

## LOCATION MAP



## KEY PLAN



## INDEX TO DRAWINGS

| PLANS      | DWG. #   | DWG. TITLE                                                                                 |
|------------|----------|--------------------------------------------------------------------------------------------|
| MECHANICAL | CL-001   | TITLE SHEET WITH LINK TO RAILINGS                                                          |
|            | CL-002   | BASIS PLAN: GROUND FLOOR CONSTRUCTION ENTRANCE/EXIT                                        |
|            | CL-003   | BASIS PLAN: GROUND FLOOR FINISH PLAN                                                       |
|            | CL-004   | GROUND FLOOR FINISH PLAN                                                                   |
|            | CL-005   | TEMPORARY MOBILE STAGE PLAN                                                                |
|            | LS-100   | STR & PAVING GROUND FLOOR LIFE SAFETY PLAN                                                 |
|            | LS-101   | GROUND FLOOR LIFE SAFETY PLAN & SCHEDULE                                                   |
|            | AS-001   | ARCHITECTURAL SYMBOLS, NOTES & ABBREVIATIONS                                               |
|            | AS-002   | ARCHITECTURAL: SITE PLAN                                                                   |
|            | AS-003   | ARCHITECTURAL: TEMPORARY STRUCTURE SECTIONS                                                |
|            | AD-100   | ARCHITECTURAL: SMOKE SHEDS DEMONSTRATION PLAN                                              |
|            | LS-101   | ARCHITECTURAL: DEMONSTRATION GROUND FLOOR PLAN                                             |
|            | AS-002   | ARCHITECTURAL: DEMONSTRATION GROUND FLOOR REFRACTIVE CEILING PLAN                          |
|            | AS-100   | ARCHITECTURAL: FIVE PLAN                                                                   |
|            | AS-101   | ARCHITECTURAL: NEW GROUND FLOOR PLAN                                                       |
|            | AS-201   | ARCHITECTURAL: NEW GROUND FLOOR REFRACTIVE CEILING PLAN                                    |
|            | AS-202   | ARCHITECTURAL: NEW GROUND FLOOR DEMONSTRATION PLAN                                         |
|            | AS-401   | ARCHITECTURAL: WALL SECTIONS                                                               |
|            | AS-402   | ARCHITECTURAL: DEMONSTRATION FLOOR PLANS & INTERIOR ELEVATIONS                             |
|            | AS-403   | ARCHITECTURAL: DEMONSTRATION FLOOR PLANS & INTERIOR ELEVATIONS                             |
|            | AS-500   | ARCHITECTURAL: DEMONSTRATION FLOOR PLANS                                                   |
|            | AS-501   | ARCHITECTURAL: INTERIOR ELEVATIONS                                                         |
|            | AS-504   | ARCHITECTURAL: DETAILS                                                                     |
|            | AS-701   | ARCHITECTURAL: SCHEDULES                                                                   |
|            | AS-801   | ARCHITECTURAL: FLOOR FINISH PLAN                                                           |
|            | AS-901   | ARCHITECTURAL: NEW SIGNAGE GROUND FLOOR PLAN                                               |
|            | AS-902   | ARCHITECTURAL: NEW SIGNAGE GROUND FLOOR PLAN                                               |
| MECHANICAL |          | MECHANICAL SYMBOLS, NOTES & ABBREVIATIONS                                                  |
|            | MH-001   | MECHANICAL: SITE PLAN                                                                      |
|            | MD-002   | MECHANICAL: DEMONSTRATION GROUND FLOOR HYDROGEN PIPING PLAN-ORIENTATION PLAN               |
|            | MD-101   | MECHANICAL: DEMONSTRATION GROUND FLOOR HYDROGEN PIPING PLAN-PHASE 4 & 5 DEMONSTRATION PLAN |
|            | MD-101.2 | MECHANICAL: DEMONSTRATION GROUND FLOOR HYDROGEN PIPING PLAN-PHASE 2 DEMONSTRATION PLAN     |
|            | MD-101.2 | MECHANICAL: DEMONSTRATION GROUND FLOOR HYDROGEN PIPING PLAN-PHASE 2 DEMONSTRATION PLAN     |
|            | MD-201   | MECHANICAL: DEMONSTRATION GROUND FLOOR HYDROGEN PIPING PLAN-PHASE 2 DEMONSTRATION PLAN     |
|            | MD-301   | MECHANICAL: DEMONSTRATION GROUND FLOOR HYDROGEN PIPING PLAN-PHASE 2 DEMONSTRATION PLAN     |
|            | MD-301.2 | MECHANICAL: DEMONSTRATION GROUND FLOOR HYDROGEN PIPING PLAN-PHASE 2 DEMONSTRATION PLAN     |
|            | MD-301.2 | MECHANICAL: DEMONSTRATION GROUND FLOOR HYDROGEN PIPING PLAN-PHASE 2 DEMONSTRATION PLAN     |

## CONSULTANT

[illegible]

**ENGINEER OF RECORD**


**FELLENZER**  
ENGINEERING LLP

www.fel.com

181 Church St., Suite 100  
Albany, NY 12243  
518-255-1411 / 518-255-1499  
1-800-454-1700 / 1-800-201-4700



**Office of  
Construction  
and Facilities  
Management**



Drawing Title

TITLE SHEET WITH INDEX TO DRAWINGS

Approved: Project Director


100% FOR  
CONSTRUCTION

|               |                                        |
|---------------|----------------------------------------|
| Project Title | VA SYRACUSE<br>REPAIR SPS DEFICIENCIES |
|---------------|----------------------------------------|

|                                |                     |                          |                        |
|--------------------------------|---------------------|--------------------------|------------------------|
| Project Number<br>528A7-19-720 | Bidding Number<br>1 | Drawing Number<br>GI-001 | SHEET<br>PAGE: 1 OF 99 |
|--------------------------------|---------------------|--------------------------|------------------------|


## INDEX TO DRAWINGS

| PAGE | DWG. #  | DWG. TITLE                                                                                |
|------|---------|-------------------------------------------------------------------------------------------|
| 36   | ME-1001 | MECHANICAL NEW GROUND FLOOR HYDROMIC PIPING PLAN - PHASE 4 & 5 ENLARGED PLAN              |
| 37   | ME-1012 | MECHANICAL NEW GROUND FLOOR HYDROMIC PIPING PLAN - PHASE 2 ENLARGED PLAN                  |
| 38   | ME-2001 | MECHANICAL NEW GROUND FLOOR DUCTWORK PLAN - OVERVIEW PLAN                                 |
| 39   | ME-2011 | MECHANICAL NEW GROUND FLOOR DUCTWORK PLAN - PHASE 4 & 5 ENLARGED PLAN                     |
| 40   | ME-2012 | MECHANICAL NEW GROUND FLOOR DUCTWORK PLAN - PHASE 2 ENLARGED PLAN                         |
| 41   | ME-3001 | MECHANICAL NEW GROUND FLOOR PRESSURE RELATIONSHIP PLAN - OVERVIEW PLAN                    |
| 42   | ME-3011 | MECHANICAL NEW GROUND FLOOR PRESSURE RELATIONSHIP PLAN - PHASE 4 & 5 ENLARGED PLAN        |
| 43   | ME-3012 | MECHANICAL NEW GROUND FLOOR PRESSURE RELATIONSHIP PLAN - PHASE 2 ENLARGED PLAN            |
| 44   | ME-4001 | MECHANICAL NEW GROUND FLOOR PRESSURE RELATIONSHIP PLAN - OVERVIEW PLAN                    |
| 45   | ME-4011 | MECHANICAL NEW GROUND FLOOR PRESSURE RELATIONSHIP PLAN - PHASE 4 & 5 ENLARGED PLAN        |
| 46   | ME-4012 | MECHANICAL NEW GROUND FLOOR PRESSURE RELATIONSHIP PLAN - PHASE 2 ENLARGED PLAN            |
| 47   | PL-1001 | PLUMBING PLUMBING, NOTES & ABBREVIATIONS                                                  |
| 48   | PL-1002 | PLUMBING SITE PLAN                                                                        |
| 49   | PL-1003 | PLUMBING DEMOLITION BASIN/ENTRY SANITARY & NO WATER PIPING PLAN-OVERVIEW PLAN             |
| 50   | PL-1004 | PLUMBING DEMOLITION BASIN/ENTRY SANITARY & NO WATER PIPING PLAN-PHASE 4 & 5 ENLARGED PLAN |
| 51   | PL-1005 | PLUMBING DEMOLITION BASIN/ENTRY SANITARY & NO WATER PIPING PLAN-PHASE 2 ENLARGED PLAN     |
| 52   | PL-1011 | PLUMBING DEMOLITION GROUND FLOOR SANITARY PIPING PLAN-OVERVIEW PLAN                       |
| 53   | PL-1012 | PLUMBING DEMOLITION GROUND FLOOR SANITARY PIPING PLAN-PHASE 4 & 5 ENLARGED PLAN           |
| 54   | PL-1013 | PLUMBING DEMOLITION GROUND FLOOR SANITARY PIPING PLAN-PHASE 2 ENLARGED PLAN               |
| 55   | PL-2001 | PLUMBING DEMOLITION GROUND FLOOR DOMESTIC PIPING PLAN-OVERVIEW PLAN                       |
| 56   | PL-2011 | PLUMBING DEMOLITION GROUND FLOOR DOMESTIC PIPING PLAN-PHASE 4 & 5 ENLARGED PLAN           |
| 57   | PL-2012 | PLUMBING DEMOLITION GROUND FLOOR DOMESTIC PIPING PLAN-PHASE 2 ENLARGED PLAN               |
| 58   | PL-3001 | PLUMBING DEMOLITION GROUND FLOOR MED GAS PIPING PLAN-PHASE 4 & 5 ENLARGED PLAN            |
| 59   | PL-3011 | PLUMBING DEMOLITION GROUND FLOOR MED GAS PIPING PLAN-PHASE 2 ENLARGED PLAN                |
| 60   | PL-4001 | PLUMBING NEW BASIN/ENTRY SANITARY & NO WATER PIPING PLAN-OVERVIEW PLAN                    |
| 61   | PL-4011 | PLUMBING NEW BASIN/ENTRY SANITARY & NO WATER PIPING PLAN-PHASE 4 & 5 ENLARGED PLAN        |
| 62   | PL-4012 | PLUMBING NEW BASIN/ENTRY SANITARY & NO WATER PIPING PLAN-PHASE 2 ENLARGED PLAN            |
| 63   | PL-5001 | PLUMBING NEW GROUND FLOOR SANITARY PIPING PLAN-OVERVIEW PLAN                              |
| 64   | PL-5011 | PLUMBING NEW GROUND FLOOR SANITARY PIPING PLAN-PHASE 4 & 5 ENLARGED PLAN                  |
| 65   | PL-5012 | PLUMBING NEW GROUND FLOOR SANITARY PIPING PLAN-PHASE 2 ENLARGED PLAN                      |
| 66   | PL-6001 | PLUMBING NEW GROUND FLOOR DOMESTIC PIPING PLAN-OVERVIEW PLAN                              |
| 67   | PL-6011 | PLUMBING NEW GROUND FLOOR DOMESTIC PIPING PLAN-PHASE 4 & 5 ENLARGED PLAN                  |
| 68   | PL-6012 | PLUMBING NEW GROUND FLOOR DOMESTIC PIPING PLAN-PHASE 2 ENLARGED PLAN                      |
| 69   | PL-7001 | PLUMBING NEW GROUND FLOOR MED GAS PIPING PLAN-PHASE 4 & 5 ENLARGED PLAN                   |
| 70   | PL-7011 | PLUMBING NEW GROUND FLOOR MED GAS PIPING PLAN-PHASE 2 ENLARGED PLAN                       |
| 71   | PL-8001 | PLUMBING DETAILS                                                                          |
| 72   | PL-9001 | PLUMBING DETAILS                                                                          |
| 73   | PR-1000 | PRE PRODUCTION SYMBOLS, NOTES, ABBREVIATIONS & DETAILS                                    |
| 74   | PS-1001 | PRE PRODUCTION SITE PLAN                                                                  |
| 75   | PS-1002 | PRE PRODUCTION DEMOLITION GROUND FLOOR PLAN-OVERVIEW PLAN                                 |
| 76   | PS-1003 | PRE PRODUCTION DEMOLITION GROUND FLOOR PLAN-PHASE 4 & 5 ENLARGED PLAN                     |
| 77   | PS-1004 | PRE PRODUCTION DEMOLITION GROUND FLOOR PLAN-PHASE 2 ENLARGED PLAN                         |
| 78   | PS-1011 | PRE PRODUCTION DEMOLITION GROUND FLOOR PLAN-PHASE 4 & 5 ENLARGED PLAN                     |
| 79   | PS-1012 | PRE PRODUCTION DEMOLITION GROUND FLOOR PLAN-PHASE 2 ENLARGED PLAN                         |
| 80   | PS-1013 | PRE PRODUCTION NEW GROUND FLOOR PLAN-OVERVIEW PLAN                                        |
| 81   | PS-1014 | PRE PRODUCTION NEW GROUND FLOOR PLAN-PHASE 4 & 5 ENLARGED PLAN                            |
| 82   | PS-1015 | PRE PRODUCTION NEW GROUND FLOOR PLAN-PHASE 2 ENLARGED PLAN                                |
| 83   | PS-1016 | PRE PRODUCTION NEW GROUND FLOOR PLAN-PHASE 4 & 5 ENLARGED PLAN                            |
| 84   | PS-1017 | PRE PRODUCTION NEW GROUND FLOOR PLAN-PHASE 2 ENLARGED PLAN                                |
| 85   | PS-1018 | PRE PRODUCTION NEW GROUND FLOOR PLAN-PHASE 4 & 5 ENLARGED PLAN                            |
| 86   | PS-1019 | PRE PRODUCTION NEW GROUND FLOOR PLAN-PHASE 2 ENLARGED PLAN                                |
| 87   | PS-2001 | ELECTRICAL NEW GROUND FLOOR POWER PLAN-PHASE 4 & 5 ENLARGED PLAN                          |
| 88   | PS-2002 | ELECTRICAL NEW GROUND FLOOR POWER PLAN-PHASE 2 ENLARGED PLAN                              |
| 89   | PS-2003 | ELECTRICAL NEW GROUND FLOOR POWER PLAN-PHASE 4 & 5 ENLARGED PLAN                          |
| 90   | PS-2004 | ELECTRICAL NEW GROUND FLOOR POWER PLAN-PHASE 2 ENLARGED PLAN                              |
| 91   | PS-2005 | ELECTRICAL NEW GROUND FLOOR POWER PLAN-PHASE 4 & 5 ENLARGED PLAN                          |
| 92   | PS-2006 | ELECTRICAL NEW GROUND FLOOR POWER PLAN-PHASE 2 ENLARGED PLAN                              |
| 93   | PS-2007 | ELECTRICAL NEW GROUND FLOOR LIGHTING PLAN-OVERVIEW PLAN                                   |
| 94   | PS-2008 | ELECTRICAL NEW GROUND FLOOR LIGHTING PLAN-PHASE 4 & 5 ENLARGED PLAN                       |
| 95   | PS-2009 | ELECTRICAL NEW GROUND FLOOR LIGHTING PLAN-PHASE 2 ENLARGED PLAN                           |
| 96   | PS-2010 | ELECTRICAL NEW GROUND FLOOR LIGHTING PLAN-PHASE 4 & 5 ENLARGED PLAN                       |
| 97   | PS-2011 | ELECTRICAL NEW GROUND FLOOR LIGHTING PLAN-PHASE 2 ENLARGED PLAN                           |
| 98   | PS-2012 | ELECTRICAL SCHEDULES                                                                      |
| 99   | PS-2013 | ELECTRICAL SCHEDULES                                                                      |
| 100  | PS-2014 | ELECTRICAL SCHEDULES                                                                      |









2 TEMPORARY MOBILE SPS SITE PHASING PLAN  
SCALE: 1/8"=1'-0"

[illegible]




















1 ARCHITECTURAL: SMOKING SHELTER DEMOLITION PLAN  
SCALE: 1/8"=1'-0"

| PLANTING SCHEDULE                                                                     |              |                         |                    |                                    |
|---------------------------------------------------------------------------------------|--------------|-------------------------|--------------------|------------------------------------|
| SYMBOL                                                                                | ABBREVIATION | NAME                    | SIZE               | REMARK                             |
|  | DT           | DECIDUOUS TREE          | 8"-10" HEIGHT      | EXISTING TO REMAIN, NOT TO DISTURB |
|  | PDG          | PERENNIAL JOINTED GRASS |                    | BURJAP & BALL                      |
|  | DL           | DAY LILY                | 5 GALLON CONTAINER | G-ORANGE<br>S-YELLOW               |

**PROJECT NOTES:**

1. CONTRACTOR SHALL REMOVE AND STORE ALL VA PROPERTY AS SPECIFIED IN THESE DRAWINGS. CONTRACTOR SHALL PROVIDE A WELL-VENTILATED, DRY STORAGE SPACE FOR THE VA EQUIPMENT THAT IS TO BE RE-INSTALLED. THE STORAGE SHALL NOT BE ON VA PROPERTY AND IT IS THE CONTRACTORS RESPONSIBILITY TO MOVE THE VA ITEMS FROM THE VAMC FACILITY TO THE STORAGE SPACE AND BACK TO THE VAMC WHEN RE-INSTALLATION IS COMPLETED. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE TO VA ITEMS INCURRED DURING REMOVAL, TRANSPORT AND RE-INSTALLATION.
2. ALL PENETRATIONS THROUGH MASONRY WALL, REMOVED DURING CONSTRUCTION, TO BE PATCHED, INTERIOR AND EXTERIOR, WITH MATERIALS TO MATCH EXISTING AND SHALL BE PROTECTED AGAINST WEATHER.

[illegible]




























|       |                       |
|-------|-----------------------|
| Phase | 100% FOR CONSTRUCTION |
|-------|-----------------------|







- NOTES:**
1. NEW WALL CONSTRUCTION IS PROPOSED FROM FLOOR TO UNDERSIDE OF DECK FOR NOSE CONTROL.
  2. COORDINATE OPENINGS IN NEW WALL WITH THE DUCT/PIPE/SPRINKLER & ELECTRICAL WIRING.
  3. CONSOLIDATE OPENINGS ABOVE THE CEILING WHEN POSSIBLE/PRACTICAL.
  4. AT DOOR AREAS, UNTIL UP TO UNTEL WITH JACK STUDS ON EACH SIDE. SPACE STUDS @ 16" O.C. OFFSET AT CENTER POINT.
  5. PHASE 1B STUDS ABOVE MOBILE SPEAR INSTALLATION AND REMOVAL.

[illegible]





