

ABSTRACT OF OFFERS

Invitation For Bids # W912PL25BA004

Murrieta Creek Phase 2B, Riverside County, California

With 5 Amendments

Bid Opening Date: 2 July 2025

2 Bidders

<u>Bidder</u>		<u>Base + Option</u>
1. Empire Equipment Service, Inc.	Riverside, CA	\$ 47,949,088.66
2. Bayside ERRG Joint Venture	San Diego, CA	\$ 83,740,434.61
Government Estimate		\$ 44,640,271.00

I CERTIFY that I have opened, read,
and recorded on this abstract all offers
received in response to this solicitation

Name of Certifying Official:

Michael Robinson

Date: _____

Signature: _____

SECTION 00 10 00
Contract Line Item Number (CLIN) Schedule
02 July 2025

Company: Empire Equipment Service, Inc
Address: 8432 63rd Street, Riverside, CA 92509

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0001	DIVERSION AND CONTROL OF SURFACE WATER	1	JOB	JA	<u>\$756,547.37</u>
0002	DEWATERING	1	JOB	JA	<u>\$7,287,468.50</u>
0003	DEMOLITION	1	JOB	JA	<u>\$65,808.19</u>
0004	DEBRIS DISPOSAL	400	TON	<u>\$81.46</u>	<u>\$32,584.00</u>
0005	DEMOLITION OF INTERLOCKING BLOCK AND CONCRETE COLLAR	1	JOB	JA	<u>\$16,452.34</u>
0006	DEMOLITION OF CONCRETE MAT	1	JOB	JA	<u>\$83,961.62</u>
0007	CLEARING AND GRUBBING	55	AC	<u>\$5,155.44</u>	<u>\$283,549.20</u>
0008	STRIPPING AND STOCKPILING TOPSOIL	88,450	CY	<u>\$4.48</u>	<u>\$396,256.00</u>
0009	REMOVAL OF EXISTING RIPRAP	2,680	TON	<u>\$16.61</u>	<u>\$44,514.80</u>
0010	SHORING	1	JOB	JA	<u>\$746,367.75</u>
0011	EXCAVATION	492,400	CY	<u>\$13.99</u>	<u>\$6,888,676.00</u>
0012	OVEREXCAVATION FIRST 4,000 CY (0012A) AND OVER 4,000 CY (0012B)				
0012A	FIRST 4,000 CY	4,000	CY	<u>\$44.83</u>	<u>\$179,320.00</u>
0012B	OVER 4,000 CY	8,000	CY	<u>\$25.49</u>	<u>\$203,920.00</u>
0013	REMOVAL OF GAS LINE	1	JOB	JA	<u>\$8,254.04</u>
0014	REMOVAL OF 12-INCH WATER LINE	1	JOB	JA	<u>\$14,588.93</u>
0015	PROTECTION OF 12-INCH SEWER LINE CROSSING	1	JOB	JA	<u>\$723,895.56</u>
0016	PROTECTION OF 24-INCH SEWER LINE CROSSING	1	JOB	JA	<u>\$723,895.56</u>
0017	RELOCATION OF 36-INCH WATER LINE	1	JOB	JA	<u>\$2,974,782.38</u>
0018	GENERAL FILL	74,710	CY	<u>\$15.77</u>	<u>\$1,178,176.70</u>
0019	MISCELLANEOUS FILL	21,220	CY	<u>\$8.14</u>	<u>\$172,730.80</u>
0020	STRUCTURAL BACKFILL	2,820	CY	<u>\$67.96</u>	<u>\$191,647.20</u>
0021	15-INCH RIPRAP (D100)	74,600	TON	<u>\$86.75</u>	<u>\$6,471,550.00</u>

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0022	34-INCH RIPRAP (D50)	1,520	TON	<u>\$103.84</u>	<u>\$157,836.80</u>
0023	27-INCH RIPRAP (D50)	260	TON	<u>\$108.45</u>	<u>\$28,197.00</u>
0024	22-INCH RIPRAP (D50)	5,590	TON	<u>\$88.30</u>	<u>\$493,597.00</u>
0025	GROUT FOR GROUTING STONE	6,430	CY	<u>\$330.62</u>	<u>\$2,125,886.60</u>
0026	GEOTEXTILE FILTER FABRIC	74,770	SY	<u>\$3.96</u>	<u>\$296,089.20</u>
0027	4-INCH BEDDING STONE (D100)	16,250	TON	<u>\$82.76</u>	<u>\$1,344,850.00</u>
0028	6-INCH BEDDING STONE (D100)	1,260	TON	<u>\$70.48</u>	<u>\$88,804.80</u>
0029	AGGREGATE BASE COURSE (ABC)	6,090	TON	<u>\$57.59</u>	<u>\$350,723.10</u>
0030	HOT-MIX ASPHALT (HMA) AC PAVEMENT	1,440	TON	<u>\$238.33</u>	<u>\$343,195.20</u>
0031	STABILIZED DECOMPOSED GRANITE (DG)	430	TON	<u>\$185.46</u>	<u>\$79,747.80</u>
0032	SIDE DRAIN, CU108, STA 146+54 EAST	1	JOB	JA	<u>\$118,771.95</u>
0033	SIDE DRAIN, CU109, STA 143+60 WEST	1	JOB	JA	<u>\$184,637.28</u>
0034	SIDE DRAIN, CU110, STA 143+01 EAST	1	JOB	JA	<u>\$103,636.43</u>
0035	SIDE DRAIN, CU111, STA 139+40 EAST	1	JOB	JA	<u>\$99,818.57</u>
0036	SIDE DRAIN, CU112, STA 139+23 WEST	1	JOB	JA	<u>\$191,879.76</u>
0037	SIDE DRAIN, CU113, STA 137+98 EAST	1	JOB	JA	<u>\$123,419.97</u>
0038	SIDE DRAIN, CU114, STA 134+84 WEST	1	JOB	JA	<u>\$188,197.07</u>
0039	SIDE DRAIN, CU115, STA 131+60 WEST	1	JOB	JA	<u>\$390,105.94</u>
0040	SIDE DRAIN, CU116, STA 123+96 WEST	1	JOB	JA	<u>\$118,097.20</u>
0041	SIDE DRAIN, CU117, STA 119+77 WEST	1	JOB	JA	<u>\$131,604.45</u>
0042	SIDE DRAIN, CU118, STA 116+96 EAST	1	JOB	JA	<u>\$116,387.50</u>
0043	SIDE DRAIN, CU119, STA 109+37 EAST	1	JOB	JA	<u>\$115,129.01</u>
0044	SIDE DRAIN, CU120, STA 101+89 WEST	1	JOB	JA	<u>\$110,373.20</u>
0045	SIDE DRAIN, CU121, STA 108+28 WEST	1	JOB	JA	<u>\$126,791.81</u>
0046	SIDE DRAIN, CU122, STA 106+82 EAST	1	JOB	JA	<u>\$134,066.40</u>
0047	SIDE DRAIN, CU123, STA 106+23 WEST	1	JOB	JA	<u>\$136,562.84</u>
0048	SIDE DRAIN, CU128, STA 123+49 EAST	1	JOB	JA	<u>\$132,688.18</u>

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0049	SIDE DRAIN, CU129, STA 148+80 EAST	1	JOB	JA	<u>\$189,175.08</u>
0050	8-INCH PIPE CONNECTION TO DITCH	1	JOB	JA	<u>\$32,923.28</u>
0051	PIPE GATE	7	EA	<u>\$11,409.85</u>	<u>\$79,868.95</u>
0052	CHAINLINK FENCE	730	LF	<u>\$66.21</u>	<u>\$48,333.30</u>
0053	30-FOOT DOUBLE DRIVE CHAINLINK FENCE GATE	3	EA	<u>\$7,094.21</u>	<u>\$21,282.63</u>
0054	16-FOOT DOUBLE DRIVE CHAINLINK FENCE GATE	2	EA	<u>\$5,202.42</u>	<u>\$10,404.84</u>
0055	REMOVABLE BOLLARDS	25	EA	<u>\$1,802.47</u>	<u>\$45,061.75</u>
0056	ACCESS RAMP AT STA 147+20 WEST	1	JOB	JA	<u>\$121,835.60</u>
0057	ACCESS RAMP AT STA 116+50 EAST	1	JOB	JA	<u>\$117,374.37</u>
0058	ACCESS RAMP AT STA 146+47 EAST	1	JOB	JA	<u>\$141,095.95</u>
0059	ACCESS POINT AT STA 148+22 WEST	1	JOB	JA	<u>\$53,054.90</u>
0060	ACCESS POINT AT STA 147+63 EAST	1	JOB	JA	<u>\$301,425.80</u>
0061	ACCESS POINT AT STA 115+36 EAST	1	JOB	JA	<u>\$266,734.53</u>
0062	ACCESS POINT AT STA 114+00 WEST	1	JOB	JA	<u>\$30,489.15</u>
0063	3.5-FOOT-WIDE REINFORCED CONCRETE V-DITCH	4,480	LF	<u>\$129.53</u>	<u>\$580,294.40</u>
0064	4.0-FOOT-WIDE REINFORCED CONCRETE V-DITCH	2,450	LF	<u>\$156.23</u>	<u>\$382,763.50</u>
0065	4.5-FOOT-WIDE REINFORCED CONCRETE V-DITCH	240	LF	<u>\$143.18</u>	<u>\$34,363.20</u>
0066	5.0-FOOT-WIDE REINFORCED CONCRETE V-DITCH	545	LF	<u>\$173.72</u>	<u>\$94,677.40</u>
0067	3.67-FOOT-WIDE REINFORCED CONCRETE RECTANGULAR DITCH	120	LF	<u>\$496.58</u>	<u>\$59,589.60</u>
0068	GRATING CATCH BASIN	8	EA	<u>\$25,673.60</u>	<u>\$205,388.80</u>
0069	REINFORCED CONCRETE WALL, EAST BANK AT RANCHO CALIFORNIA BRIDGE, FROM CHANNEL STATION 107+15 TO STATION 107+31	21	LF	<u>\$2,084.51</u>	<u>\$43,774.71</u>
0070	REINFORCED CONCRETE WALL, WEST UNDERPASS AT RANCHO CALIFORNIA BRIDGE, FROM CHANNEL STATION 106+85 TO STATION 108+06	125	LF	<u>\$305.30</u>	<u>\$38,162.50</u>
0071	EAST MAINTENANCE ROAD UNDERPASS AT RANCHO CALIFORNIA BRIDGE	1	JOB	JA	<u>\$408,097.84</u>

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0072	REINFORCED CONCRETE WALL, EAST UNDERPASS AT RANCHO CALIFORNIA BRIDGE, FROM CHANNEL STATION 107+23 TO STATION 108+47	125	LF	<u>\$1,721.23</u>	<u>\$215,153.75</u>
0073	WEST MAINTENANCE ROAD UNDERPASS AT RANCHO CALIFORNIA BRIDGE	1	JOB	JA	<u>\$573,939.10</u>
0074	RANCHO CALIFORNIA BRIDGE CASINGS	1	JOB	JA	<u>\$125,671.36</u>
0075	RANCHO CALIFORNIA BRIDGE GROUTED STONE INVERT SUBDRAIN	1	JOB	JA	<u>\$372,580.47</u>
0076	REINFORCED CONCRETE MOW CURB	2,910	LF	<u>\$39.22</u>	<u>\$114,130.20</u>
0077	REINFORCED CONCRETE CURBS	20	LF	<u>\$129.17</u>	<u>\$2,583.40</u>
0078	REINFORCED CONCRETE CURB AND GUTTER	22	LF	<u>\$175.04</u>	<u>\$3,850.88</u>
0079	EMBANKMENT SUBDRAIN SYSTEM	8,160	LF	<u>\$26.71</u>	<u>\$217,953.60</u>
0080	IN-CHANNEL INVERT - PLANTING AND HYDROSEEDING	12	AC	<u>\$42,565.26</u>	<u>\$510,783.12</u>
0081	IN-CHANNEL INVERT - PLANT ESTABLISHMENT	12	AC	<u>\$15,621.46</u>	<u>\$187,457.52</u>
0082	IN-CHANNEL INVERT - TEMPORARY IRRIGATION SYSTEM	12	AC	<u>\$24,829.74</u>	<u>\$297,956.88</u>
0083	GEOTECHNICAL INSTRUMENTATION	1	JOB	JA	<u>\$468,557.77</u>

ESTIMATED AMOUNT OF BASE BID:
(Line Items 0001 through 0083)

\$43,672,832.13

Empire Equipment

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
OPTION ITEMS					
1001	RELOCATION OF 24-INCH WATER LINE	1	JOB	JA	<u>\$2,115,135.96</u>
1002	TOP OF BANK - PLANTING, HYDROSEEDING, AND MULCH	1	JOB	JA	<u>\$375,000.00</u>
1003	TOP OF BANK - PLANT ESTABLISHMENT	1	JOB	JA	<u>\$140,110.10</u>
1004	TOP OF BANK - PERMANENT IRRIGATION SYSTEM	8	AC	<u>\$61,483.16</u>	<u>\$491,865.28</u>
1005	CHANNEL SLOPE - PLANTING AND HYDROSEEDING	11	AC	<u>\$37,835.79</u>	<u>\$416,193.69</u>
1006	CHANNEL SLOPE - PLANT ESTABLISHMENT	11	AC	<u>\$17,136.76</u>	<u>\$188,504.36</u>
1007	CHANNEL SLOPE - TEMPORARY IRRIGATION SYSTEM	11	AC	<u>\$24,829.74</u>	<u>\$273,127.14</u>
1008	TOPSOIL PLACEMENT	39,250	CY	<u>\$7.04</u>	<u>\$276,320.00</u>

ESTIMATED AMOUNT OF OPTION ITEMS: **\$4,276,256.53**
(Line Items 1001 through 1008)

TOTAL ESTIMATED AMOUNT OF BASE BID PLUS OPTION ITEMS: **\$47,949,088.66**
(Line Items 0001 through 1008)

Empire Equipment

SECTION 00 10 00
Contract Line Item Number (CLIN) Schedule
02 July 2025

Company: Bayside ERRG Joint Venture
Address: 2534 State Street, Suite 201, San Diego, CA 92101

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0001	DIVERSION AND CONTROL OF SURFACE WATER	1	JOB	JA	<u>\$4,209,968.08</u>
0002	DEWATERING	1	JOB	JA	<u>\$9,506,666.78</u>
0003	DEMOLITION	1	JOB	JA	<u>\$44,293.48</u>
0004	DEBRIS DISPOSAL	400	TON	<u>\$170.77</u>	<u>\$68,308.00</u>
0005	DEMOLITION OF INTERLOCKING BLOCK AND CONCRETE COLLAR	1	JOB	JA	<u>\$155,386.46</u>
0006	DEMOLITION OF CONCRETE MAT	1	JOB	JA	<u>\$177,800.04</u>
0007	CLEARING AND GRUBBING	55	AC	<u>\$23,028.59</u>	<u>\$1,266,572.45</u>
0008	STRIPPING AND STOCKPILING TOPSOIL	88,450	CY	<u>\$46.61</u>	<u>\$4,122,654.50</u>
0009	REMOVAL OF EXISTING RIPRAP	2,680	TON	<u>\$78.10</u>	<u>\$209,308.00</u>
0010	SHORING	1	JOB	JA	<u>\$1,840,673.00</u>
0011	EXCAVATION	492,400	CY	<u>\$26.74</u>	<u>\$13,166,776.00</u>
0012	OVEREXCAVATION FIRST 4,000 CY (0012A) AND OVER 4,000 CY (0012B)				
0012A	FIRST 4,000 CY	4,000	CY	<u>\$24.44</u>	<u>\$97,760.00</u>
0012B	OVER 4,000 CY	8,000	CY	<u>\$18.76</u>	<u>\$150,080.00</u>
0013	REMOVAL OF GAS LINE	1	JOB	JA	<u>\$27,750.13</u>
0014	REMOVAL OF 12-INCH WATER LINE	1	JOB	JA	<u>\$108,424.72</u>
0015	PROTECTION OF 12-INCH SEWER LINE CROSSING	1	JOB	JA	<u>\$657,557.03</u>
0016	PROTECTION OF 24-INCH SEWER LINE CROSSING	1	JOB	JA	<u>\$1,307,923.95</u>
0017	RELOCATION OF 36-INCH WATER LINE	1	JOB	JA	<u>\$4,321,733.55</u>
0018	GENERAL FILL	74,710	CY	<u>\$8.89</u>	<u>\$664,171.90</u>
0019	MISCELLANEOUS FILL	21,220	CY	<u>\$15.11</u>	<u>\$320,634.20</u>
0020	STRUCTURAL BACKFILL	2,820	CY	<u>\$93.09</u>	<u>\$262,513.80</u>
0021	15-INCH RIPRAP (D100)	74,600	TON	<u>\$136.97</u>	<u>\$10,217,962.00</u>

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0022	34-INCH RIPRAP (D50)	1,520	TON	<u>\$185.90</u>	<u>\$282,568.00</u>
0023	27-INCH RIPRAP (D50)	260	TON	<u>\$165.43</u>	<u>\$43,011.80</u>
0024	22-INCH RIPRAP (D50)	5,590	TON	<u>\$148.78</u>	<u>\$831,680.20</u>
0025	GROUT FOR GROUTING STONE	6,430	CY	<u>\$549.48</u>	<u>\$3,533,156.40</u>
0026	GEOTEXTILE FILTER FABRIC	74,770	SY	<u>\$6.29</u>	<u>\$470,303.30</u>
0027	4-INCH BEDDING STONE (D100)	16,250	TON	<u>\$128.09</u>	<u>\$2,081,462.50</u>
0028	6-INCH BEDDING STONE (D100)	1,260	TON	<u>\$157.71</u>	<u>\$198,714.60</u>
0029	AGGREGATE BASE COURSE (ABC)	6,090	TON	<u>\$346.05</u>	<u>\$2,107,444.50</u>
0030	HOT-MIX ASPHALT (HMA) AC PAVEMENT	1,440	TON	<u>\$658.61</u>	<u>\$948,398.40</u>
0031	STABILIZED DECOMPOSED GRANITE (DG)	430	TON	<u>\$457.53</u>	<u>\$196,737.90</u>
0032	SIDE DRAIN, CU108, STA 146+54 EAST	1	JOB	JA	<u>\$239,704.16</u>
0033	SIDE DRAIN, CU109, STA 143+60 WEST	1	JOB	JA	<u>\$327,543.98</u>
0034	SIDE DRAIN, CU110, STA 143+01 EAST	1	JOB	JA	<u>\$250,377.30</u>
0035	SIDE DRAIN, CU111, STA 139+40 EAST	1	JOB	JA	<u>\$223,694.48</u>
0036	SIDE DRAIN, CU112, STA 139+23 WEST	1	JOB	JA	<u>\$355,507.58</u>
0037	SIDE DRAIN, CU113, STA 137+98 EAST	1	JOB	JA	<u>\$218,357.91</u>
0038	SIDE DRAIN, CU114, STA 134+84 WEST	1	JOB	JA	<u>\$310,146.79</u>
0039	SIDE DRAIN, CU115, STA 131+60 WEST	1	JOB	JA	<u>\$872,887.34</u>
0040	SIDE DRAIN, CU116, STA 123+96 WEST	1	JOB	JA	<u>\$219,425.23</u>
0041	SIDE DRAIN, CU117, STA 119+77 WEST	1	JOB	JA	<u>\$232,766.64</u>
0042	SIDE DRAIN, CU118, STA 116+96 EAST	1	JOB	JA	<u>\$232,766.64</u>
0043	SIDE DRAIN, CU119, STA 109+37 EAST	1	JOB	JA	<u>\$233,300.30</u>
0044	SIDE DRAIN, CU120, STA 101+89 WEST	1	JOB	JA	<u>\$181,322.18</u>
0045	SIDE DRAIN, CU121, STA 108+28 WEST	1	JOB	JA	<u>\$234,687.79</u>
0046	SIDE DRAIN, CU122, STA 106+82 EAST	1	JOB	JA	<u>\$234,634.44</u>
0047	SIDE DRAIN, CU123, STA 106+23 WEST	1	JOB	JA	<u>\$214,622.32</u>
0048	SIDE DRAIN, CU128, STA 123+49 EAST	1	JOB	JA	<u>\$197,011.66</u>

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0049	SIDE DRAIN, CU129, STA 148+80 EAST	1	JOB	JA	<u>\$426,483.87</u>
0050	8-INCH PIPE CONNECTION TO DITCH	1	JOB	JA	<u>\$1,067.33</u>
0051	PIPE GATE	7	EA	<u>\$12,818.42</u>	<u>\$89,728.94</u>
0052	CHAINLINK FENCE	730	LF	<u>\$110.33</u>	<u>\$80,540.90</u>
0053	30-FOOT DOUBLE DRIVE CHAINLINK FENCE GATE	3	EA	<u>\$7,969.94</u>	<u>\$23,909.82</u>
0054	16-FOOT DOUBLE DRIVE CHAINLINK FENCE GATE	2	EA	<u>\$5,844.61</u>	<u>\$11,689.22</u>
0055	REMOVABLE BOLLARDS	25	EA	<u>\$3,717.95</u>	<u>\$92,948.75</u>
0056	ACCESS RAMP AT STA 147+20 WEST	1	JOB	JA	<u>\$265,426.40</u>
0057	ACCESS RAMP AT STA 116+50 EAST	1	JOB	JA	<u>\$258,115.31</u>
0058	ACCESS RAMP AT STA 146+47 EAST	1	JOB	JA	<u>\$242,372.44</u>
0059	ACCESS POINT AT STA 148+22 WEST	1	JOB	JA	<u>\$155,386.46</u>
0060	ACCESS POINT AT STA 147+63 EAST	1	JOB	JA	<u>\$585,513.44</u>
0061	ACCESS POINT AT STA 115+36 EAST	1	JOB	JA	<u>\$382,724.06</u>
0062	ACCESS POINT AT STA 114+00 WEST	1	JOB	JA	<u>\$165,259.11</u>
0063	3.5-FOOT-WIDE REINFORCED CONCRETE V-DITCH	4,480	LF	<u>\$98.54</u>	<u>\$441,459.20</u>
0064	4.0-FOOT-WIDE REINFORCED CONCRETE V-DITCH	2,450	LF	<u>\$102.50</u>	<u>\$251,125.00</u>
0065	4.5-FOOT-WIDE REINFORCED CONCRETE V-DITCH	240	LF	<u>\$233.14</u>	<u>\$55,953.60</u>
0066	5.0-FOOT-WIDE REINFORCED CONCRETE V-DITCH	545	LF	<u>\$100.08</u>	<u>\$54,543.60</u>
0067	3.67-FOOT-WIDE REINFORCED CONCRETE RECTANGULAR DITCH	120	LF	<u>\$928.11</u>	<u>\$111,373.20</u>
0068	GRATING CATCH BASIN	8	EA	<u>\$33,164.96</u>	<u>\$265,319.68</u>
0069	REINFORCED CONCRETE WALL, EAST BANK AT RANCHO CALIFORNIA BRIDGE, FROM CHANNEL STATION 107+15 TO STATION 107+31	21	LF	<u>\$9,521.27</u>	<u>\$199,946.67</u>
0070	REINFORCED CONCRETE WALL, WEST UNDERPASS AT RANCHO CALIFORNIA BRIDGE, FROM CHANNEL STATION 106+85 TO STATION 108+06	125	LF	<u>\$700.90</u>	<u>\$87,612.50</u>
0071	EAST MAINTENANCE ROAD UNDERPASS AT RANCHO CALIFORNIA BRIDGE	1	JOB	JA	<u>\$586,580.75</u>

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0072	REINFORCED CONCRETE WALL, EAST UNDERPASS AT RANCHO CALIFORNIA BRIDGE, FROM CHANNEL STATION 107+23 TO STATION 108+47	125	LF	<u>\$741.45</u>	<u>\$92,681.25</u>
0073	WEST MAINTENANCE ROAD UNDERPASS AT RANCHO CALIFORNIA BRIDGE	1	JOB	JA	<u>\$835,264.58</u>
0074	RANCHO CALIFORNIA BRIDGE CASINGS	1	JOB	JA	<u>\$1,072,207.96</u>
0075	RANCHO CALIFORNIA BRIDGE GROUTED STONE INVERT SUBDRAIN	1	JOB	JA	<u>\$336,829.60</u>
0076	REINFORCED CONCRETE MOW CURB	2,910	LF	<u>\$80.79</u>	<u>\$235,098.90</u>
0077	REINFORCED CONCRETE CURBS	20	LF	<u>\$694.82</u>	<u>\$13,896.40</u>
0078	REINFORCED CONCRETE CURB AND GUTTER	22	LF	<u>\$677.05</u>	<u>\$14,895.10</u>
0079	EMBANKMENT SUBDRAIN SYSTEM	8,160	LF	<u>\$56.58</u>	<u>\$461,692.80</u>
0080	IN-CHANNEL INVERT - PLANTING AND HYDROSEEDING	12	AC	<u>\$40,104.27</u>	<u>\$481,251.24</u>
0081	IN-CHANNEL INVERT - PLANT ESTABLISHMENT	12	AC	<u>\$14,300.80</u>	<u>\$171,609.60</u>
0082	IN-CHANNEL INVERT - TEMPORARY IRRIGATION SYSTEM	12	AC	<u>\$20,700.53</u>	<u>\$248,406.36</u>
0083	GEOTECHNICAL INSTRUMENTATION	1	JOB	JA	<u>\$633,862.68</u>

ESTIMATED AMOUNT OF BASE BID:
(Line Items 0001 through 0083)

\$77,809,929.13

Bayside ERRG

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
OPTION ITEMS					
1001	RELOCATION OF 24-INCH WATER LINE	1	JOB	JA	<u>\$2,668,281.40</u>
1002	TOP OF BANK - PLANTING, HYDROSEEDING, AND MULCH	1	JOB	JA	<u>\$417,746.14</u>
1003	TOP OF BANK - PLANT ESTABLISHMENT	1	JOB	JA	<u>\$77,977.85</u>
1004	TOP OF BANK - PERMANENT IRRIGATION SYSTEM	8	AC	<u>\$57,928.39</u>	<u>\$463,427.12</u>
1005	CHANNEL SLOPE - PLANTING AND HYDROSEEDING	11	AC	<u>\$35,648.24</u>	<u>\$392,130.64</u>
1006	CHANNEL SLOPE - PLANT ESTABLISHMENT	11	AC	<u>\$12,114.00</u>	<u>\$133,254.00</u>
1007	CHANNEL SLOPE - TEMPORARY IRRIGATION SYSTEM	11	AC	<u>\$20,700.53</u>	<u>\$227,705.83</u>
1008	TOPSOIL PLACEMENT	39,250	CY	<u>\$39.49</u>	<u>\$1,549,982.50</u>

ESTIMATED AMOUNT OF OPTION ITEMS: **\$5,930,505.48**
(Line Items 1001 through 1008)

TOTAL ESTIMATED AMOUNT OF BASE BID PLUS OPTION ITEMS: **\$83,740,434.61**
(Line Items 0001 through 1008)

Bayside ERRG

SECTION 00 10 00
Contract Line Item Number (CLIN) Schedule
02 July 2025

Company: Independent Government Estimate (IGE)
Address: Los Angeles District Corps of Engineers

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0001	DIVERSION AND CONTROL OF SURFACE WATER	1	JOB	JA	\$ 130,843
0002	DEWATERING	1	JOB	JA	\$ 4,783,592
0003	DEMOLITION	1	JOB	JA	\$ 289,906
0004	DEBRIS DISPOSAL	400	TON	<u>\$243.00</u>	\$ 97,200
0005	DEMOLITION OF INTERLOCKING BLOCK AND CONCRETE COLLAR	1	JOB	JA	\$ 272,814
0006	DEMOLITION OF CONCRETE MAT	1	JOB	JA	\$ 276,566
0007	CLEARING AND GRUBBING	55	AC	<u>\$7,220.00</u>	\$ 397,100
0008	STRIPPING AND STOCKPILING TOPSOIL	88,450	CY	<u>\$4.70</u>	\$ 415,715
0009	REMOVAL OF EXISTING RIPRAP	2,680	TON	<u>\$60.50</u>	\$ 162,140
0010	SHORING	1	JOB	JA	\$ 296,120
0011	EXCAVATION	492,400	CY	<u>\$9.42</u>	\$ 4,638,408
0012	OVEREXCAVATION FIRST 4,000 CY (0012A) AND OVER 4,000 CY (0012B)				
0012A	FIRST 4,000 CY	4,000	CY	<u>\$9.45</u>	\$ 37,800
0012B	OVER 4,000 CY	8,000	CY	<u>\$9.50</u>	\$ 76,000
0013	REMOVAL OF GAS LINE	1	JOB	JA	\$ 10,027
0014	REMOVAL OF 12-INCH WATER LINE	1	JOB	JA	\$ 64,047
0015	PROTECTION OF 12-INCH SEWER LINE CROSSING	1	JOB	JA	\$ 784,839
0016	PROTECTION OF 24-INCH SEWER LINE CROSSING	1	JOB	JA	\$ 1,308,065
0017	RELOCATION OF 36-INCH WATER LINE	1	JOB	JA	\$ 2,248,563
0018	GENERAL FILL	74,710	CY	<u>\$15.80</u>	\$ 1,180,418
0019	MISCELLANEOUS FILL	21,220	CY	<u>\$18.75</u>	\$ 397,875
0020	STRUCTURAL BACKFILL	2,820	CY	<u>\$20.35</u>	\$ 57,387
0021	15-INCH RIPRAP (D100)	74,600	TON	<u>\$96.65</u>	\$ 7,210,090

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0022	34-INCH RIPRAP (D50)	1,520	TON	<u>\$112.35</u>	<u>\$ 170,772</u>
0023	27-INCH RIPRAP (D50)	260	TON	<u>\$104.25</u>	<u>\$ 27,105</u>
0024	22-INCH RIPRAP (D50)	5,590	TON	<u>\$105.90</u>	<u>\$ 591,981</u>
0025	GROUT FOR GROUTING STONE	6,430	CY	<u>\$191.10</u>	<u>\$ 1,228,773</u>
0026	GEOTEXTILE FILTER FABRIC	74,770	SY	<u>\$4.00</u>	<u>\$ 299,080</u>
0027	4-INCH BEDDING STONE (D100)	16,250	TON	<u>\$73.00</u>	<u>\$ 1,186,250</u>
0028	6-INCH BEDDING STONE (D100)	1,260	TON	<u>\$74.95</u>	<u>\$ 94,437</u>
0029	AGGREGATE BASE COURSE (ABC)	6,090	TON	<u>\$61.20</u>	<u>\$ 372,708</u>
0030	HOT-MIX ASPHALT (HMA) AC PAVEMENT	1,440	TON	<u>\$190.70</u>	<u>\$ 274,608</u>
0031	STABILIZED DECOMPOSED GRANITE (DG)	430	TON	<u>\$267.00</u>	<u>\$ 114,810</u>
0032	SIDE DRAIN, CU108, STA 146+54 EAST	1	JOB	JA	<u>\$ 111,463</u>
0033	SIDE DRAIN, CU109, STA 143+60 WEST	1	JOB	JA	<u>\$ 178,586</u>
0034	SIDE DRAIN, CU110, STA 143+01 EAST	1	JOB	JA	<u>\$ 108,794</u>
0035	SIDE DRAIN, CU111, STA 139+40 EAST	1	JOB	JA	<u>\$ 89,319</u>
0036	SIDE DRAIN, CU112, STA 139+23 WEST	1	JOB	JA	<u>\$ 165,374</u>
0037	SIDE DRAIN, CU113, STA 137+98 EAST	1	JOB	JA	<u>\$ 98,571</u>
0038	SIDE DRAIN, CU114, STA 134+84 WEST	1	JOB	JA	<u>\$ 120,906</u>
0039	SIDE DRAIN, CU115, STA 131+60 WEST	1	JOB	JA	<u>\$ 365,606</u>
0040	SIDE DRAIN, CU116, STA 123+96 WEST	1	JOB	JA	<u>\$ 97,432</u>
0041	SIDE DRAIN, CU117, STA 119+77 WEST	1	JOB	JA	<u>\$ 115,200</u>
0042	SIDE DRAIN, CU118, STA 116+96 EAST	1	JOB	JA	<u>\$ 100,140</u>
0043	SIDE DRAIN, CU119, STA 109+37 EAST	1	JOB	JA	<u>\$ 115,052</u>
0044	SIDE DRAIN, CU120, STA 101+89 WEST	1	JOB	JA	<u>\$ 118,285</u>
0045	SIDE DRAIN, CU121, STA 108+28 WEST	1	JOB	JA	<u>\$ 115,052</u>
0046	SIDE DRAIN, CU122, STA 106+82 EAST	1	JOB	JA	<u>\$ 112,588</u>
0047	SIDE DRAIN, CU123, STA 106+23 WEST	1	JOB	JA	<u>\$ 119,366</u>
0048	SIDE DRAIN, CU128, STA 123+49 EAST	1	JOB	JA	<u>\$ 95,265</u>

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0049	SIDE DRAIN, CU129, STA 148+80 EAST	1	JOB	JA	\$ 213,068
0050	8-INCH PIPE CONNECTION TO DITCH	1	JOB	JA	\$ 14,788
0051	PIPE GATE	7	EA	<u>\$7,113.00</u>	\$ 49,791
0052	CHAINLINK FENCE	730	LF	<u>\$57.20</u>	\$ 41,756
0053	30-FOOT DOUBLE DRIVE CHAINLINK FENCE GATE	3	EA	<u>\$3,077.00</u>	\$ 9,231
0054	16-FOOT DOUBLE DRIVE CHAINLINK FENCE GATE	2	EA	<u>\$1,867.50</u>	\$ 3,735
0055	REMOVABLE BOLLARDS	25	EA	<u>\$1,177.80</u>	\$ 29,445
0056	ACCESS RAMP AT STA 147+20 WEST	1	JOB	JA	\$ 178,733
0057	ACCESS RAMP AT STA 116+50 EAST	1	JOB	JA	\$ 163,766
0058	ACCESS RAMP AT STA 146+47 EAST	1	JOB	JA	\$ 165,807
0059	ACCESS POINT AT STA 148+22 WEST	1	JOB	JA	\$ 290,904
0060	ACCESS POINT AT STA 147+63 EAST	1	JOB	JA	\$ 508,392
0061	ACCESS POINT AT STA 115+36 EAST	1	JOB	JA	\$ 321,367
0062	ACCESS POINT AT STA 114+00 WEST	1	JOB	JA	\$ 102,541
0063	3.5-FOOT-WIDE REINFORCED CONCRETE V-DITCH	4,480	LF	<u>\$158.00</u>	\$ 707,840
0064	4.0-FOOT-WIDE REINFORCED CONCRETE V-DITCH	2,450	LF	<u>\$155.90</u>	\$ 381,955
0065	4.5-FOOT-WIDE REINFORCED CONCRETE V-DITCH	240	LF	<u>\$175.00</u>	\$ 42,000
0066	5.0-FOOT-WIDE REINFORCED CONCRETE V-DITCH	545	LF	<u>\$176.80</u>	\$ 96,356
0067	3.67-FOOT-WIDE REINFORCED CONCRETE RECTANGULAR DITCH	120	LF	<u>\$340.55</u>	\$ 40,866
0068	GRATING CATCH BASIN	8	EA	<u>\$11,965.75</u>	\$ 95,726
0069	REINFORCED CONCRETE WALL, EAST BANK AT RANCHO CALIFORNIA BRIDGE, FROM CHANNEL STATION 107+15 TO STATION 107+31	21	LF	<u>\$2,248.00</u>	\$ 47,208
0070	REINFORCED CONCRETE WALL, WEST UNDERPASS AT RANCHO CALIFORNIA BRIDGE, FROM CHANNEL STATION 106+85 TO STATION 108+06	125	LF	<u>\$2,216.80</u>	\$ 277,100
0071	EAST MAINTENANCE ROAD UNDERPASS AT RANCHO CALIFORNIA BRIDGE	1	JOB	JA	\$ 331,600

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
0072	REINFORCED CONCRETE WALL, EAST UNDERPASS AT RANCHO CALIFORNIA BRIDGE, FROM CHANNEL STATION 107+23 TO STATION 108+47	125	LF	<u>\$2,216.80</u>	<u>\$ 277,100</u>
0073	WEST MAINTENANCE ROAD UNDERPASS AT RANCHO CALIFORNIA BRIDGE	1	JOB	JA	<u>\$ 464,985</u>
0074	RANCHO CALIFORNIA BRIDGE CASINGS	1	JOB	JA	<u>\$ 677,806</u>
0075	RANCHO CALIFORNIA BRIDGE GROUTED STONE INVERT SUBDRAIN	1	JOB	JA	<u>\$ 145,441</u>
0076	REINFORCED CONCRETE MOW CURB	2,910	LF	<u>\$64.20</u>	<u>\$ 186,822</u>
0077	REINFORCED CONCRETE CURBS	20	LF	<u>\$28.15</u>	<u>\$ 563</u>
0078	REINFORCED CONCRETE CURB AND GUTTER	22	LF	<u>\$33.00</u>	<u>\$ 726</u>
0079	EMBANKMENT SUBDRAIN SYSTEM	8,160	LF	<u>\$66.95</u>	<u>\$ 546,312</u>
0080	IN-CHANNEL INVERT - PLANTING AND HYDROSEEDING	12	AC	<u>\$37,599.75</u>	<u>\$ 451,197</u>
0081	IN-CHANNEL INVERT - PLANT ESTABLISHMENT	12	AC	<u>\$40,820.00</u>	<u>\$ 489,840</u>
0082	IN-CHANNEL INVERT - TEMPORARY IRRIGATION SYSTEM	12	AC	<u>\$52,879.00</u>	<u>\$ 634,548</u>
0083	GEOTECHNICAL INSTRUMENTATION	1	JOB	JA	<u>\$ 211,555</u>

ESTIMATED AMOUNT OF BASE BID:
(Line Items 0001 through 0083)

\$ 39,923,908

IGE

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
OPTION ITEMS					
1001	RELOCATION OF 24-INCH WATER LINE	1	JOB	JA	\$ 1,990,874
1002	TOP OF BANK - PLANTING, HYDROSEEDING, AND MULCH	1	JOB	JA	\$ 200,795
1003	TOP OF BANK - PLANT ESTABLISHMENT	1	JOB	JA	\$ 72,507
1004	TOP OF BANK - PERMANENT IRRIGATION SYSTEM	8	AC	\$82,397.00	\$ 659,176
1005	CHANNEL SLOPE - PLANTING AND HYDROSEEDING	11	AC	\$41,827.00	\$ 460,097
1006	CHANNEL SLOPE - PLANT ESTABLISHMENT	11	AC	\$40,820.00	\$ 449,020
1007	CHANNEL SLOPE - TEMPORARY IRRIGATION SYSTEM	11	AC	\$52,879.00	\$ 581,669
1008	TOPSOIL PLACEMENT	39,250	CY	\$7.70	\$ 302,225
ESTIMATED AMOUNT OF OPTION ITEMS: (Line Items 1001 through 1008)					\$ 4,716,363
TOTAL ESTIMATED AMOUNT OF BASE BID PLUS OPTION ITEMS: (Line Items 0001 through 1008)					\$ 44,640,271
IGE					