

ABSTRACT OF BIDS - Construction			1. SOLICITATION NUMBER		2. DATE ISSUED	3. DATE OPENED	PAGE	OF PAGES	
			W911XK25BA026		7/8/2025	8/7/2025	1	2	
4. ISSUING OFFICE US Army Corp of Engineers Contracting Branch, Detroit District			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.		NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Kari L. Tauriainen, Contracting Officer				
					SIGNATURE		DATE SIGNED		
							Date: 2025.08.11 07:33:43 -04'00'		
5. PROJECT TITLE			8. GOVERNMENT ESTIMATE		9. OFFERS				
Keweenaw Upper Breakwater Repairs					NO. 1		NO. 2		
					A. OFFEROR:		A. OFFEROR:		
			A. Hired Labor		MJO Contracting Inc.		Roen Salvage Co.		
			☒ B. Reasonable Contract (Without Profit)		B. BID SECURITY (TYPE AND AMOUNT) 20%		B. BID SECURITY (TYPE AND AMOUNT) 20%		
6. Number of Amendments Issued			C. Reasonable Contract (With Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
1					Yes		Yes		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization/Demobilization	1	JOB	\$		\$		\$	
0002	Temporary Works and Site Preparation	1	JOB	\$		\$		\$	
0003	Demolition	1	JOB	\$		\$		\$	
0004	Excavation, Hauling and Disposal of Stamp Sand STA 0+30 to 4+00	78	BCY	\$		\$		\$	
0005	Supply and Installation of Bedding "D" Stone STA 0+30 to 4+00								
005AA	First 900 Tons	900	TON	\$		\$		\$	
005AB	Over 900 Tons	129	TON	\$		\$		\$	
0006	Supply and Installation of "C" Stone STA 0+30 to 4+00								
006AA	First 6,000 Tons	6,000	TON	\$		\$		\$	
006AB	Over 6,000 Tons	422	TON	\$		\$		\$	
0007	Rework Existing Armor Stone STA 0+30 to 4+00	1	JOB	\$		\$		\$	
0008	Supply and Installation of Armor "A" Stone STA 0+30 to 4+00								
008AA	First 2,000 Tons	2,000	TON	\$		\$		\$	
008AB	Over 2,000 Tons	149	TON	\$		\$		\$	
0009	Site Restoration	1	JOB	\$		\$		\$	
TOTAL AMOUNT OF BASE					\$		\$		\$
0010	Supply and Installation of Bedding "D" Stone STA 4+00 to 4+50								
0010AA	First 100 Tons	100	TON	\$		\$		\$	
0010AB	Over 100 Tons	33	TON	\$		\$		\$	
0011	Supply and Installation of "C" Stone STA 4+00 to 4+50								
0011AA	First 700 Tons	700	TON	\$		\$		\$	
0011AB	Over 700 Tons	82	TON	\$		\$		\$	
0012	Rework Existing Armor Stone STA 4+00 to 4+50	1	JOB	\$		\$		\$	
0013	Supply and Installation of Armor "A" Stone STA 4+00 to 4+50								
0013AA	First 300 Tons	300	TON	\$		\$		\$	
0013AB	Over 300 Tons	56	TON	\$		\$		\$	
TOTAL AMOUNT OF OPTION 1					\$		\$		\$
TOTAL AMOUNT OF BASE AND OPTION					\$ 1,799,663.36		\$ 2,525,362.74		\$ 2,133,900.00

ABSTRACT OF BIDS - CONSTRUCTION				1. SOLICITATION NUMBER						PAGE		OF PAGES	
				W911XK25BA026						2		2	
				INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Commercial, when more than 2 offers are received. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.									
2. PROJECT TITLE				4. OFFERS									
Keweenaw Upper Breakwater Repairs				NO. 3		NO. 4		NO. 5		NO. 6			
				A. OFFEROR:		A. OFFEROR:		A. OFFEROR:		A. OFFEROR:			
				Dean Marine and Excavating, Inc		Kovicic Construction Co. Inc		Michels Construction, Inc					
				B. BID SECURITY (TYPE AND AMOUNT) 20%		B. BID SECURITY (TYPE AND AMOUNT) 20%		B. BID SECURITY (TYPE AND AMOUNT) 20%		B. BID SECURITY (TYPE AND AMOUNT)			
6. Number of Amendments Issued 1				C. AMENDMENTS ACKNOWLEDGED Yes		C. AMENDMENTS ACKNOWLEDGED Yes		C. AMENDMENTS ACKNOWLEDGED Yes		C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	Mobilization/Demobilization	1	JOB	\$		\$		\$		\$			
0002	Temporary Works and Site Preparation	1	JOB	\$		\$		\$		\$			
0003	Demolition	1	JOB	\$		\$		\$		\$			
0004	Excavation, Hauling and Disposal of Stamp Sand STA 0+30 to 4+00	78	BCY	\$		\$		\$		\$			
0005	Supply and Installation of Bedding "D" Stone STA 0+30 to 4+00												
005AA	First 900 Tons	900	TON	\$		\$		\$		\$			
005AB	Over 900 Tons	129	TON	\$		\$		\$		\$			
0006	Supply and Installation of "C" Stone STA 0+30 to 4+00												
006AA	First 6,000 Tons	6,000	TON	\$		\$		\$		\$			
006AB	Over 6,000 Tons	422	TON	\$		\$		\$		\$			
0007	Rework Existing Armor Stone STA 0+30 to 4+00	1	JOB	\$		\$		\$		\$			
0008	Supply and Installation of Armor "A" Stone STA 0+30 to												
008AA	First 2,000 Tons	2,000	TON	\$		\$		\$		\$			
008AB	Over 2,000 Tons	149	TON	\$		\$		\$		\$			
0009	Site Restoration	1	JOB	\$		\$		\$		\$			
TOTAL AMOUNT OF BASE					\$		\$		\$				
0010	Supply and Installation of Bedding "D" Stone STA 4+00 to 4+50												
0010AA	First 100 Tons	100	TON	\$		\$		\$		\$			
0010AB	Over 100 Tons	33	TON	\$		\$		\$		\$			
0011	Supply and Installation of "C" Stone STA 4+00 to 4+50												
0011AA	First 700 Tons	700	TON	\$		\$		\$		\$			
0011AB	Over 700 Tons	82	TON	\$		\$		\$		\$			
0012	Rework Existing Armor Stone STA 4+00 to 4+50	1	JOB	\$		\$		\$		\$			
0013	Supply and Installation of Armor "A" Stone STA 4+00 to 4+50												
0013AA	First 300 Tons	300	TON	\$		\$		\$		\$			
0013AB	Over 300 Tons	56	TON	\$		\$		\$		\$			
TOTAL AMOUNT OF OPTION 1					\$		\$		\$				
TOTAL AMOUNT OF BASE AND OPTION					\$ 6,791,918.69		\$ 2,587,325.00		\$ 1,836,178.12				