

STATEMENT OF WORK

1. Objective/Requirements

This requirement is for the acquisition of the SL500 Hardware and Install for NASA Ames Research Center (ARC). The information listed below is required to complete this purchase.

2. Characteristics, Scope, and Specs

Installation of Real-time system with SonTek SL500 and YSI EXO sonde. This requires the expertise of one experienced YSI Field Engineer on site for 5-8 days. The time needed for successful installation and deployment depends on the environmental conditions.

This procurement will include the following:

- One YSI Field Engineer on site for 5 days (+ 3 additional days, if needed)
- to work on the installation of Real-time system with SonTek SL500 and
- YSI EXO sonde.
- Channel Survey
- Travel expenses
- All necessary installation hardware
- Replacement cables
- Custom shipping crate
- One year warranty of standard sensor and accessories

QTY	PART #	DESCRIPTION
-	-	Replacement cables for EXO sonde and SL500:
1	36-0003-040	40-m power and RS232/SDI-12 communications cable, Flow Display capable, 8-pin male wet-pluggable to 9-pin D-sub
1	599008-33	EXO 33-m Flying Lead Cable - Connects EXO sonde to DCP Signal Output Adapter
-	-	Installation Hardware:
1	EXPENSE-ISS	All necessary installation hardware for the following installation: - 4"x10' Schedule 40 aluminum well - 2"x20' Schedule 80 aluminum pipe - Hollander fittings - aluminum plates - UBolts - SS Unistrut

		- Unistrut clamps - Custom clamps for mounting around bridge pilings -SS hardware
1	EXPENSE-ISS	Custom shipping crate for all materials.
-	-	On site services:
2	370449	One YSI Field Engineer on site for up to 5 days to install EXO2 and SonTek SL real-time system. Includes all necessary travel and living expenses for travel to Nuiqsut, AK. YSI will also provide an M9 and Surfbee to provide channel survey for entry into SL500.

3. Place of Performance

TPOC/ Invoice Approver:
 NASA Goddard Space Flight Center (GSFC)
 ATTN: Antonio Mannino
 Mail Code 130
 Greenbelt, MD 20771

Physical Delivery:

The equipment procured shall be shipped/compiled by the chosen vendor at a vendor central location with shipping to Alaska to be arranged by NASA Ames ESPO.
 Nuiqsut Village, Colville River Delta, North Slope of Alaska

4. Period of Performance

05/13/26 – 07/30/26