

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 3	
2. AMENDMENT/MODIFICATION NO. U0002		3. EFFECTIVE DATE 05-Aug-2025		4. REQUISITION/PURCHASE REQ. NO. W22W9K50135988		5. PROJECT NO.(If applicable)	
6. ISSUED BY U. S. ARMY ENGINEER DISTRICT, LOUISVILLE 600 DR. MARTIN LUTHER KING, JR. PLACE ROOM 821 LOUISVILLE KY 40202-2239		CODE W912QR		7. ADMINISTERED BY (If other than item 6) See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912QR25R0027	
				X		9B. DATED (SEE ITEM 11) 23-Jun-2025	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer ☐ is extended, ☒ is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) See Summary of Changes for Amendment 002							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)			

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE (SF 30)

The following have been added by full text:

AMENDMENT 002

Summary of Changes

The following have been changed for Amendment #0002

WPAFB – RENOVATE RESEARCH FACILITY FOR MS&A, BUILDING 20145

Specification Revisions:**TABLE OF CONTENTS.**

02 41 00 DEMOLITION AND DECONSTRUCTION

05 51 00 METAL STAIRS

09 30 10 CERAMIC, QUARRY, AND GLASS TILING

09 90 00 PAINTS AND COATINGS

31 63 33 INJECTION GROUTED MICROPILES

CID Revisions:

FURNITURE FIXTURES AND EQUIPMENT:

STRUCTURAL INTERIOR DESIGN - FLOORING:

Drawing Revisions:

G-004: SECURITY PLAN / GENERAL NOTES:

GS105: CODE COMPLIANCE PLAN:

S-001: GENERAL NOTES:

S-103: GENERAL NOTES:

S-501: SHEAR CONNECTIONS DESIGN CRITERIA:

S-506: LID GUARDRAIL DETAILS:

S-601: GENERAL NOTES:

A-005: PARTITION TYPES:

A-110: FIRST FLOOR REFLECTED CEILING PLAN:

A-115: SECURITY AND ACOUSTIC WALLS FIRST FLOOR PLAN:

A-118: ACCESS FLOORING FIRST FLOOR PLAN:

A-301: WEST TO EAST CROSS SECTION:

A-302: WALL SECTION:

A-404: ENLARGED CASEWORK PLAN / TOILET ACCESSORY SCHEDULE / TYPICAL MOUNTING HEIGHTS:

A-501: WALL DETAIL:

A-503: WALL DETAIL:

A-601: DOOR SCHEDULE:

I-001: STAIR NOTES:

I-501: TYPICAL SIGN INSTALLATION:

I-601: LEGEND OF COLORS AND FINISHES:

F-001: GENERAL FIRE ALARM NOTES:

P-104: THIRD FLOOR PIPING PLAN:
M-001: DUCTWORK CONSTRUCTION AND LEAKAGE TESTING:
M-101: BASEMENT DUCTWORK PLAN:
M-102: FIRST FLOOR DUCTWORK PLAN:
M-103: SECOND FLOOR DUCTWORK PLAN:
M-104: THIRD FLOOR DUCTWORK PLAN:
M-106: FIRST FLOOR PIPING PLAN:
M-401: PIPE CONNECTION SECTION / MECHANICAL ROOM SECTION:
M-502: TYPICAL Z DUCT AND ACOUSTICAL PENETRATION DETAIL:
M-503: TYPICAL 3-WAY CHILLED/HOT WATER COIL PIPING DETAIL:
M-601: FAN COIL UNIT SCHEDULE / AIR HANDLING UNIT SCHEDULE:
M-602: ROOF HOOD SCHEDULE:
M-603: COMPUTER ROOM AIR CONDITIONING UNIT SCHEDULE / AIR DISTRIBUTION SCHEDULE / UNIT HEATER SCHEDULE:
M-702: 4-PIPE FAN COIL (FCU) CONTROL DIAGRAM / FAN COIL UNIT POINTS LIST:
M-801: FIRST FLOOR PIPING DIAGRAM:
M-802: THIRD FLOOR PIPING DIAGRAM:
M-801: FIRST FLOOR PIPING DIAGRAM (EXISTING BUILDING):
E-101: SHEET KEYNOTES:
E-104: KEY PLAN:
E-107: KEY PLAN:
E-108: KEY PLAN:
E-112: KEY PLAN:
E-401: ENLARGED BASEMENT ELECTRICAL ROOM PLAN:
E-502: 2-WAY CONCRETE ENCASED DUCTBANK DETAIL:
E-503: RAISED FLOOR RECESSED FLOORBOX DETAIL:
E-504: AV WALL ELEVATION:
E-601: RISER DIGRAM:
E-605: MCC-D (REVISED):
E-606: ONE LINE RISE DIAGRAM:
T-104: THIRD FLOOR COMMUNICATIONS PLAN:
T-401: KEYNOTES:
T-501: COMMUNICATION DETAILS:
T-502: SECURE FLOOR PENETRATION:
T-501: COMMUNICATION DETAILS:
T-601: COMMUNICATION ONE-LINE DIAGRAM:
T-604: CER 274 ELEVATION / SHEET KEY NOTES:
T-605: CER 374 ELEVATION / SHEET KEY NOTES:

(End of Summary of Changes)