

ABSTRACT OF OFFERS				Pε	
Solicitation No.: W912HYBA026		Date Issued: 30 JUL 2025		Date Opened: 03 SEPT 2025	
Issuing Office: USACE-Galveston					
Project Title: Unrestricted Procurement For FY 25 USACE Galveston District GALVESTON HARBOR AND CHANNEL - GALVESTON HARBOR DREDGING					
Number of Amendments Issued: 3					
Government Estimate (Without Profit)					
ITEM	SCHEDULE NO. 1			UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JOB	\$2,615,000.00	\$2,615,000.00
0002	Pipeline Management	1	JOB	\$413,000.00	\$413,000.00
0003	Placement Area Site Management	1	JOB	\$69,400.00	\$69,400.00
0004	Maintenance Dredging of GHC 1+000 to 22+571.34, Sections 1-4	1,717,000	CY	\$4.84	\$8,310,280.00
0005	New Work Dredging of GHC 20+000 to 23+076.27, Sections 4A and 5	644,000	CY	\$14.27	\$9,189,880.00
	TOTAL SCHEDULE NO. 1				\$20,597,560.00
	OPTION NO. 1				
0006	Pipeline Management-Option 1	1	JOB	\$229,700.00	\$229,700.00
0007	Dredging of GHC 1+048 to 7+869 Shelves...Option 1	853,000	CY	\$5.29	\$4,512,370.00
	TOTAL OPTION NO. 1				\$4,742,070.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$25,339,630.00
	OPTION NO. 2				
0008	Pipeline Management Option 2	1	JOB	\$299,700.00	\$299,700.00
0009	Dredging of GHC 7+869 to 15+299 Shelves-option 2	429,000	CY	\$5.26	\$2,256,540.00

	TOTAL OPTION NO. 2				\$2,556,240.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2				\$27,895,870.00

* The apparent low bidder, Mike Hooks LLC is 14.78 % below the Government's Estimate.

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

Mirian Tudor
CONTRACTING OFFICER

ABSTRACT OF OFFERS (CONT'D)					Pag
Solicitation No.: W912HYBA026		Date Issued: 30 JUL 2025		Date Opened: 03 SEPT 2025	
Issuing Office: USACE-Galveston					
Project Title: Unrestricted Procurement For FY 25 USACE Galveston District GALVESTON HARBOR AND CHANNEL - GALVESTON HARBOR DREDGING					
Offeror 1: MIKE HOOKS LLC					
Business Size: OTHER THAN SMALL					
ITEM	SCHEDULE NO. 1			UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JOB	\$1,500,000.00	\$1,500,000.00
0002	Pipeline Management	1	JOB	\$500,000.00	\$500,000.00
0003	Placement Area Site Management	1	JOB	\$250,000.00	\$250,000.00
0004	Maintenance Dredging of GHC 1+000 to 22+571.34, Sections 1-4	1,717,000	CY	\$5.50	\$9,443,500.00
0005	New Work Dredging of GHC 20+000 to 23+076.27, Sections 4A and 5	644,000	CY	\$12.30	\$7,921,200.00
	TOTAL SCHEDULE NO. 1				\$19,614,700.00
	OPTION NO. 1				
0006	Pipeline Management-Option 1	1	CY	\$150,000.00	\$150,000.00
0007	Dredging of GHC 1+048 to 7+869 Shelves...Option 1	853,000	CY	\$3.00	\$2,559,000.00
	TOTAL OPTION NO. 1				\$2,709,000.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$22,323,700.00
	OPTION NO. 2				
0008	Pipeline Management Option 2	1	JOB	\$75,000.00	\$75,000.00

0009	Dredging of GHC 7+869 to 15+299 Shelves-option 2	429,000	CY	\$3.20	\$1,372,800.00
	TOTAL OPTION NO. 2				\$1,447,800.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1 & 2					\$23,771,500.00
ABSTRACT OF OFFERS (CONT'D)				Page 4 of 6	
Solicitation No.: W912HYBA026		Date Issued: 30 JUL 2025		Date Opened: 03 SEPT 2025	
Issuing Office: USACE-Galveston					
Project Title: Unrestricted Procurement For FY 25 USACE Galveston District GALVESTON HARBOR AND CHANNEL - GALVESTON HARBOR DREDGING					
Offeror 2: CALLAN MARINE LTD					
Business Size: OTHER THAN SMALL BUSINESS					
ITEM	SCHEDULE NO. 1			UNIT	
0001	Mobilization and Demobilization	1	JOB	\$5,000,000.00	\$5,000,000.00
0002	Pipeline Management	1	JOB	\$1,430,000.00	\$1,430,000.00
0003	Placement Area Site Management	1	JOB	\$800,000.00	\$800,000.00
0004	Maintenance Dredging of GHC 1+000 to 22+571.34, Sections 1-4	1,717,000	CY	\$9.00	\$15,453,000.00
0005	New Work Dredging of GHC 20+000 to 23+076.27, Sections 4A and 5	644,000	CY	\$12.00	\$7,728,000.00
	TOTAL SCHEDULE NO. 1				\$30,411,000.00
OPTION NO. 1					
0006	Pipeline Management-Option 1	1	JOB	\$50,000.00	\$50,000.00
0007	Dredging of GHC 1+048 to 7+869 Shelves...Option 1	853,000	CY	\$7.00	\$5,971,000.00
	TOTAL OPTION NO. 1				\$6,021,000.00

TOTAL SCHEDULE NO.1 & OPTION NO.1					\$36,432,000.00
	OPTION NO. 2				
0008	Pipeline Management Option 2	1	JOB	50,000.00	\$50,000.00
0009	Dredging of GHC 7+869 to 15+299	429,000	CY	9.00	\$3,861,000.00
	TOTAL OPTION NO. 2				\$3,911,000.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1& 2					\$40,343,000.00

ABSTRACT OF OFFERS (CONT'D)

Page 5 of 6

Solicitation No.: W912HYBA026

Date Issued: 30 JUL 2025

Date Opened: 03 SEPT 2025

Issuing Office: USACE-Galveston

Project Title: Unrestricted Procurement For FY 25 USACE Galveston District GALVESTON HARBOR AND CHANNEL - GALVESTON HARBOR
DREDGING

Offeror 3: CROSBY DREDGING LLC

Business Size: OTHER THAN SMALL

ITEM	SCHEDULE NO. 1			UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	JOB	\$3,000,000.00	\$3,000,000.00
0002	Pipeline Management	1	JOB	\$400,000.00	\$400,000.00
0003	Placement Area Site Management	1	JOB	\$1,600,000.00	\$1,600,000.00
0004	Maintenance Dredging of GHC 1+000 to 22+571.34, Sections 1-4	1,717,000	CY	\$5.50	\$9,443,500.00
0005	New Work Dredging of GHC 20+000 to 23+076.27, Sections 4A and 5	644,000	CY	\$8.00	\$5,152,000.00
	TOTAL SCHEDULE NO. 1				\$19,595,500.00
	OPTION NO. 1				
0006	Pipeline Management-Option 1	1	JOB	\$200,000.00	\$200,000.00
0007	Dredging of GHC 1+048 to 7+869 Shelves...Option 1	853,000	CY	\$5.50	\$4,691,500.00
	TOTAL OPTION NO. 1				\$4,891,500.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$24,487,000.00
	OPTION NO. 2				
0008	Pipeline Management Option 2	1	JOB	\$200,000.00	\$200,000.00
0009	Dredging of GHC 7+869 to 15+299 Shelves-option 2	429,000	CY	\$5.50	\$2,359,500.00

	TOTAL OPTION NO. 2				\$2,559,500.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1& 2					\$27,046,500.00

ABSTRACT OF OFFERS (CONT'D)

Page 6 of 6

Solicitation No.: W912HYBA026

Date Issued: 30 JUL 2025

Date Opened: 03 SEPT 2025

Issuing Office: USACE-Galveston

Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, GALVESTON HARBOR AND CHANNEL - GALVESTON HARBOR DREDGING

Offeror 4: ORION MARINE CONSTRUCTION INC

Business Size: OTHER THAN SMALL

ITEM	SCHEDULE NO. 1			UNIT	
0001	Mobilization and Demobilization	1	JOB	\$2,600,000.00	\$2,600,000.00
0002	Pipeline Management	1	JOB	\$1,100,000.00	\$1,100,000.00
0003	Placement Area Site Management	1	JOB	\$50,000.00	\$50,000.00
0004	Maintenance Dredging of GHC 1+000 to 22+571.34, Sections 1-4	1,717,000	CY	\$4.25	\$7,297,250.00
0005	New Work Dredging of GHC 20+000 to 23+076.27, Sections 4A and 5	644,000	CY	\$13.00	\$8,372,000.00
	TOTAL SCHEDULE NO. 1				\$19,419,250.00
	OPTION NO. 1				
0006	Pipeline Management-Option 1	1	JOB	\$50,000.00	\$50,000.00
0007	Dredging of GHC 1+048 to 7+869 Shelves...Option 1	853,000	CY	\$3.25	\$2,772,250.00
	TOTAL OPTION NO. 1				\$2,822,250.00
	TOTAL SCHEDULE NO.1 & OPTION NO.1				\$22,241,500.00
	OPTION NO. 2				
0008	Pipeline Management Option 2	1	JOB	\$50,000.00	\$50,000.00

0009	Dredging of GHC 7+869 to 15+299 Shelves-option 2	429,000	CY	\$3.75	\$1,608,750.00
	TOTAL OPTION NO. 2				\$1,658,750.00
	TOTAL SCHEDULE NO.1 & OPTION NO. 1& 2				\$23,900,250.00
ABSTRACT OF OFFERS (CONT'D) Page 7 of 7					
Solicitation No.: W912HYBA026 Date Issued: 30 JUL 2025 Date Opened: 03 SEPT 2025					
Issuing Office: USACE-Galveston					
Project Title: Unrestricted Procurement For FY 25 USACE Galveston District, GALVESTON HARBOR AND CHANNEL - GALVESTON HARBOR DREDGING					
Offeror 5: WEEKS MARINE INC					
Business Size: OTHER SMALL BUSINESS					
ITEM	SCHEDULE NO. 1			UNIT	
0001	Mobilization and Demobilization	1	JOB	\$8,750,000.00	\$8,750,000.00
0002	Pipeline Management	1	JOB	\$250,000.00	\$250,000.00
0003	Placement Area Site Management	1	JOB	\$250,000.00	\$250,000.00
0004	Maintenance Dredging of GHC 1+000 to 22+571.34, Sections 1-4	1,717,000	CY	\$13.50	\$23,179,500.00
0005	New Work Dredging of GHC 20+000 to 23+076.27, Sections 4A and 5	644,000	CY	\$22.50	\$14,490,000.00
	TOTAL SCHEDULE NO. 1				\$46,919,500.00
	OPTION NO. 1				
0006	Pipeline Management-Option 1	1	JOB	\$100,000.00	\$100,000.00
0007	Dredging of GHC 1+048 to 7+869 Shelves...Option 1	853,000	CY	\$8.00	\$6,824,000.00

	TOTAL OPTION NO. 1				\$6,924,000.00
TOTAL SCHEDULE NO.1 & OPTION NO.1					\$53,843,500.00
	OPTION NO. 2				
0008	Pipeline Management Option 2	1	JOB	\$100,000.00	\$100,000.00
0009	Dredging of GHC 7+869 to 15+299 Shelves-option 2	429,000	CY	\$10.25	\$4,397,250.00
	TOTAL OPTION NO. 2				\$4,497,250.00
TOTAL SCHEDULE NO.1 & OPTION NO. 1& 2					\$58,340,750.00