

4.

1	2	3	4	5	6	7	8	9	10
---	---	---	---	---	---	---	---	---	----

1	ADDENDUM #1	03/30/20
#	Revisions:	Date:

	CONSULTANT
26	
2	3


	ARCHITECT/ENGINEER O <u>A/E:</u> TRIPLE C - The A/E Group 201 E. Jefferson Street, Suite 200 Syracuse, NY 13202 MAT PERKINS (315) 484-5958	 TRIPLE C - T A MULTI-DISCI
--	---	--

F RECORD	STAMP	
		Office of Construction and Facility Management
5		6

f ion ies ent	Drawing Title INFECTION CONTROL PLAN & INTERIM LIFE SAFETY - FIRST LEVEL
	Approved:
ument as Affairs	

Phase	ISSUED FOR CONSTRUCTION	Project Title (EHRM) INFR UPGRADES
	FULLY SPRINKLERED	Location 2094 Albany Post Road, Mo Issue Date 08/27/2025


STRUCTURE	Project Number 620-22-700
	Building Number 02
ontrose, NY 10548	Drawing Number 02GI300 
Checked M. Perkins	Drawn K. McDermott



- A. CONTRACTOR SHALL COORDINATE ALL EQUIPMENT, DUCTWORK AND PIPING WITH STRUCTURAL, MECHANICAL, AND ELECTRICAL SYSTEMS AND SHALL PROVIDE NECESSARY OFFERS TO PROTECT ALL INTERFERENCES AND TO MAINTAIN REQUIRED EQUIPMENT ACCESS AND SERVICEABILITY.
- B. EXISTING CONDITIONS ARE BASED ON EXISTING PLANS AND FIELD VERIFICATION. WHEN CONFLICTS ARE ENCOUNTERED, THE CONTRACTOR SHALL NOTIFY THE ARCHITECT IMMEDIATELY.
- C. MINIMUM BRANCH CIRCUIT SIZE SHALL BE 2112, 1812, 3/4".
- D. CONTRACTOR SHALL COORDINATE FINAL POINT OF CONNECTIONS WITH VA FOR PRIOR TO ROUGH-IN.
- E. PROVIDE PER NEMA 3R ENCLOSURES FOR EQUIPMENT INSTALLED OUTDOORS.
- F. SIZE ALL CIRCUITS AND FEEDERS TO EQUIPMENT PER PANEL SCHEDULE AND FEEDER AND BRANCH CIRCUIT SIZING TABLE ON E-701.
- G. COORDINATE FINAL EQUIPMENT CONNECTIONS AT EQUIPMENT WITH ELECTRICAL SUPPLIER, PRIOR TO ROUGH-IN.
- H. LABEL DEVICE PLATES WITH A PERMANENT ADHESIVE LABEL, LISTING PANEL SCHEDULE, FEEDER AND BRANCH CIRCUIT SIZING TABLE ON E-701, AND EQUIPMENT NAME, AND LOCATION OF EQUIPMENT.
- I. CONTRACTOR SHALL SCHEDULES AFFECTED BY RENOVATION.
- J. NEW CIRCUIT BREAKERS PROVIDED SHALL MATCH THE EXISTING TYPE OF CIRCUIT BREAKERS IN PANELS BEING RENOVATED.
- K. CONTRACTOR SHALL FIELD COORDINATE CABLE TRAY LAYOUT WITH ELECTRICAL SUPPLIER PER NEMA 3R REQUIREMENTS.
- L. CONTRACTOR SHALL COMPLY WITH NEC 300.18 FOR CONDUIT ROUTED THROUGH PLENUM SPACES.
- M. REFER TO 101 FOR OUTSHEETS.
- N. COMPLY WITH NEC 220.67 FOR ALL 30- DAY LOAD MEASUREMENTS OF PHASES.
- O. DISCONNECT SWITCHES TO MAINTAIN WORKING CLEARANCES PER NEC 110.26.
- P. CONTRACTOR SHALL LABEL ALL IDENTIFIED BOX COVERS WITH THE CIRCUITS CONTAINED AND SOURCE PANEL LOCATION BOX.

NOTE: NOT ALL KEYNOTES
ARE USED ON EACH SHEET


1. PROVIDE NEW 16" x 4" BONDING BAR, SET OF INSULATORS STANDING OFF BRACKETS, AND STAINLESS STEEL SCREWS. PROVIDE ALL GROUNDING CABLE AND CONDUIT AND NEW INSTALLATION OF 1200/208 500 SERIES SHEETS.
2. PROVIDE NEW CONDUIT AND ONE NEW NEMA POWER RACK BRACKET 1200/208 TYPE CIRCULAR BREAKER FROM ABOVE FOR EACH RACK UPS.
3. PROVIDE NEW CONDUIT AND NEW 1200/208 TYPE CIRCULAR BREAKERS TO SUPPLY EACH NEW RECEPTACLE. SEE 7-500 SERIES SHEETS FOR MORE DETAILS.
4. NEW NORMAL POWER RECEPTACLE. SEE PANEL SCHEDULE FOR ADDITIONAL INFORMATION.
5. NEW EMERGENCY POWER RECEPTACLE. SEE PANEL SCHEDULE FOR ADDITIONAL INFORMATION.
6. NEW 1200/208 TYPE CIRCULAR BREAKER SERVICE RECEPTACLE. PROVIDE WITH A NEW CIRCULAR BREAKER AND NEW POWER CABLES.
7. PROVIDE AND INSTALL NEW JOHNSON CONTROLS STAR EDGE Q2-3 BASED 1200/208 TYPE CIRCULAR BREAKER. PROVIDE WITH NEW 1200/208 TYPE CIRCULAR ENCLOSURE WITH INTEGRATED BACKUP BREAKERS PROVIDING A MINIMUM OF 4 HOURS OF STANDBY POWER. PROVIDE A DEDICATED 20A, 120VAC CIRCUIT IN ACCORDANCE WITH NEC REQUIREMENTS. PROVIDE WITH NEW 1200/208 TYPE CIRCULAR COORDINATE FINAL PROGRAMMING AND INTEGRATION WITH THE E-CURE 8000 EVENT MANAGEMENT SYSTEMS.
8. PROVIDE ACCESS CONTROLS PER SPECIFICATIONS, FIPS, ICM AND MSP202 COMPLIANT, CARD READER WITH PINPAD CARD, PIN READY.
9. PROVIDE 3" X 30" X 1/2" THICKNESS OF PANEL MATERIAL TO BE USED FOR PANELBOARD RENOVATION
10. UNLESS OTHERWISE NOTED, REMOVE ALL EXISTING ELECTRICAL DEVICES ASSOCIATED WITH THE AREA OF WORK FROM ENDPOINT DEVICE TO ASSOCIATED SITES PANEL TO PREPARE THE SPACE FOR RENOVATION. ALL ASSOCIATED DEVICES NOT ASSIGNED TO THE RENOVATION PROJECT SHALL BE PROTECTED AND ENSURE THAT CABLES REMAIN IN SERVICE AS REQUIRED. EXISTING PORTS TO DEMOLITION. ALL DEMOLITION / PHASING SHALL BE COORDINATED WITH THE E-CURE 8000 EVENT MANAGEMENT SYSTEMS.
11. EXISTING PANELBOARD TO REMAIN. PROTECT IN PLACE.
12. EXISTING LIGHT FIXTURE TO REMAIN. PROTECT IN PLACE.
13. EXISTING BACKUP BREAKER TO REMAIN. PROTECT IN PLACE.
14. EXISTING EQUIPMENT TO REMAIN. PROTECT IN PLACE.
15. PROVIDE NEW WALL MOUNTED TELECOMMUNICATIONS ENCLOSURE CABINET, WITH 1200/208 TYPE CIRCULAR BREAKER AND NEW DEVICES TO EQUIPMENT.
16. PROVIDE NEW CIRCUIT BREAKERS AND FEEDERS SERVING NEW CABLEBAY. EQUIPMENT REFERTO SITES 5-6014 & 6-701 FOR INTEGRATED
17. NEW 1200/208 1.5-20A OUTLETS WITH SIZING BETWEEN TYPE 3 SPD DEVICES
18. EXISTING LIGHT SWITCH TO REMAIN. PROTECT IN PLACE.
19. VERTICAL RACK FOR TELECOM RISER, SEE ALL FLOOR PENETRATIONS TO MAINTAIN FIRE RATINGS.




ELECTRICAL PLAN - GROUND LEVEL

Project Number	620-22-700
Building Number	02
Drawing Number	02E-100

A diagram of a circle with a vertical line segment labeled PN and a radius labeled TN.



Project Number	620-22-700
Building Number	02
Drawing Number	02E-401



GENERAL NOTES

- CONTRACTOR SHALL COORDINATE ALL EQUIPMENT, DUCTWORK AND PIPING WITH STRUCTURAL, MECHANICAL, AND ELECTRICAL SYSTEMS AND SHALL PROVIDE NECESSARY OFFSETS TO AVOID CONFLICTS AND TO MAINTAIN REQUIRED EQUIPMENT ACCESS AND SERVICEABILITY.
- EXISTING CONDITIONS ARE BASED ON EXISTING PLANS AND FIELD VERIFICATION WHERE FEASIBLE. CONSTRUCTION AREA CONDITIONS MAY DIFFER FROM THOSE INDICATED.
- MINIMUM BRANCH CIRCUIT SIZE SHALL BE 2#12, 1#12G, 3/4\"C.
- CONTRACTOR SHALL COORDINATE FINAL POINT OF CONNECTIONS WITH VA COR PRIOR TO ROUGH-IN.
- PROVIDE NEMA 3R ENCLOSURES FOR EQUIPMENT INSTALLED OUTDOORS.
- SIZE BRANCH CIRCUITS AND FEEDERS TO EQUIPMENT PER PANEL SCHEDULE AND FEEDER AND BRANCH CIRCUIT SIZING TABLE ON E-701.
- COORDINATE FINAL EQUIPMENT CONNECTIONS AT EQUIPMENT WITH EQUIPMENT SUPPLIER, PRIOR TO ROUGH-IN.
- LABEL DEVICE PLATES WITH A PERMANENT ADHESIVE LABEL LISTING PANEL AND CIRCUIT FEEDING THE WIRING DEVICE.
- UPDATE PANEL SCHEDULES AFFECTED BY RENOVATION.
- NEW CIRCUIT BREAKERS PROVIDED SHALL MATCH THE EXISTING TYPE OF CIRCUIT BREAKERS IN PANEL BEING RENOVATED.
- CONTRACTOR SHALL FIELD COORDINATE CABLE TRAY LAYOUT WITH EXISTING UTILITIES ROUTED THROUGH THE RENOVATED SPACE.
- CONTRACTOR SHALL COMPLY WITH NEC 300.22 FOR CONDUIT ROUTED IN PLENUM SPACES.
- REFER TO E-601 FOR OUTSHEETS.
- COMPLY WITH NEC 200.67 FOR ALL 30-DAY LOAD MEASUREMENTS OF PANELBOARDS.
- LOCATE DISCONNECT SWITCHES TO MAINTAIN WORKING CLEARANCES PER NEC 110.26.
- CONTRACTOR SHALL LABEL ALL JUNCTION BOX COVERS WITH THE CIRCUITS CONTAINED AND SOURCE PANEL IDENTIFIED.

KEYNOTES

NOTE: NOT ALL KEYNOTES ARE USED ON EACH SHEET

- PROVIDE NEW 16\" x 4\" BONDING BAR, SET OF INSULATORS STAND-OFF BRACKETS, AND STAINLESS STEEL SCREWS. PROVIDE ALL GROUNDING CABLE AND CONNECTORS AND INSTALL PER TYPICAL DETAIL ON T-500 SERIES SHEETS.
- PROVIDE ONE NEW EMERGENCY AND ONE NEW NORMAL POWER BRANCH 120/208 TPST CIRCUIT BREAKER FED FROM ABOVE FOR EACH RACK UPS CIRCUIT. PROVIDE NEW CONDUIT, CONDUCTORS, AND DEVICES TO SUPPLY EACH NEW RECEPTACLE. SEE T-500 SERIES SHEETS FOR MORE DETAILS.
- NEW NORMAL POWER RECEPTACLE. SEE PANEL SCHEDULE FOR ADDITIONAL INFORMATION.
- NEW EMERGENCY POWER RECEPTACLE. SEE PANEL SCHEDULE FOR ADDITIONAL INFORMATION.
- NEW GFCI WET LOCATION RATED SERVICE RECEPTACLE. PROVIDE WITH A NEW EMERGENCY EXTRA DUTY UPS OVERSEER PER 015.
- PROVIDE AND INSTALL NEW JOHNSON CONTROLS ISTAR EDGE G2 IP-BASED ACCESS CONTROL PANEL. PROVIDE LIFESAFETY POWER (LSP) PSX UNIFIED ENCLOSURE WITH INTEGRATED BACKUP BATTERIES PROVIDING A MINIMUM OF 4 HOURS OF STANDBY POWER. PROVIDE A DEDICATED 20A, 120VAC CIRCUIT IN ACCORDANCE WITH NEC AND MANUFACTURER'S RECOMMENDATIONS. COORDINATE FINAL PROGRAMMING AND INTEGRATION WITH THE C-CURE 9000 EVENT MANAGEMENT SYSTEMS.
- PROVIDE NEW ACCESS CONTROL PER SPECIFICATIONS: FIPS, FICAM AND HSPD12 COMPLIANT. CARD READER WITH PINPAD CARD, PIV READY.
- PROVIDE 30-DAY LOAD MEASUREMENT OF PANELBOARD INDICATED. PROVIDE THE REPORT TO THE COR AND AE PRIOR TO COMMENCEMENT OF PANELBOARD RENOVATION.
- UNLESS OTHERWISE NOTED, REMOVE ALL EXISTING ELECTRICAL DEVICES ASSOCIATED WITH THE AREA OF WORK FROM ENDPOINT DEVICE TO ASSOCIATED SOURCE PANEL TO PREPARE THE SPACE FOR RENOVATION. ALL DEVICES / CIRCUITS NOT ASSOCIATED WITH THE LOCAL DEMOLITION SHALL BE PROTECTED AND ENSURE THAT CIRCUITS REMAIN IN SERVICE AS PER CONDITIONS PRIOR TO DEMOLITION. ALL DEMOLITION / PHASING SHALL BE COORDINATED WITH THE VA COR.
- EXISTING PANELBOARD TO REMAIN. PROTECT IN PLACE.
- EXISTING LIGHT FIXTURE TO REMAIN. PROTECT IN PLACE.
- EXISTING RECEPTACLE TO REMAIN. PROTECT IN PLACE.
- EXISTING EQUIPMENT TO REMAIN. PROTECT IN PLACE.
- PROVIDE NEW WALL MOUNTED TELECOMMUNICATION ENCLOSURE CABINET, WITH LOCKABLE FRONT DOOR AND SWING-OUT REAR ACCESS TO EQUIPMENT.
- PROVIDE NEW CIRCUIT BREAKERS AND FEEDERS SERVING NEW TELECOM EQUIPMENT. REFER TO SHEETS E-601 & E-701 FOR SIZING.
- NEW A/B REDUNDANT L5-20 20A OUTLETS WITH INTEGRATED TYPE 3 SPD DEVICES.
- EXISTING LIGHT SWITCH TO REMAIN. PROTECT IN PLACE.
- VERTICAL ROUTE FOR TELECOM RISER. SEE ALL FLOOR PENETRATIONS TO MAINTAIN FIRE RATING.

F1 ELECTRICAL ENLARGED PLAN -
GROUND LEVEL - RM014 - EXISTING
SCALE: 1/2\" = 1'-0\"

CONSULTANT

ARCHITECT/ENGINEER OF RECORD

STAMP

Office of
Construction
and Facilities
Management

VA U.S. Department
of Veterans Affairs

Drawing Title
ELECTRICAL ENLARGED PLANS

Approved:

Phase

ISSUED FOR
CONSTRUCTION

FULLY SPRINKLERED

Project Title
(EHRM) INFRASTRUCTURE
UPGRADES

Location
2094 Albany Post Road, Montrose, NY 10548

Issue Date
06/27/2025

Checked
M. Perkins

Drawn
J. Castenir

Project Number
620-22-700

Building Number
02





Drawing Number

02E-402

27-03-2028 15:58:55

Autobuild Doc: \\B02-22-700 Montrose VAMC EHRM IUBD-22-700 Montrose EHRM MEP B02.rvt

Autodesk Docs://620-22-700 Montrose VAMC EHRM IU/620-22-700.Montrose.EHRM.MEP.General.Sheets.rvt



1	ADDENDUM #1	03/30/2026
	Revisions:	Date:

CONSULTANT	ARCHITECT/ENGINEER OF RECORD	STAMP	Office of Construction and Facilities Management	Drawing Title ELECTRICAL DETAILS	Phase ISSUED FOR CONSTRUCTION	Project Title (EHRM) INFRASTRUCTURE UPGRADES	Project Number 620-22-700
	A/E: TRIPLE C - The A/E Group 201 E. Jefferson Street, Suite 200 Syracuse, NY 13202 MAT PERKINS (315) 484-5958		 U.S. Department of Veterans Affairs	Approved:	FULLY SPRINKLERED	Location 2094 Albany Post Road, Montrose, NY 10548	Building Number 02
						Issue Date 06/27/2025	Checked M. Perkins
						Drawn J. Castenir	Drawing Number 02E-501

